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SECTION B 

 

CONTRACT TYPE, SUPPLIES OR SERVICES AND PRICE 

 

B.1 GENERAL INFORMATION 

 

The District of Columbia Office of the Chief Financial Officer, Office of Contracts, on behalf 

of Office of the Chief Information Officer (OCIO) (the “District”) requires the Contractor to 

provide Information Technology (IT) Staff Augmentation and Support Services in five 

different areas: Project Management, Change Management, Technical, Functional and Testing. 

 

B.2 CONTRACT TYPE 

 

This is an Indefinite Delivery – Indefinite Quantity (ID/IQ) contract.  

 

B.3 RESERVED   

 

 

 

B.4  ALL-INCLUSIVE PRICING 

 

The stated Price Per Unit for each Contract Line Item Number (CLIN) shall be fixed, inclusive 

of all of the Contractor’s direct cost, indirect cost, and profit; including travel, material, and 

delivery costs. The price shall include all cost associated with the services described in and 

required by the Contract. The Total Estimated Price shall represent the price ceiling, fixed fee, 

or not to exceed amount of the Contract. 

 

B.5 INDEFINITE DELIVERY- INDEFINITE QUANTITY (IDIQ) CONTRACT  

 

This is an IDIQ contract for the supplies or services specified, and effective for the period stated.  

  

a) Delivery or performance shall be made only as authorized by orders issued in accordance 

with the Ordering Clause, Section G.6.  The Contractor shall furnish to the District, when 

and if ordered, the supplies or services specified in the Schedule up to and including the 

maximum Not to Exceed amount of $10,000,000.00.  The District will order at least the 

minimum Not to Exceed amount of $1,000.00. 

b) There is no limit on the number of orders that may be issued.  The District may issue orders 

requiring delivery to multiple destinations or performance at multiple locations.  In the 

event the District awards multiple contracts, the maximum and minimum dollar value will 

be the same as stated above for each contract and for each Contract Period. 

c) Any order issued during the effective period of this contract and not completed within that 

period shall be completed by the Contractor within the time specified in the order.  The 

contract shall govern the Contractor's and District's rights and obligations with respect to 

that order to the same extent as if the order were completed during the contract's effective 

period. 
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B.6 PRICE SCHEDULE – FIRM FIXED PRICE 

 

B.5.1 BASE YEAR 

 

Contract 

Line Item 

No.  

(CLIN)  

Item Description  

  

Unit  
Firm Fixed Unit Price  

001  Program Manager  Hourly $ 149.44 

002 Project Manager – Oracle Hourly $ 142.95 

003 
Project Manager – Organizational Change 

Management (OCM) 

Hourly $ 134.28 

004 
Project Manager -Treasury Management 

System (TMS) 

Hourly $ 134.28 

005 Project Manager  Hourly $ 134.28 

006 Oracle Solution Architect - Functional Hourly $ 149.44 

007  Oracle Solution Architect - Technical Hourly $ 149.44 

008 Oracle Functional Project Lead Hourly $ 142.95 

009 Oracle Technical Project Lead Hourly $ 142.95 

010 Software Testing Lead Hourly $ 121.29 

011 Software Testing Analyst Hourly $ 99.63 

012 Software Testing Automation Engineer Hourly $ 106.13 

013 Oracle Application Developer Sr. Hourly $ 129.95 

014 Oracle Application Developer Sr. Hourly $ 129.95 

015 Oracle Application Developer Sr. Hourly  $ 129.95 

016 Oracle ERP Business Analyst Sr. Hourly $ 134.28 

017 Oracle ERP Business Analyst Sr. Hourly $ 134.28 

018 Oracle ERP Business Analyst Sr. Hourly $ 134.28 

019 Oracle ERP Business Analyst Sr. Hourly $ 134.28 

020 Oracle ERP Business Analyst Sr. Hourly  $ 134.28 

021 Oracle ERP Business Analyst Sr. Hourly  $ 134.28 

022 Oracle ERP Business Analyst Sr. Hourly  $ 134.28 

023 Oracle Middleware Developer Sr.   Hourly  $ 134.28 



CFOPD-20-C-015C      Staff Augmentation and Support Services 

Page 4 of 71 

 

024  Oracle Application DBA Sr. 
Hourly  $ 129.95 

025 Organizational Change Management Lead Hourly  $ 125.62 

026 Organizational Change Management Analyst Hourly  $ 99.63 

027 
Oracle Governance Risk and Compliance 

Analyst 

Hourly $ 116.96 

028  Treasury Business Analyst Sr.  Hourly  $ 129.95 

029 .Net Programmer Jr. Hourly $ 95.30 

030 Business Analyst Jr. Hourly $ 82.30 

031 Project Coordinator Jr. Hourly $ 69.31 

032 Database Administrator Sr. (SQL Server) Hourly $ 116.96 

033 Data Architect Senior Hourly $ 119.12 

 

 

 B.6.2 Option Year One  

 

Contract 

Line Item 

No.  

(CLIN)  

Item Description  

  

Unit  Firm Fixed Unit 

Price  

101  Program Manager  Hourly $ 153.92 

102 Project Manager – Oracle Hourly $ 147.24 

103 
Project Manager – Organizational Change 

Management (OCM) 

Hourly $ 138.31 

104 
Project Manager -Treasury Management 

System (TMS) 

Hourly $ 138.31 

105 Project Manager  Hourly $ 138.31 

106 Oracle Solution Architect - Functional Hourly $ 153.92 

107  Oracle Solution Architect - Technical Hourly $ 153.92 

108 Oracle Functional Project Lead Hourly $ 147.24 

109 Oracle Technical Project Lead Hourly $ 147.24 

110 Software Testing Lead Hourly $ 124.93 

111 Software Testing Analyst Hourly $ 102.62 

112 Software Testing Automation Engineer Hourly $ 109.31 

113 Oracle Application Developer Sr. Hourly $ 133.85 
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114 Oracle Application Developer Sr. Hourly $ 133.85 

115 Oracle Application Developer Sr. Hourly  $ 133.85 

116 Oracle ERP Business Analyst Sr. Hourly $ 138.31 

117 Oracle ERP Business Analyst Sr. Hourly $ 138.31 

118 Oracle ERP Business Analyst Sr. Hourly $ 138.31 

119 Oracle ERP Business Analyst Sr. Hourly $ 138.31 

120 Oracle ERP Business Analyst Sr. Hourly  $ 138.31 

121 Oracle ERP Business Analyst Sr. Hourly  $ 138.31 

122 Oracle ERP Business Analyst Sr. Hourly  $ 138.31 

123 Oracle Middleware Developer Sr.   Hourly  $ 138.31 

124  Oracle Application DBA Sr. Hourly  $ 133.85 

125 Organizational Change Management Lead Hourly  $ 129.39 

126 Organizational Change Management Analyst Hourly  $ 102.62 

127 
Oracle Governance Risk and Compliance 

Analyst 

Hourly $ 120.47 

128  Treasury Business Analyst Sr.  Hourly  $ 133.85 

129 .Net Programmer Jr. Hourly $ 98.16 

130 Business Analyst Jr. Hourly $ 84.77 

131 Project Coordinator Jr. Hourly $ 71.39 

132 Database Administrator Sr. (SQL Server) Hourly $ 120.47 

133 Data Architect Senior 
Hourly $ 122.69 
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  B.6.3 Option Year Two 

 

Contract 

Line Item 

No.  

  (CLIN)  

Item Description  

  

Unit  Firm Fixed Unit 

Price  

201  Program Manager  Hourly $ 158.54 

202 Project Manager – Oracle Hourly $ 151.66 

203 
Project Manager – Organizational Change 

Management (OCM) 

Hourly $ 142.46 

204 
Project Manager -Treasury Management 

System (TMS) 

Hourly $ 142.46 

205 Project Manager  Hourly $ 142.46 

206 Oracle Solution Architect - Functional Hourly $ 158.54 

207  Oracle Solution Architect - Technical Hourly $ 158.54 

208 Oracle Functional Project Lead Hourly $ 151.66 

209 Oracle Technical Project Lead Hourly $ 151.66 

210 Software Testing Lead Hourly $ 128.68 

211 Software Testing Analyst Hourly $ 105.70 

212 Software Testing Automation Engineer Hourly $ 112.59 

213 Oracle Application Developer Sr. Hourly $ 137.87 

214 Oracle Application Developer Sr. Hourly $ 137.87 

215 Oracle Application Developer Sr. Hourly  $ 137.87 

216 Oracle ERP Business Analyst Sr. Hourly $ 142.46 

217 Oracle ERP Business Analyst Sr. Hourly $ 142.46 

218 Oracle ERP Business Analyst Sr. Hourly $ 142.46 

219 Oracle ERP Business Analyst Sr. Hourly $ 142.46 

220 Oracle ERP Business Analyst Sr. Hourly  $ 142.46 

221 Oracle ERP Business Analyst Sr. Hourly  $ 142.46 

222 Oracle ERP Business Analyst Sr. Hourly  $ 142.46 

223 Oracle Middleware Developer Sr.   Hourly  $ 142.46 

224  Oracle Application DBA Sr. Hourly  $ 137.87 

225 Organizational Change Management Lead Hourly  $ 133.27 
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226 
Organizational Change Management 

Analyst 

Hourly  $ 105.70 

227 
Oracle Governance Risk and Compliance 

Analyst 

Hourly $ 124.08 

228  Treasury Business Analyst Sr.  Hourly  $ 137.87 

229 .Net Programmer Jr. Hourly $ 101.10 

230 Business Analyst Jr. Hourly $ 87.31 

231 Project Coordinator Jr. Hourly $ 73.53 

232 Database Administrator Sr. (SQL Server) Hourly $ 124.08 

233 Data Architect Senior Hourly $ 126.37 

 

               B.6.4 Option Year Three 

 

Contract 

Line Item 

No.  

   (CLIN)  

Item Description  

  

Unit  Firm Fixed Unit 

Price  

301  Program Manager  Hourly $ 163.30 

302 Project Manager – Oracle Hourly $ 156.21 

303 
Project Manager – Organizational Change 

Management (OCM) 

Hourly $ 146.73 

304 
Project Manager -Treasury Management 

System (TMS) 

Hourly $ 146.73 

305 Project Manager  Hourly $ 146.73 

306 Oracle Solution Architect - Functional Hourly $ 163.30 

307  Oracle Solution Architect - Technical Hourly $ 163.30 

308 Oracle Functional Project Lead Hourly $ 156.21 

309 Oracle Technical Project Lead Hourly $ 156.21 

310 Software Testing Lead Hourly $ 132.54 

311 Software Testing Analyst Hourly $ 108.87 

312 Software Testing Automation Engineer Hourly $ 115.97 

313 Oracle Application Developer Sr. Hourly $ 142.01 

314 Oracle Application Developer Sr. Hourly $ 142.01 

315 Oracle Application Developer Sr. Hourly  $ 142.01 
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316 Oracle ERP Business Analyst Sr. Hourly $ 146.73 

317 Oracle ERP Business Analyst Sr. Hourly $ 146.73 

318 Oracle ERP Business Analyst Sr. Hourly $ 146.73 

319 Oracle ERP Business Analyst Sr. Hourly $ 146.73 

320 Oracle ERP Business Analyst Sr. Hourly  $ 146.73 

321 Oracle ERP Business Analyst Sr. Hourly  $ 146.73 

322 Oracle ERP Business Analyst Sr. Hourly  $ 146.73 

323 Oracle Middleware Developer Sr.   Hourly  $ 146.73 

324  Oracle Application DBA Sr. Hourly  $ 142.01 

325 Organizational Change Management Lead Hourly  $ 137.27 

326 Organizational Change Management Analyst Hourly  $ 108.87 

327 
Oracle Governance Risk and Compliance 

Analyst 

Hourly $ 127.80 

328  Treasury Business Analyst Sr.  Hourly  $ 142.01 

329 .Net Programmer Jr. Hourly $ 104.13 

330 Business Analyst Jr. Hourly $ 89.93 

331 Project Coordinator Jr. Hourly $ 75.74 

332 Database Administrator Sr. (SQL Server) Hourly $ 127.80 

333 Data Architect Senior Hourly $ 130.16 

 

 

              B.6.5 Option Year Four 

 

Contract 

Line Item 

No. 

   (CLIN) 

Item Description  

  

Unit  
Firm Fixed Unit Price  

401  Program Manager  Hourly $ 168.20 

402 Project Manager – Oracle Hourly $ 160.90 

403 
Project Manager – Organizational Change 

Management (OCM) 

Hourly $ 151.13 

404 
Project Manager -Treasury Management 

System (TMS) 

Hourly $ 151.13 

405 Project Manager  Hourly $ 151.13 
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406 Oracle Solution Architect - Functional Hourly $ 168.20 

407  Oracle Solution Architect - Technical Hourly $ 168.20 

408 Oracle Functional Project Lead Hourly $ 160.90 

409 Oracle Technical Project Lead Hourly $ 160.90 

410 Software Testing Lead Hourly $ 136.52 

411 Software Testing Analyst Hourly $ 112.14 

412 Software Testing Automation Engineer Hourly $ 119.45 

413 Oracle Application Developer Sr. Hourly $ 146.27 

414 Oracle Application Developer Sr. Hourly $ 146.27 

415 Oracle Application Developer Sr. Hourly  $ 146.27 

416 Oracle ERP Business Analyst Sr. Hourly $ 151.13 

417 Oracle ERP Business Analyst Sr. Hourly $ 151.13 

418 Oracle ERP Business Analyst Sr. Hourly $ 151.13 

419 Oracle ERP Business Analyst Sr. Hourly $ 151.13 

420 Oracle ERP Business Analyst Sr. Hourly  $ 151.13 

421 Oracle ERP Business Analyst Sr. Hourly  $ 151.13 

422 Oracle ERP Business Analyst Sr. Hourly  $ 151.13 

423 Oracle Middleware Developer Sr.   Hourly  $ 151.13 

424  Oracle Application DBA Sr. Hourly  $ 146.27 

425 Organizational Change Management Lead Hourly  $ 141.39 

426 
Organizational Change Management 

Analyst 

Hourly  $ 112.14 

427 
Oracle Governance Risk and Compliance 

Analyst 

Hourly $ 131.63 

428  Treasury Business Analyst Sr.  Hourly  $ 146.27 

429 .Net Programmer Jr. Hourly $ 107.25 

430 Business Analyst Jr. Hourly $ 92.63 

431 Project Coordinator Jr. Hourly $ 78.01 

432 Database Administrator Sr. (SQL Server) Hourly $ 131.63 

433 Data Architect Senior Hourly $ 134.06 
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SECTION C 

 

DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

 

C.1 SCOPE 

 

The District of Columbia Office of the Chief Financial Officer, Office of Contracts, on behalf 

of Office of the Chief Information Officer (OCIO) (the “District”) requires the contractor to 

provide Information Technology (IT) Staff Augmentation and Support Services in five 

different areas: Project Management, Change Management, Technical, and Functional Testing.  

The Contractor shall not utilize more than three (3) companies (e.g. three (3) subcontractors) to 

provide IT support services as listed in Section C.4. 

 

C.2 DEFINITIONS  

 

Reserved 

 

C.3 BACKGROUND   

 

Reserved 

 

C.4 REQUIREMENTS  

 

C.4.1 The Contractor is responsible for providing the required personnel to fulfill the contract 

requirements and shall provide replacement personnel as necessary as needed by the District.  

The replacement personnel shall meet or exceed the qualification described in Section C.  The 

District reserves the right to approve replacement personnel. 

 

 The IT Support Services personnel include the following positions:  

 

  

Positions  IT Support Services  

A Program Manager* 

B Project Manager – Oracle* 

C Project Manager – Organizational Change Management* 

D Project Manager – Treasury Management System* 

E Project Manager 

F Oracle Solution Architect – Functional* 

G Oracle Solution Architect – Technical* 

H Oracle Functional Project Lead* 

I Oracle Technical Project Lead* 

J Software Testing Lead* 

K Software Testing Analyst* 

L Software Testing Automation Engineer 
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M Oracle Application Developer Sr.* 

N Oracle Application Developer Sr. * 

O Oracle Application Developer Sr.* 

P Oracle ERP Business Analyst Sr.* 

Q Oracle ERP Business Analyst Sr.* 

R Oracle ERP Business Analyst Sr.*  

S Oracle ERP Business Analyst Sr.*  

T Oracle ERP Business Analyst Sr.*  

U Oracle ERP Business Analyst Sr.* 

V Oracle ERP Business Analyst Sr.* 

W Oracle Middleware Developer Sr.*   

X Oracle Application DBA Sr.* 

Y Organizational Change Management Lead* 

Z Organizational Change Management Analyst* 

AA Oracle Governance Risk and Compliance Analyst 

AB Treasury Business Analyst Sr. 

AC .Net Programmer Jr. 

AD Business Analyst Jr. 

AE Project Coordinator Jr. 

AF Database Administrator Sr. (SQL Server) 

AG Senior Data Architect 

 

  

 

 C.4.2 Program Manager: The Contractor shall provide a Program Manager (Position A) as 

defined in this section.   

  

C.4.2.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Program Manager is responsible for successful delivery of large and complex 

programs/projects through all phases of the Project Management Lifecycle, which 

includes initiation, planning, development, execution, control & closeout of projects.  

The Program Manager will also be the primary technical point of contact to the 

customer and will be responsible for managing work across multiple task areas, 

including infrastructure (SAAS, PASS or on-premise), applications, change 

management and customer service support. 

b. Manage relationships with key software and services vendors for the delivery of 

projects and programs. 
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c. Provide thought leadership and expertise around Software Suite and/or Hardware 

system implementations, IT applications and business processes. 

d. Other duties as assigned. 

 

C.4.2.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications:  

 

1) Experience: 

 

a. Program Manager shall have significant experience implementing Oracle ERP.  

This person shall have a minimum of 15 years’ experience as a program manager 

to include three individual multi-year ERP project implementations. 

b. Program Manager shall have 10+ years’ experience participating as a consultant 

to business units on software evaluation; reviewing requirement traceability 

matrixes’ development for accuracy and completeness; reviewing test cases and 

their results to confirm systems perform as expected; working with the 

stakeholders, subject matter experts, and functional users to verify the system 

meets the needs of the District; and reviewing and approving technical 

documentation created in support of new solutions or system upgrades. 

 

2) Education: 

 

a. A BS degree in Computer Science, Business/Finance or other Technical area or 

10+ years of Project/Program Manager experience is required.  

b. An actively maintained Project Management Professional (PMP) Certification is 

required. ITIL Foundation and/or SCRUM Master Certification is preferred. 

 

3) Technical Skills: 

 

a. MS Teams, MS Project, MS Office (Word, Excel, PowerPoint, SharePoint, Visio, 

etc.), Oracle Applications 11.5 or higher experience. 

 

C.4.3  Project Manager - Oracle: The Contractor shall provide a Project Manager -Oracle 

(Position B) as defined in this section. 

 

C.4.3.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities:  

 

a. Project Manager is responsible for successful delivery of large and complex 

programs/projects through all phases of the Project Management Lifecycle, which 

includes initiation, planning, development, execution, control & closeout of projects.  

The Project Manager will also be the primary technical point of contact to the 

customer and will be responsible for managing work across multiple task areas, 

including infrastructure (SAAS, PASS or on-premise), applications, change 

management, and customer service support. 

b. Manage relationships with key software and services vendors for the delivery of 

projects and programs. 
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c. Provide thought leadership and expertise around Software Suite and/or Hardware 

system implementations, IT applications and business processes. 

d. Manage the implementation of projects daily -- including defining deliverables 

as well as creating and monitoring project schedules. 

e. Assist with internal communications and resource management as needed. 
f. Align project objectives with stakeholders' objectives. 

g. Will lead teams through all phases of System Development Life Cycle (SDLC). 

h. Create project plans, resource plans, program metrics, communication plans and 

develop analytics supporting life cycle activities. 

i. Develop communication plans to ensure business and executive stakeholders are 

well informed and are provided with accurate information to support decision 

making. 

j. Identify project dependencies and collaboratively work with team members to 

ensure the project schedule is followed. 

k. Effectively communicate project status, actions, decisions, risks, issues and 

schedule for the customer's project portfolio. 

l. Prepare executive steering committee communications. 

m. Collaborate with project team members to ensure the team is provided with clear 

and accurate information in a timely manner. 

n. Other duties as assigned. 

 

C.4.3.2  Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience: 

 

a. Project Manager shall have significant experience implementing Oracle ERP.  

This person shall also have a minimum of two individual multi-year ERP project 

implementation experiences. 

b. Demonstrates extensive knowledge and success as a team leader: supervising 

teams to create an atmosphere of trust and seeking diverse views to encourage 

improvement and innovation; answering questions and providing direction to 

less-experienced staff; coaching staff including providing timely and meaningful 

written and verbal feedback.   

c. Project Manager shall have experience participating as a consultant to the business 

units on software evaluation; reviewing requirement traceability matrixes’ 

development for accuracy and completeness; reviewing test cases and their results 

to confirm systems perform as expected; working with the stakeholders, subject 

matter experts, and functional users to verify the system meets the needs of the 

District; and reviewing and approving technical documentation created in support 

of new solutions or system upgrades. 

 

2) Education: 

 

a. A BS degree in Computer Science, Business/Finance or other Technical area or 

10 years of experience as Project/Program Manager is required.   
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b. An actively maintained Project Management Professional (PMP) Certification is 

required. ITIL Foundation and/or SCRUM Master Certification is preferred. 

 

3) Technical Skills: 

 

a. MS Teams, MS Project, MS Office (Word, Excel, PowerPoint, SharePoint, Visio, 

etc.), Oracle ERP Applications 11.5.10 or higher experience. 

 

C.4.4 Project Manager – Organizational Change Management: The Contractor shall provide 

a Project Manager – Organizational Change Management (Position C) as defined in this 

section. 

 

C.4.4.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities:  

 

a. Project Manager is responsible for successful delivery of large and complex 

programs/projects through all phases of the Project Management Lifecycle,  which 

includes initiation, planning, development, execution, control & closeout of projects.  

The Project Manager will also be the primary technical point of contact to the 

customer and will be responsible for managing work across multiple task areas, 

including infrastructure (SAAS, PASS or on-premise), applications, change 

management, and customer service support. 

b. Manage relationships with key software and services vendors for the delivery of 

projects and programs. 

c. Provide thought leadership and expertise around Software Suite and/or Hardware 

system implementations, IT applications and business processes. 

d. Other duties as assigned. 

 

C.4.4.2  Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience: 

 

a. Project Manager shall have experience managing large Oracle ERP projects with 

significant Organizational Change Management component.  This person shall 

also have a minimum of two individual multi-year software project Change 

Management experiences. 

b. Demonstrates extensive knowledge and success as a team leader: supervising 

teams to create an atmosphere of trust and seeking diverse views to encourage 

improvement and innovation; answering questions and providing direction to 

less-experienced staff; coaching staff including providing timely and meaningful 

written and verbal feedback.   

c. Project Manager shall have experience participating as a consultant to the business 

units on software evaluation; reviewing requirement traceability matrixes 

development for accuracy and completeness; reviewing test cases and their results 

to confirm systems perform as expected; working with the stakeholders, subject 

matter experts, and functional users to verify the system meets the needs of the 
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District; and reviewing and approving technical documentation created in support 

of new solutions or system upgrades. 

 

2) Education: 

 

a. A BS degree in Computer Science, Business/Finance or other Technical area or 

10 years of experience as an OCM Project/Program Manager is required.   

b. An actively maintained Project Management Professional (PMP) Certification, 

ITIL Foundation and/or SCRUM Master Certification is preferred. 

 

3) Technical Skills: 

 

a. MS Teams, MS Project, MS Office (Word, Excel, PowerPoint, SharePoint, Visio, 

etc.)   

 

C.4.5 Project Manager – Treasury Management System: The Contractor shall provide a 

Project Manager – Treasury Management System (Position D) as defined in this section. 

 

C.4.5.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities:  

 

a. Project Manager is responsible for successful delivery of large and complex 

programs/projects through all phases of the Project Management Lifecycle, which 

includes initiation, planning, development, execution, control & closeout of projects.  

The Project Manager will also be the primary technical point of contact to the 

customer and will be responsible for managing work across multiple task areas, 

including infrastructure (SAAS, PASS or on-premise), applications, change 

management, and customer service support. 

b. Manage relationships with software and implementation services vendors for the 

delivery of projects and programs. 

c. Provide thought leadership and expertise around Software Suite and/or Hardware 

system implementations, IT applications and business processes. 

d. Manage the implementation of projects daily including defining deliverables, 

creating and monitoring project schedules. 

e. Assist with internal communications and resource management as needed. 
f. Align project objectives with stakeholders' objectives. 

g. Lead teams through all phases of System Development Life Cycle (SDLC). 

h. Create project plans, resource plans, program metrics, communication plans and 

develop analytics supporting life cycle activities. 

i. Develop communication plans to ensure business and executive stakeholders are 

well informed and are provided with accurate information to support decision 

making. 

j. Identify project dependencies and collaboratively work with team members to 

ensure the project schedule is followed. 

k. Effectively communicate project status, actions, decisions, risks, issues and 

schedule for the customer's project portfolio. 

l. Prepare executive steering committee communications. 
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m. Collaborate with project team members to ensure the team is provided with clear 

and accurate information in a timely manner. 

n. Other duties as assigned. 

 

C.4.5.2  Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience: 

 

a. Project Manager shall have significant experience implementing large ERP and/or 

Treasury Management Systems such as Kyriba and/or FIS/Sungard.  This person 

shall also have a minimum of two individual multi-year project implementation 

experiences. 

b. Demonstrates extensive knowledge and success as a team leader: supervising 

teams to create an atmosphere of trust and seeking diverse views to encourage 

improvement and innovation; answering questions and providing direction to 

less-experienced staff; coaching staff including providing timely and meaningful 

written and verbal feedback.   

c. Project Manager shall have experience participating as a consultant to the business 

units on software evaluation; reviewing requirement traceability matrixes 

development for accuracy and completeness; reviewing test cases and their results 

to confirm systems perform as expected; working with the stakeholders, subject 

matter experts, and functional users to verify the system meets the needs of the 

District; and reviewing and approving technical documentation created in support 

of new solutions or system upgrades. 

 

2) Education: 

 

a. A BS degree in Computer Science, Business/Finance or other Technical area or 

10 years of experience as Project/Program Manager is required.   

b. An actively maintained Project Management Professional (PMP) Certification is 

required. ITIL Foundation and/or SCRUM Master Certification is preferred. 

 

3) Technical Skills: 

 

a. MS Teams, MS Project, MS Office (Word, Excel, PowerPoint, SharePoint, Visio, 

etc.), Oracle/SAP/Peoplesoft ERP or Treasury Management systems such as 

Sungard, Kyriba, or Reval experience. 

 

C.4.6 Project Manager: The Contractor shall provide Project Manager (Position E) as defined 

in this section. 

 

C.4.6.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities:  

 

a. Project Manager is responsible for successful delivery of large and complex 

programs/projects through all phases of the Project Management Lifecycle, which 
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includes initiation, planning, development, execution, control & closeout of projects.  

The Project Manager will also be the primary technical point of contact to the 

customer and will be responsible for managing work across multiple task areas, 

including infrastructure (SAAS, PASS or on-premise), applications, change 

management, and customer service support. 

b. Manage relationships with key software and services vendors for the delivery of 

projects and programs. 

c. Manage the implementation of projects daily including defining deliverables, 

creating and monitoring project schedules. 

d. Assist with internal communications and resource management as needed. 
e. Align project objectives with stakeholders' objectives. 

f. Lead teams through all phases of System Development Life Cycle (SDLC). 

g. Create project plans, resource plans, program metrics, communication plans and 

develop analytics supporting life cycle activities. 

h. Develop communication plans to ensure business and executive stakeholders are 

well informed and are provided with accurate information to support decision 

making. 

i. Identify project dependencies and collaboratively work with team members to 

ensure the project schedule is followed. 

j. Effectively communicate project status, actions, decisions, risks, issues and 

schedule for the customer's project portfolio. 

k. Prepare executive steering committee communications. 

l. Collaborate between project team members to ensure the team is provided with 

clear and accurate information in a timely manner. 

m. Other duties as assigned. 

 

C.4.6.2  Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience: 

 

a. Project Manager shall have significant experience implementing ERP and/or Grant 

Management Systems such as PeopleSoft Grants Management and/or Workday 

Grants Management.  This person shall also have a minimum of two individual 

multi-year project implementation experiences. 

b. Demonstrates extensive knowledge and success as a team leader: supervising 

teams to create an atmosphere of trust and seeking diverse views to encourage 

improvement and innovation; answering questions and providing direction to less-

experienced staff; coaching staff including providing timely and meaningful 

written and verbal feedback.   

c. Project Manager shall have experience participating as a consultant to the business 

units on software evaluation; reviewing requirement traceability matrixes 

development for accuracy and completeness; reviewing test cases and their results 

to confirm systems perform as expected; working with the stakeholders, subject 

matter experts, and functional users to verify the system meets the needs of the 

District; and reviewing and approving technical documentation created in support 

of new solutions or system upgrades. 
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d. Managing the full system development lifecycle from inception through 

deployment and the support of maintenance activities experience Five (5) years. 

e. Project Manager leading large project initiatives experience Five (5) years). 

f. Agile /Hybrid methodology experience Three (3) years. 

g. Ability to work independently. 

h. Proficiency in MS Office Suite Five (5) years’ experience. 

 

2) Education: 

 

a. A BS degree in Computer Science, Business/Finance or other Technical area or 

10 years of experience as Project/Program Manager is required.   

b. Project Management Professional (PMP) Certification or Certified Scrum Master, 

or Professional Scrum Master or other Industry standard Agile Certifications such 

as SAFe, etc. Certifications should be actively maintained. 

 

3) Technical Skills: 

 

a. MS Teams, MS Project, MS Office (Word, Excel, PowerPoint, SharePoint, Visio, 

etc.) 

 

C.4.7 Oracle Solutions Architect - Functional: The Contractor shall provide an Oracle 

Solution Architect – Functional (Position F) as defined in this section.   

  

C.4.7.1 Position Description: The Contractor personnel shall perform the following duties and 

responsibilities:  

 

a. Design and deliver Oracle ERP functional architecture strategy with leading practices 

throughout all phases of an ERP Implementation.   

b. Hands-on formulation of business and functional requirements to set the direction for 

corresponding and complimentary solution delivery aligned to business goals. 

c. Apply business and functional knowledge and expertise, working in collaboration 

with the engagement teams, in the implementation of business-aligned/driven Oracle 

Cloud solutions. 

d. Provide coaching, mentoring and performance counseling to consultants and client 

team members. 

e. Other duties as assigned. 

C.4.7.2  Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience: 

 

a. Minimum of fifteen (15) years of Oracle Application implementation experience, 

with 7+ years of hands on experience as either Functional or Technical Solution 

Architect Grants and/or Projects modules. 

b. CPA Certification is required. 
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c. Business process expertise in at least two (2) or more of the following processes: 

Order to Cash (O2C), Budget to Report (R2R), Procure to Pay (P2P), or Acquire 

to Retire (A2R). 

d. Excellent analysis skills and the ability to develop processes and methodologies. 

e. Demonstrated management, analytical, organization, interpersonal, project 

management, communication skills, and highly developed Microsoft Suite skills 

(Word, Excel) required. 

f. Ability to engage effectively at the business level, provide exceptional client 

service, demonstrate commitment to continuous learning in order to stay current 

regarding applicable strategies, see the "big picture" as well as the details, display 

appropriate ethical knowledge and commitment. 

g. Exhibit a sense of urgency and commitment to quality and the timely completion 

of projects. 

h. Ability to multi-task across many different projects and stakeholders, both 

internal and external. 

i. Experience designing complex integrations, extensions and customizations in 

Oracle EBS 11/12.3 

2) Education: 

 

a. A BS degree in Computer Science, Business/Finance or other Technical area is 

required.   

 

3) Technical Skills: 

 

a. System Software: MS Teams, MS Project, MS Office (Word, Excel, PowerPoint, 

SharePoint, Visio, Projects, etc.), Oracle Applications 11.5 or higher experience. 

 

C.4.8 Oracle Solutions Architect - Technical: The Contractor shall provide an Oracle Solution 

Architect – Technical (Position G) as defined in this section.   

  

C.4.8.1 Position Description: The Contractor personnel shall perform the following duties and 

responsibilities:  

 

a. Design and deliver Oracle ERP technical architecture strategy with leading practices 

throughout all phases of an ERP Transformation.   

b. Hands-on formulation of business and functional requirements to set the direction for 

corresponding and complimentary solution delivery aligned to business goals. 

c. Apply business and functional knowledge and expertise, working in collaboration with 

the engagement teams, in the implementation of business-aligned/driven Oracle Cloud 

solutions. 

d. Provide coaching, mentoring and performance counseling to consultants and client 

team members. 

e. Other duties as assigned. 
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C.4.8.2  Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience:  

 

a. Minimum of fifteen (15) years of Oracle Application implementation experience, 

with 7+ years of hands on experience as Technical Solution Architect. 

b. Demonstrated management, analytical, organization, interpersonal, project 

management, communication skills, and highly developed Microsoft Suite skills 

(Word, Excel) required. 

c. Ability to engage effectively at the business and technical level, provide exceptional 

client service, demonstrate commitment to continuous learning in order to stay current 

regarding applicable strategies, see the "big picture" as well as the details, display 

appropriate ethical knowledge and commitment. 

d. Exhibit a sense of urgency and commitment to quality and the timely completion of 

projects. 

e. Ability to multi-task across many different projects and stakeholders both internal and 

external. 

f. Experience designing complex integrations, extensions and customizations in Oracle 

EBS 11/12. 

 

2) Education: 

 

a. A BS degree in Computer Science, Business/Finance or other Technical area is 

required.  An advanced degree (Masters or above) in Business Administration and/or 

Finance is preferred. 

 

3) Technical Skills: 

 

a. System Software: MS Teams, MS Project, MS Office (Word, Excel, PowerPoint, 

SharePoint, Visio, Projects, etc.), Oracle Applications 11.5 or higher experience and 

Oracle Database and Tools such Oracle Application Framework (OAF) or 

Application Development Framework (ADF), Performance Tuning, and Est 

Automation. 

 

C.4.9 Oracle Functional Project Lead: The Contractor shall provide an Oracle Functional 

Project Lead (Position H) as defined in this section.   

  

C.4.9.2 Position Description: The Contractor personnel shall perform the following duties and 

responsibilities:  

 

a. Provides overall functional leadership for the Financial Systems Oracle ERP 

Cloud implementation. 

b. Develops the functional organizational structure and manages functional 

resources. 
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c. Leads the functional planning & requirements gathering phases including 

estimation, design, testing, project management, architecting and delivery. 

d. Engages with clients and leads workshops to define business requirements. 

e. Leads gap analysis effort between delivered functionality and client requirements 

and recommend solutions. 

f. Provides subject matter expertise in Oracle Cloud Financials, Procurement and 

Projects modules. 

g. Facilitates knowledge transfer. 

h. Develops and manages the project plan tasks and milestones for various functional 

areas. 

i. Leads the design of the functional architecture incorporating best practices and 

standards and ensures expected performance metrics are met. 

j. Establishes standards and procedures for functional areas. 

k. Conducts quality assurance and signs off on the functional deliverables. 

l. Effectively communicates and drives project deliverable. 

m. Interacts with the project team members responsible for developing reports, 

interfaces, data conversion programs, and application extensions. 

n. Provides status and issues reports to the Project Manager on a regular basis. 

o. Other duties as assigned. 

 

C.4.9.3 Qualifications: The Contractor’s personnel shall, at minimum have the following 

qualifications.  

 

1) Experience: 

2)  

a. Must have served as the functional lead on multiple prior large EBS engagements 

leading and directing teams through the full lifecycle. 

b. Ten (10) years of ERP Implementation Experience. 

c. Client facing and consulting experience highly preferred 

d. Skilled problem solver with the desire and proven ability to create innovative 

solutions. 

e. Flexible and adaptable attitude disciplined to manage multiple responsibilities and 

adjust to varied environments. 

f. Must have strong management, project management and leadership skills. 

g. Must have excellent negotiating and communication skills.  Ability to 

communicate effectively via multiple channels (verbal, written, etc.) with 

technical and non-technical staff.  Ability to explain and present concepts to 

technical and non-technical audiences alike, including high level decision makers. 

h. Proficient in authoring, editing and presenting functional documents. 

i. Experience with Oracle cloud implementation is strongly desired - Preferred but 

not required. 

j. Able to work in a fast-paced environment with a diverse group of people. 

k. Capable of working independently, taking initiative with minimal supervision yet 

can participate as a team member with a willingness to help where needed. 
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l. Excellent verbal and written communication, active listening and interpersonal 

skills. 

m. Organized and detailed oriented. 

n. Knowledge of financials modules.  

o. Knowledge of processes involved for month-end and year-end close.  

 

3) Education: 

 

a. A BS degree in Computer Science, Business/Finance or other Technical area is 

required.  An advanced degree (Masters or above) in Business Administration 

and/or Finance is preferred. 

 

4) Technical Skills: 

 

a. System Software: Oracle EBS R12 and/or Oracle ERP Cloud. 

 

C.4.10  Oracle Technical Project Lead: The Contractor shall provide an Oracle Technical 

Project Lead (Position I) as defined in this section.   

 C.4.10.1 Position Description: The Contractor personnel shall perform the following duties and 

responsibilities:  

a. Provides overall technical leadership for the Financial Systems Oracle ERP 

Cloud implementation comprising various technical areas - integrations, 

conversions, security/identity management, reporting/ data warehouse, 

enhancements and environment management. 

b. Develops the technical organizational structure and manages technical resources. 

c. Leads the technical planning & requirements gathering phases including 

estimation, development, testing, project management tasks, architecting and 

delivery. 

d. Serves as a technical lead and mentor. Provides technical support or leadership 

in the development and continual improvement of service. 

e. Develops and maintains effective working relationships with team members. 

f. Demonstrates the ability to adapt and work with team members of various 

experience levels. 

g. Develops and manages the project plan tasks and milestones for various technical 

areas. 

h. Leads the design of the technical architecture incorporating best practices and 

standards and ensures expected performance metrics are met. 

i. Directs the design, development and testing of various technical objects. 

j. Establishes standards and procedures for technical areas. 

k. Conducts quality assurance and signs off on the technical deliverables. 

l. Builds maintenance/support structure required for the implementation phase and 

beyond. 

m. Manages the creation and maintenance of various cloud environments. 

n. Other duties as assigned. 
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C.4.10.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications:  

 

1) Experience: 

 

b. Must have served as the technical lead on multiple prior large EBS engagements 

leading and directing teams through the full lifecycle. 

c. Minimum Ten (10) years of Oracle EBS application development experience. 

d. Client-facing and consulting experience highly preferred. 

e. Skilled problem solver with the desire and proven ability to create innovative 

solutions. 

f. Flexible and adaptable attitude disciplined to manage multiple responsibilities and 

adjust to varied environments. 

g. Must have strong management, project management and leadership skills. 

h. Must have excellent negotiating and communication skills. Ability to 

communicate effectively via multiple channels (verbal, written, etc.) with 

technical and non-technical staff. Ability to explain and present concepts to 

technical and non-technical audiences alike, including high level decision makers. 

i. Proficient in authoring, editing and presenting technical documents. 

j. Knowledge and understanding of the cloud architecture and components such as 

Software as a Service (SaaS), Platform as a Service (PaaS), Infrastructure as a 

Service (IaaS) and Database as a Service (DaaS) – Preferred but not required. 

k. Experience with Oracle Cloud implementation is strongly desired - Preferred but 

not required. 

l. Sound knowledge of trends in technology and the ability to apply the knowledge 

to the District’s objectives – Preferred but not required. 

2) Education: 

 

a. Bachelor’s Degree in MIS, Computer Science, Math, Engineering or comparable 

major. 

b. Solid foundation in Computer Science, with strong competencies in data 

structures, algorithms and software design. 

c. Knowledge and experience in developing software using agile methodologies. 

3) Technical Skills: 

 

a. Development tools: Experience with several of the tools such as 

SQL*Plus, PL/SQL, Oracle Application Framework or Application Development 

Framework, SQL*Loader, Workflow Builder, XML/BI Publisher, and, shell 

scripting. 

b. Database: Oracle11g/12c  
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C.4.11 Software Testing Lead: The Contractor shall provide a Software Testing Lead (Position 

J) as defined in this section.   

 C.4.11.1 Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Develops and maintains the Test Management Plan (TMP) that defines the 

approach, processes, and procedures.  

b. Ensures that functional and technical requirements are met through system testing, 

regression testing, performance testing, system interface testing, and security 

testing activities. May also lead the following types of testing: Information 

Assurance, 508 Compliance and Disaster Recovery. 

c. Collects, tracks and reports test metrics and brief leadership on test status. 

d. Writes detailed test plans, develops test scenarios and test scripts. 

e. Provides expert level guidance to less advanced testers. 

f. Leads test execution. Manages and monitors testing progress. Analyzes validity 

of results.  Ensures team has necessary resources to execute testing activities. 

g. Participates in working groups to ensure testing requirements are addressed as 

needed. 

h. Identifies, creates and secures test data as necessary. 

i. Reviews customer requirements and specifications to ensure that tests will 

confirm that these are satisfied. 

j. Traces requirements to test cases to ensure coverage for full system integration 

test. 

k. Works with Software Automation Test Engineer to develop a framework for 

automated testing.  

l. Performs functional administration, configuration, and utilization of testing tools. 

m. Reviews and evaluates complex test specifications, test results, test trends and 

implements corrective action as needed. 

n. Coordinates the resolution of problems inhibiting test progress. 

o. Participates in readiness reviews, entrance/exit reviews, and other Program level 

meetings as required. 

p. Other duties as assigned. 

 

C.4.11.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience: 

 

a. Solid working knowledge of QA test methodology (concepts, practices and 

procedures within testing). 
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b. Ten (10) years of QA/QC experience for a first tier ERP system (e.g., Oracle, 

Peoplesoft, and SAP) executing system testing, writing test plans, creating test 

schedules, creating/reviewing test cases using business requirements, writing 

regression test scripts, and managing functional and User Acceptance testing. 

Demonstrated experience in multiple test techniques. 

c. At least Five (5) years of Test Lead experience with at least two (2) multi-year 

public sector Oracle EBS implementation in this role. 

d. Solid working knowledge of Oracle ERP Financial and Procurement Modules at 

the Federal or State Level.  

e. One (1) to Two (2) years of experience testing cloud-based ERPs -desired but not 

required. 

f. Strong interpersonal and stakeholder level communication skills. 

g. Ability to report testing progress precisely and concisely to senior management 

on a day-to-day basis during testing cycles. 

2) Education: 

 

a. Bachelor’s Degree in a related technical discipline, or the equivalent combination 

of education, technical training or work experience. 

b. QA/Test practitioner (e.g., ISTQB, CSTE, CASTP-P) certification is desired but 

not required.  

3) Technical Skills: 

 

a. System Software: MS Office Suite, Oracle Applications 11.5 or higher 

experience, and SQL. 

b. Automated testing tools (such as Selenium, Ranorex, HP UFT/QTP, HP 

WinRunner, etc.) – Desired but not required. 

 

C.4.12 Software Testing Analyst: The Contractor shall provide a Software Testing Analyst 

(Position K) as defined in this section. 

C.4.12.1 Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Works with the Senior Test Lead to update/maintain detail test plans and ensure 

test processes are followed. 

b. Writes Test Procedures. 

c. Develops test scenarios/test scripts. 

d. Investigates and analyzes test failures and interact with the development team to 

resolve defects.  

e. Traces requirements to test cases to ensure coverage for full system integration 

test. 

f. Ensures functional and technical requirements are met through system testing, 

regression testing, performance testing and system interface testing. 
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g. Designs, develops and executes reusable test cases and procedures based on 

requirements relevant to automated test planning and creation using an automated 

testing application. 

h. Identifies, creates and secures test data as necessary. 

i. Collects, tracks and reports test metrics and briefs leadership on test status. 

j. Works with Software Testing Automation Engineer to build and maintain 

automated regression test suites and integrate them into build processes. 

k. Performs functional administration, configuration, and utilization of testing tools. 

l. Other duties as assigned. 

C.4.12.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience: 

 

a. Minimum five (5) years Oracle EBS Public Sector experience. Candidates should 

possess solid working knowledge of multiple Oracle ERP Financial and 

Procurement Modules at the Federal or State Level.  

b. At least Five (5) years of experience executing system testing, writing test plans, 

creating test schedules, creating/reviewing test cases using business requirements, 

writing regression test scripts, and managing functional and User Acceptance 

testing. Demonstrated experience in multiple test techniques. Agile environment 

experience preferred. 

c. Must have an intermediate knowledge of SQL and SQL commands. 

d. Ability to communicate in a clear and concise manner. 

e. Must be able to work effectively in a team environment. 

f. Must have the expertise to analyze business and technical requirements to create 

detailed test cases/scripts (positive and negative). 

g. Should be able to lead test plan and test case reviews, maintain testing issues lists 

and follow up as necessary. 

h. Experience in test automation development is a plus. 

2) Education: 

 

a. Bachelor’s Degree in a related technical discipline, or the equivalent combination 

of education, technical training or work experience. 

b. QA/Test practitioner (e.g., ISTQB, CSTE, or CASTP-P) certification is desired 

but not required.  

3) Technical Skills: 

 

a. System Software: Required - MS Office Suite, MS SharePoint or Teams, Oracle 

Applications 12.X or higher experience, and SQL. 
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C.4.13 Software Testing Automation Engineer: The Contractor shall provide an Oracle 

Automation Testing Suite Engineer (Position L) as defined in this section.   

C.4.13.1 Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Responsible for leading test automation.  

b. Collaborates with business and IT stakeholders to define requirements to support 

all forms of test cycles including system, integration, performance, stress, patch, 

and user acceptance tests. 

c. Collaborates on detailed designs and test plans, ensuring traceability from 

business goals to requirements definition to testing to production delivery 

d. Automates existing test script inventory.  

e. Provides guidance on manual vs. automated testing decisions.  

f. Engages with the business and IT users at different levels to understand business 

needs, translate findings into clearly defined test plans and test scripts, and gain 

comfort and understanding of automated test results.  

g. Performs business process analysis for the development of End-to-end flow and 

test scripts.  

h. Executes test scripts to support test cycles and releases.  

i. Assesses size and scope of test automation development efforts.  

j.  Provides test cycle metrics such as pass/fail rates, number of scripts ran, coverage 

by module, and schedule pace.  

k. Logs and retests defects, tracks progress and reports status to the team.  

l. Identifies areas of testing problems and issues and escalate to team leads.  

m. Provides test reporting. 

n. Other duties as assigned. 

  

C.4.13.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications:  

 

1) Experience: 

 

a. At least five (5) years of experience in software test engineering or development 

with C#.Net, SQL, and APIs. 

b. At least Five (5) years of experience with automation testing tools like Tosca, HP 

UFT, SOAP UI, or Selenium. 

c. At least Five (5) years prior testing/QA experience on a multi-year public sector 

Oracle EBS implementation.   

d. Demonstrated experience collaborating closely with enterprise architecture team 

to implement testing tools. 

e. Demonstrated understanding of business/ information/application/ infrastructure 

architecture and the positive effect of test automation. 
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f. Working knowledge of Oracle ERP Modules.  

g. Ability to communicate in a clear and concise manner.  

h. Must be able to work effectively in a team environment. 

 

2) Education: 

 

a. Bachelor’s Degree in a related technical discipline, or the equivalent combination 

of education, technical training or work experience. 

b. QA/Test practitioner (e.g., ISTQB, CSTE, or CASTP-P) certification is desired 

but not required. 

3) Technical Skills: 

 

a. System Software: Required - MS Office Suite, Oracle Applications 11.5 or higher 

experience, Automated testing tools (such as Selenium, Ranorex, HP UFT/QTP, 

HP WinRunner, etc.). 

C.4.14 Oracle Application Developer Sr.: The Contractor shall provide an Oracle Application 

Developer Sr. (Positions M, N and O) as defined in this section.   

  

C.4.14.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities:  

 

a. Analyze and clarify functional specifications, write technical specifications, and 

implement business logic. 

b. Document use cases create physical and logical data models and build deployment 

plans. 

c. Analyze log files to help debug problems. 

d. Provide ongoing support throughout the SDLC process. 

e. Work with business partners to help deliver leading-edge solutions on On-Premise 

and cloud-based SaaS applications. 

f. Assess the impact of potential changes and implement solutions to mitigate 

negative outcomes. 

g. Direct, guide and provide support to junior technical staff.   

h. Partner with project leads to create end-to-end solutions. 

i. Other duties as assigned. 

 

C.4.14.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience: 

 

a. Oracle Developer with minimum Ten (10) years’ experience in Oracle EBS and/or 

Oracle ERP Cloud and IaaS/PaaS Cloud applications.  
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b. Minimum (10) years of Oracle E-Business Suite Application 

Development/Implementation experience, which include being the authoritative 

author for multiple key integrations, customizations and extensions. 

c. Experience with Complex Integrations and Interfaces.  

d. Experience working within an Agile / Scrum or Iterative development 

environment. 

e. Minimum Seven (7) years of Application Development experience exposed to all 

phases of development – from design through production support. 

f. Exposure to source control software and migration tools. 

g. Basic functional knowledge in Oracle Financial modules is a plus. 

h. Strong understanding of Business Process framework and strong history of 

implementing solutions 

i. Ability to interact with stakeholders, manage expectations, provide regular updates 

and conduct requirement definition sessions. 

j. Knowledge and experience in developing software using agile or an iterative 

methodology. 

2) Education: 

a. Bachelor’s Degree in MIS, Computer Science, Math, Engineering or comparable 

major. 

b. Solid foundation in Computer Science, with strong competencies in data 

structures, algorithms and software design. 

3) Programming Skills:  

 

a. SQL*Plus, PL/SQL, Oracle Application Framework or Application Development 

Framework, SQL*Loader, Workflow Builder, XML/BI Publisher, and shell 

scripting. 

 

C.4.15 Oracle ERP Business Analyst Sr.: The Contractor shall provide an Oracle ERP Business 

Analyst Sr. (Positions P, Q, R, S, T, U, and V) as defined in this section.   

 C.4.15.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Able to configure the system(s) and/or develops systems to support initial 

implementations and subsequent process optimization efforts. 

b. Ability to synthesize high-level concepts surrounding new work requests into a 

set of business requirements. 

c. Ability to effectively present information to business client, and other members 

of the organization. 

d. Ability to lead requirements-gathering sessions with relevant business members. 
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e. Interprets business process and information requirements and manages the 

technical configuration and deployment process within the Oracle instances to 

enable business capabilities.  

f. Works with IT team members to develop solutions and ensure systems meet the 

needs of the organization in terms of functionality and quality. 

g. Establishes self as a trusted advisor and thought leader to the business teams. 

h. Other duties as assigned. 

 

C.4.15.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications:  

1) Experience:  

 

a. Functional professional experience with 2+ large ERP Financials 

implementations (Oracle ERP Cloud or Oracle 11i/R12 and/or Hyperion/Oracle 

Planning and Budgeting Cloud) at the State/Local or Federal level. 

b. Minimum Ten (10) years of functional experience with Oracle EBS and/or 

Hyperion/Oracle Planning and Budgeting Cloud application including 

configuration, testing and integration.  

c. Experience implementing one or more of Oracle Financials, Procurement, Grants, 

Project, and/or Oracle Hyperion/Planning and Budgeting Cloud modules such as: 

General Ledger, Sub-ledger Accounting, Accounts Receivables, Accounts 

Payables, Cash Management, Fixed Assets, Purchasing, Project and Grants, 

Hyperion/Planning and Budgeting for a Federal, public/private universities or 

State/Local entity. 

d. Proven project delivery through full life cycle from requirements through 

deployment / support. 

e. Minimum Ten (10) years’ experience with business process mapping, fit/gap 

Analysis, business requirement gathering, finance and budgeting business 

processes re-engineering and solution designing etc. 

f. Working knowledge of SQL. 

g. Experience in communicating with, and collaborating across, all levels of an 

organization. 

h. Good understanding of system testing, quality assurance methods and processes. 

i. Ability to work with the functional/technical team members to document 

requirements, create functional designs and to provide developers with functional 

support. 

j. Experience with one or more Oracle Reporting tools including Financial 

Reporting Studio (FRS), Smart View, OTBI and BI Reports - desired but not 

required. 

k. Experience as an Oracle Finance and/or Budgeting Functional resource system 

(configurations, data conversions, integration and reporting), in the 

implementation life cycle of at least one Oracle Fusion Cloud or Oracle Planning 

and Budgeting Cloud project - strongly desired but not required 
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l. Hands on experience with ERP cloud security and workflows – desired but not 

required. 

m. Experience with Oracle Cloud Reporting tools including Financial Reporting 

Studio (FRS), Smart View, OTBI and BI Reports – desired but not required. 

2)  Education: 

 

a. Bachelor’s degree in Business, Accounting, Finance, MIS, Computer Science or 

comparable major. 

3) Technical Skills:  

 

a. System Software: Oracle EBS R12 and/or Oracle ERP Cloud. 

C.4.16 Oracle Middleware Developer Sr.: The Contractor shall provide an Oracle Middleware 

Developer Sr. (Position W) as defined in this section.   

C.4.16.1 Position Description: The Contractor personnel shall perform the following duties and 

responsibilities:   

a. Responsible for all aspects of SOA using Oracle Middleware in support of 

business modernization initiative.  

b. Direct, guide and provide support to the technical staff.   

c. Participate in reviews of high-level designs, software configuration and work 

closely with users to gather reporting/dashboard requirements.  

d. Contribute to the creation of technology-related best practices and processes.  

e. Ability to analyze and communicate the impact of technology changes or 

upgrades to the solution architecture and develop mitigation plans to ensure risks 

are alleviated.  

f. Capacity planning and recommend improvements to ensure system stability.  

g. Coordinate with appropriate personnel to determine positive solutions that 

increase end user satisfaction, following through to completion, and 

communicating resolution results; escalate to management any situation that 

could adversely impact the service provided to the end user. 

h. Maintain and support current or new enhancements as necessitated by the users, 

DC City Council or legally mandated for existing or new applications.  

i. Other duties as assigned. 

 

C.4.16.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience: 

  

a. Five (5) years Oracle SOA suite. 

b. Five (5) years Oracle Fusion middleware.  

c. Five (5) years Oracle JDeveloper. 
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d. Five (5) years of experience with Oracle EBS 12.X. 

e. Exposure/experience to Oracle Integration Cloud Service would be a plus. 

f. Five (5) years Oracle BPEL process manager  

g. Five (5) years’ experience with Oracle Fusion Middleware (SOA) 12c and API 

Gateway. 

h. Ability to translate business requirements into a comprehensive, well-formed 

technical design. 

i. Understanding of architectural concepts for API Gateway implementations 

including encryption, security, logging, throttling, scalability, clustering, and 

security. 

j. Two (2) years PL/SQL knowledge.  

k. Three (3) years Advanced SOAP, WSDL, and BPEL development.  

2) Education: 

 

a. Bachelor’s Degree in MIS, Computer Science, Math, Engineering or comparable 

major. 

b. Solid foundation in Computer Science, with strong competencies in data 

structures, algorithms and software design. 

c. Preferred candidates will have Oracle certifications. 

3) Technical Skills: 

 

a. System Software: Oracle 11g SOA, Linux. 

b. Development tools: Oracle Jdeveloper 10.1.2 suite.  

c. Database: Oracle 11g RAC. 

 

C.4.17 Oracle Application DBA Sr.: The Contractor shall provide an Oracle Application DBA 

Sr. (Position X) as defined in this section.   

C.4.17.1 Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Installation and administration of Oracle E-business Suite Release 11 and Release 

12.  

b. Installation, configuration, and upgrading of Oracle server software and related 

products.   

c. Maintenance and upgrade activities on Production. 

d. Performance Monitoring, Space Monitoring, Capacity Planning and Concurrent 

Manager tuning.  

e.  Cloning using Rapid clone, Autoconfigure and adclone utilities.  

f.  Patching of Development, Test and Production environments.  

g.  Creating users, profiles, responsibilities, menus and functions.  

h.  Evaluate Oracle features and Oracle related products.  
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i.  Establish and maintain sound backup and recovery policies and procedures.  

j.  Database design and implementation.  

k.  Implement and maintain database security.  

l.  Perform database tuning and performance monitoring.  

m.  Perform application tuning and performance monitoring.  

n.  Setup and maintain documentation and standards.  

o.  Plan growth and changes (capacity planning). 

p.  Monitor Application Processes and Concurrent Managers.  

q. Patch Management and Version Control.  

r. Write database procedures, functions, and triggers.  

s. Assist developers with database activities. 

t. Monitor application related jobs and data replication activities.  

u. Administration of Oracle RAC clustered (12c) database environments.  

v. DatabaseSQL Performance tuning skills.  

w. Database patching, upgrades, and, migrations.  

x. Knowledge of RMAN backup and recovery configuration and deployment.  

y. monitoring, configuration and deployment of Grid Control (OEM12c). 

z. Other duties as assigned. 

C.4.17.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications:  

1) Experience: 

 

a. Five (5) years of experience in a DBA Lead or Technical Architect versions 

10g/11g/12c.  

b. Ten (10) years Oracle Database Setup/ Installation/ Patching/ Upgrade.    

c. Ten (10) year Oracle Database Administration that includes:  Enterprise backup 

technologies, Monitoring, Shell scripting, SQL tuning and Replication Sets. 

d. Ten (10) years - Oracle Database backup/restore/duplication. 

e. Ten (10) years Oracle Database Performance & Tuning. 

f. Ten (10) years of Oracle RDBMS architecture experience (including experience 

in handling Oracle RAC DB, Data Guard, and ASM Grid infrastructure). 

g. Ten (10) years of experience handling Concurrent managers and sysadmin 

functionality. 

h. Hands on experience with implementation, upgrade and tuning of Large Oracle 

EBS environments and Oracle EBS in a production environment throughout all 

stages of the lifecycle. 

i. Demonstrated experience in communicating effectively using standard 

requirements and design artifacts. 

j. Advanced database/SQL tuning concepts. 
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k. Proven experience with multiple operating systems (Linux Unix, Solaris). 

l. Experienced using tools/utilities AWR, ADDM, OEM, RMAN, SQL*Loader, 

and Data Pump.  

m. Patch assessment and application in an EBS environment with activation of 

different modules.   

n. Demonstrated ability to troubleshoot and resolve issues quickly and efficiently.  

o. Knowledgeable of Oracle security and policy base process and procedures.  

p. Experienced with Oracle Data Guard replication technologies.  

q. Basic knowledge of Oracle internals.  

r. Experienced with Oracle failover and switchover concepts.  

s. Strong Data Partitioning skills.  

t. UNIX scripting, JavaPerl Script, PLSQL, Tivoli, ServiceNow, CyberArk, SQL 

Developer. 

2) Desired but not required: 

 

a. Three (3) years - Oracle Cloud Control Support & Administration.  

b. Three (3) Years Oracle Administration – Advanced Features (Data Guard).  

c. Three (3) Years Oracle Administration – Advanced Features (Partitioning). 

d. Three (3) years - Oracle Administration – Advanced Features (12c Multitenant).  

e. Experience with Oracle ERP Cloud. 

 

3) Education: 

 

a. Bachelor’s Degree (preferably in MIS, Computer Science, Math, Engineering or 

comparable major) with strong technical experience. 

b. Oracle certifications;  

4) Technical Skills:  

 

a. Oracle 11g and12c; 

b. Oracle technologies that include: Oracle Active Data Guard and Oracle RMAN. 

c. Infrastructure technologies in some of technologies that include: Linux (RHEL) 

VmWare, vCenter, Hyper-Converged architecture, AWS, Google Cloud, and 

Oracle Cloud. 

 

C.4.18 Organizational Change Management Lead: The Contractor shall provide an 

Organizational Change Management Lead (Position Y) as defined in this section.   

C.4.18.1 Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 
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a. Work with the District’s users and System Integrator Management to define, 

develop, and drive the execution of the overall OCM strategies based on the 

District’s business transformation vision. 

b. Facilitate Executive Alignment workshops to clarify business transformation 

vision and scope, case for change, and program governance model. 

c. Work with functional leads to ensure the understanding and adoption of the 

Business Change Management approach. 

d. Develop the management plans and facilitate on-going engagement for 

Stakeholders. 

e. Develop the overall project Communication Strategy and Templates and guide 

Project Management in the regular communications delivery to the Executive 

Committee, Steering Committee, Corporate personnel. 

f. Facilitate Organization Alignment/Design as well as end-user to role mapping 

activities (as applicable) to support process and organizational changes. 

g. Develop support networks (e.g., Change Agent Network, Super User Network, 

etc.), roles and responsibilities, and timeline to support program activities (as 

needed). 

h. Conduct detailed Change Impact and Readiness assessments to identify key 

changes or readiness gaps that will impact the organization; and develop and 

execute change management activities to support the transition. 

i. Provide regular evaluations and progress updates to the District’s teams and 

management. 

j. Develop the overall project Training Strategy and Templates, develop and 

coordinate end-user training schedules, and ensure training is completed in line 

with the project timelines. 

k. Define and manage execution of Training Strategies and Plans (to include training 

delivery plan and methods, environments, tools, approval cadence, logistics, and 

scheduling).   

l. Manage the creation and maintenance of all program-related training materials, 

Train-the-Trainer approach, training schedule development, training metrics and 

measurement approach, training environment management. 

m. Work alongside the other functional leads to ensure consistency and alignment 

where possible and that best practices are shared. 

n. Stay abreast of current and future business policies, procedures, and workflows 

within the scope of the project. 

o. Drive the required organizational change given the understanding of the culture. 

p.  Other duties as assigned 

C.4.18.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications:  
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1) Experience: 

 

a. Minimum Twelve (12) years of combined experience in OCM and Training. 

b. Minimum Eight (8) years providing OCM solutions in support of Enterprise 

Applications programs (Oracle preferred). Exposure to SaaS, specifically 

Oracle Fusion, a plus. 

c. Minimum of two (2) state or federal organization change management program 

leadership experiences for a large-scale ERP implementation. 

d. Strong facilitation and communication skills, both written and verbal, across all 

organizational functions and levels. 

e. Ability to manage multiple priorities simultaneously in a fast-paced and rapidly 

shifting environment. 

f. Ability to adapt and work across different cultures and with a variety of leaders 

from different backgrounds and experiences. 

g. A wide degree of creativity and innovation in program design. 

h. Ability to communicate effectively and escalate as required. 

i. Ability to identify and qualify Organizational issues and risks. 

j. Exceptional verbal and written communications skills with the ability to interact 

with users at all levels throughout the organization. 

k. Knowledge of Agile and Design Thinking Methodologies. 

l. Knowledge of web-based training development solutions and application of 

adult learning principles. 

m. Significant experience in coordinating, scheduling, and monitoring end- user 

training. 

n. Project team and business organizational dynamics awareness. 

 

2) Education: 

 

a. Bachelor's degree in Business, Learning, Communications, Organization 

Behavior, Organization Development, or similar field (master’s degree 

preferred). 

b. Change Management Certification – PROSCI, etc. 

c. Project Management Certified - PMP Certification or similar – Desired or 10+ 

Project Management experience. Actively maintained certification preferred. 

 

3) Technical Skills: 

 

a. System Software: MS Teams, MS Project, MS Office (Word, Excel, 

PowerPoint, SharePoint, Visio,  etc.), Exposure to Oracle Applications 12.2.X 

or Oracle ERP Cloud or another ERP solution such as SAP or PeopleSoft. 
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C.4.19 Organizational Change Management Analyst: The Contractor shall provide an 

Organization Change Management Analyst (Position Z) as defined in this section.   

 C.4.19.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. The Organizational Change Management Analyst will support implementation 

activities related to readiness needs in the following areas: change management, 

communications, training and business process engineering and documentation. 

Assigned duties may include (but are not limited to) the following: 

a) Working with the District’s users to analyze as-is and to-be processes 

b) Identifying communication needs and impacted stakeholders 

c) Identifying organizational impacts and design reorganization  

d) Conducting change impact assessments  

e) Developing online and classroom training materials such as training 

manuals, job aids, etc. -- including process demonstrations and day-in-

the-life content using to-be business process documentation  

f) Developing and delivering communications and training 

g) Delivering instructor-led training 

h) Supporting Change Network activities to assist with buy-in and 

communication of upcoming changes 

i) Creating management briefings and developing supporting 

documentation  

j) Preparing dashboards and tracking OCM KPI’s as part of the project 

k) Supporting the OCM Lessons Learned sessions during the project and 

post launch 

l) Collaborating with internal stakeholders, which may include functional 

teams  and Organizational Readiness team members, in the collection, 

maintenance, and analyzing of data 

m) Other duties as assigned 

 

C.4.19.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience: 

 

a. Minimum five (5) years of Change Management experience and delivering 

Change Management deliverables. 

b. Minimum five (5) years consulting.  

c. Experience developing training content and job aids to support Oracle 

EBS/Oracle ERP Cloud Financial or Oracle Hyperion/Oracle Planning and 

Budgeting Cloud implementation. 
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d. Experience delivering instructor led training for Oracle EBS/Oracle ERP Cloud 

modules in financial, project and procurement areas or Oracle Hyperion/Oracle 

Planning and Budgeting Cloud. 

e. Experience with at least two (2) large-scale organizational change efforts at the 

State/Local or Federal level implementing Oracle EBS/Oracle ERP Cloud 

Financial or Oracle Hyperion/Oracle Planning and Budgeting Cloud. 

f. Solid understanding of change management principles, methodologies and tools 

(such as Prosci). 

g. Familiarity with project management approaches, tools and phases of the project 

lifecycle. 

h. Demonstrated experience supporting the execution of business process, 

continuous improvement, and change management strategies/initiative. 

i. Strong communication, active listening, influencing, and problem-solving 

skills.  

j. Ability to clearly articulate messages to a variety of audiences. 

k. Ability to establish and maintain strong relationships. 

l. Organized with a natural inclination for planning strategy and tactics. 

m. Problem solving and root cause identification skills. 

n. Able to work effectively at all levels in an organization. 

2) Education: 

 

a. Bachelor's degree in Business, Learning, Communications, Organization 

Behavior, Organization Development, or similar field (master’s degree 

preferred). 

b. Change Management Certification – PROSCI or similar will be a plus. Actively 

maintained certification preferred. 

3) Technical Skills: 

 

a. System Software: MS Teams, MS Project, and MS Office (Word, Excel, 

PowerPoint, SharePoint, Visio,  etc.) 

C.4.20 Oracle Governance Risk and Compliance Analyst: The Contractor shall provide an 

Oracle Governance Risk and Compliance (Position AA) as defined in this section.  

 C.4.20.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Participate in implementation and support of Oracle Risk Management Cloud 

controls such as Advanced Access Controls Cloud Services and Oracle Advanced 

Financials Controls Cloud Services solution to meet the District’s Governance, 

Risk and Compliance needs.  

b. Identify compliance-related issues both internally and externally.  
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c. Configure security in Oracle Financials, Procurement, Project and Grants to meet 

the District’s security requirements. 

d. Review existing IT General Controls, Segregation of Duties (SOD) and Sensitive 

Access (SA)Matrix and identify the gaps. 

e. Identify General controls, SODs and SAs that can be added to the existing SOD 

Matrix based on business processes and system architecture. 

f. Assist management in creating/updating process documentation over internal 

controls. 

g. Actively partner with management to ensure effective controls are in place to 

address key risks. 

h. Participate in the District’s audit planning activities (scoping, risk control matrix 

management, technology summary, etc.). 

i. Execute internal control testing in support of the District’s compliance program. 

j. Interface with auditors (internal and external), business and IT teams to support 

audit requests. 

k. Conduct control review sessions with business teams and client Audit Teams. 

l. Map SOD & SA Rules with Oracle Security Roles and identify mitigation 

Controls. 

m. Develop risk mitigation strategies and oversee remediation efforts for issues 

identified during audits or through other risk management efforts. 

n. Contribute to the development and implementation of auditing and risk 

management tools, processes, and metrics. 

o. Maintain a strong understanding of global regulations for compliance, data 

privacy, and vendor management. 

p. Exhibit strong communication, collaboration and conflict management skills to 

establish and maintain relationships with IT, business functions, customers, and 

third parties. 

q. SME with ability to apply knowledge and influence other functions regarding best 

practices. 

r. Track and report on remediation activities resulting from Internal or External 

assessments and audits. 

s. Track and report on progress of critical initiatives. 

t. Define, document, maintain, and communicate new security requirements as they 

are being introduced. 

u. Other duties as assigned. 

 

C.4.20.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications:  

 

1) Experience:  

 

a. Minimum of seven (7) years of Oracle EBS and Oracle ERP Cloud Application 

Security experience, and Oracle GRC (e.g., design, recommend and implement 

security technical controls). 
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b. Strong understanding of Information Security Management principles, Oracle 

EBS or Oracle Cloud application security implementation methodologies and 

role-based access controls. 

c. Minimum of five (5) years of security, segregation of duties, mitigating control 

development and related testing. 

d. Minimum five (5) years of experience in performing IT audits and assessments or 

support for third party audits. 

e. Minimum five (5) years of experience reporting on critical technical and security 

related initiatives as well as collecting and disseminating information across 

multiple teams and lines of business.  

f. Experience with Oracle Fusion preferred. 

g. Strong working knowledge of common IT governance, control and assurance 

industry frameworks, including CObIT, RiskIT, IT Governance Institute and 

ISACA good practices; control frameworks such as COSO, internal control 

principles and related regulations including SOX and J-SOX. 

h. Knowledge of Public Sector business processes such as Procure to Pay, Budget to 

Report, Order to Cash, and Acquire to Retire.  

i. Requires excellent communication, interpersonal, organizational and team 

building and leadership skills, and business judgment. 

j. Familiarity with regulatory compliance and security and risk standards including 

ISO 2701-2, PCI DSS, NIST, ITIL, COBIT. 

2) Education: 

 

a. Bachelor’s degree in Business, Accounting, Finance, Information Technology or 

other comparable major. 

b. Industry-related certification preferred (e.g., CPA/CA, CIA, CMA,  and RICS). 

Actively maintained certifications preferred. 

 

3) Technical Skills: 

  

a. System Software: Oracle EBS R12.2.X or Oracle ERP Cloud  

 

C.4.21 Treasury Business Analyst Sr.: The Contractor shall provide a Treasury Business 

Analyst Sr. (Position AB) as defined in this section.   

 C.4.21.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Able to configure the system(s) and/or develop systems to support initial 

implementations and subsequent process optimization efforts. 

b. Ability to synthesize high-level concepts surrounding new work requests into a 

set of business requirements. 
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c. Ability to effectively present information to business client and other members of 

the organization. 

d. Ability to lead requirements-gathering sessions with relevant business members. 

e. Interprets business process and information requirements and manages the 

technical configuration and deployment process within the Oracle instances to 

enable business capabilities.  

f. Works with IT team members to develop solutions and ensure systems meet the 

needs of the organization in terms of functionality and quality. 

g. Establishes self as a trusted advisor and thought leader to the business teams. 

h. Other duties as assigned 

 

C.4.21.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications:  

 

1) Experience: 

 

a. Functional professional experience with 2+ large Treasury Financials 

implementations. 

b. Minimum Ten (10) years of functional experience with Treasury Management 

applications including configuration, testing and integration.  

c. Experience implementing one or more Treasury Management Applications such 

as: Kyriba, FIS/Sungard or Fundtech.  

d. Proven project delivery through full life cycle from requirements through 

deployment / support. 

e. Minimum Ten (10) years’ experience with business process mapping, fit/gap 

Analysis, business requirement gathering, finance business processes re-

engineering and solution designing, etc. 

f. Experience with one or more Reporting tools such as Smart View and BI Reports. 

g. Working knowledge of SQL. 

h. Experience in communicating with, and collaborating across, all levels of an 

organization. 

i. Good understanding of system testing, quality assurance methods and processes. 

j. Ability to work with the functional/technical team members to document 

requirements, create functional designs and to provide developers with functional 

support. 

k. Experience with Treasury Management systems (configurations, data 

conversions, integration and reporting). Participation in the implementation life 

cycle of at least one Treasury application within a Federal/State/Local 

environment strongly desired but not required 

l. Hands on experience with Treasury Application cloud security and workflows – 

desired but not required 
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2) Education: 

 

a. Bachelor’s degree in Business, Accounting, Finance, MIS, Computer Science or 

comparable major required. 

3) Technical Skills: 

 

a. MS Teams, MS Project, MS Office (Word, Excel, PowerPoint, SharePoint, Visio, 

etc.)   

 

C.4.22 .NET Programmer – Jr.: The Contractor shall provide a .Net Programmer Jr. (Position 

AC) as defined in this section.   

 C.4.22.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Requirement gathering and analysis. 

b. Knowledge of one or more object-oriented programming languages, including 

C#, and VB.Net. 

c. Good understanding of the principles of object-oriented design. 

d. Use tools to support source control, application testing, preparation of 

implementation specifications and production application support. 

e. Managing and resolving issues in alignment with the Service Level 

Agreement.  

f. Communicate effectively with clients and interact with client's management 

team and various District agencies to define needs, analyze, and advise or 

recommend solutions to problems. 

g. Work with development team, users and business analysts to analyze complex 

problems and define solutions 

h. Create, document and review technical specifications and test plans;  

i. Other duties as assigned 

 

C.4.22.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience:  

 

a. Technical understanding of .NET Architecture and configuration in 
developing solutions.  

b. Utilize established development tools, guidelines and conventions including, 

but not limited to, the following: Visual Studio, SQL Server, HTML, CSS, 

JavaScript, C#, and VB.Net (3 years’ experience). 

c. Understanding and applying design and modeling concepts at the system level 

(3 years’ experience). 
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d. At least three (3) years’ experience in either traditional or Agile development 

methodologies; Agile experience preferred. 

2) Education: 

 

a. Bachelor’s degree in Science, Technology or Mathematics or certification as 

a Microsoft Certified Solutions Developer or Microsoft Certified 

Professional Developer in the field of Computer and IT technology. 

3) Technical Skills:  

 

a. Visual Studio, SQL Server, HTML, CSS, JavaScript, C#, and VB.Net (3 

years’ experience). 

C.4.23 Business Analyst – Jr.: The Contractor shall provide a Business Analyst Jr. (Position AD) 

as defined in this section.   

 C.4.23.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Work with multiple stakeholders to understand their business needs for software 

applications that support their mission.  

b.  Develop requirements that meet the customers mission/business needs.  

c. Be responsible for negotiating system requirements with product owners and 

communicate business process changes that impact the solution.  

d. Perform analysis on business or systems processes to identify improvements.  

e.  Perform analyses and provide recommendations on top level requirements, 

system requirements, derived requirements, software requirements, and interface 

designs.  

f. Work with team members and client to understand and define needs and develop 

and recommend solutions. 

g. Other duties as assigned 

 

C.4.23.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience:  

 

a. Work experience in Business Analysis -- Three (3) years. 

b. Prior experience working as a business analyst in a financial/accounting 

application -- Three (3) years. 

c. Practical application ability with Microsoft Office, Project and Visio (Three 

years). 

d. Experience with detailed analytical abilities -- Three (3) years. 

e. Good understanding of software development methodologies. 

f. Traditional and agile/hybrid experience as a business/system analyst. 

g. Solid communication skills (oral/written). 
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2) Education: 

 

a. Bachelor’s degree in Science, Technology or Mathematics, Finance and 

Accounting. 

3) Technical Skills: 

 

a. MS Teams, MS Project, MS Office (Word, Excel, PowerPoint, SharePoint, Visio, 

etc.) 

 

C.4.24 Project Coordinator Jr.: The Contractor shall provide a Project Coordinator Jr. (Position 

AE) as defined in this section.   

C.4.24.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Assist in the development of communication and training plans. 

b. Take notes during project meetings and distribute meeting summaries accordingly. 

c. Update project plans as needed. 

d. Plan, monitor and coordinate tasks. 

e. Assist in the data collection and validation efforts. 

f. Excellent oral and written communication skills are required. 

g. Other duties as assigned 

 

C.4.24.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

1) Experience:  

 

a. Three (3)+ years’ experience as a project coordinator. Responsible for supporting 

the project manager and other project resources during the course of the project 

lifecycle. 

 

2) Education: 

a. Bachelor’s degree in Science, Technology, Mathematics or a Technical Field. 

3) Technical Skills: 

a. Experience using Microsoft Office products --especially MS Word, Excel, 

PowerPoint, MS Visio and MS Project. 

C.4.25 Database Administrator Sr. (SQL Server): The Contractor shall provide a Database 

Administrator Sr. (Position AF) as defined in this section.   
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 C.4.25.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Implementing, configuring, and administering SQL Server databases. 

b. Maintain and monitor day-to-day operation of the SQL server database 

infrastructure. 

c. Collecting and reporting database metrics (e.g., performance, availability, 

and resource utilization). 

d. Monitoring and proactively tuning the database environments. 

e. Monitoring database alerts, troubleshooting database issues and resolving 

database incidents within SLAs. 

f. Responding to and resolving support requests from developers and 

operations staff within SLAs. 

g. Reviewing database logs and activity reports daily to ensure operational 

issues are identified and resolved within established SLAs. 

h. Performing post-incident reviews to identify recurring problems and 

implementing corrective actions. 

i. Upgrade and patch SQL servers timely based on Microsoft patching cycles; 

and 

j. Working with other technical staff to define and implement strategic 

solutions to recurring problems. 

k. Other duties as assigned 

 

C.4.25.2 Qualifications: The Contractor’s personnel shall, at minimum, have the 

following qualifications: 

 

1) Experience:  

a. Third party Data Base Administrator (DBA) tools and applications (e.g., 

Erwin data modeler) – five (5) years of experience. 

b. Document processes, procedures and database structures (e.g., data 

topology, and data dictionary) – five (5) years of experience. 

c. Scripting language (PowerShell, VB Script, or Windows Shell) 

experience --Three (3) years. 

d. MS SQL Server 2008, 2008R2 or 2012 Database Administration 

experience -- Five (5) years. 

e. Performance Tuning and Query Optimization using Performance 

Monitor, SQL Profiler and other related monitoring and 

troubleshooting tools experience -- Three (3) years. 

f. Detecting and troubleshooting SQL Server related CPU, memory, I/0, 

disk space and other forms of resource contention experience --Five 

(5) years. 

g. Perform backups, restores, recovery models, database shrink 

operations, DBCC commands, Clustering Database mirroring, and 

Replication experience -- Five (5) years. 
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h. Troubleshoot and resolve database integrity issues, performance 

issues, blocking and deadlocking, replication, long shipping, 

connectivity and security issues, etc. experience -- Five (5) years. 

i. Expertise in Auditing, Credentials, Proxies and encryption. 

j. Actively Maintained Certification(s) --at least one of the following:  

I. MCDBA, 

II. MCSA, or 

III. MCITP. 

2) Education: 

 

a. Bachelor’s degree in Science, Technology, Mathematics or a Technical 

Field. 

3) Technical Skills: 

 

a. Scripting language (PowerShell, VB Script, or Windows Shell) 

experience 

b. MS SQL Server 2008, 2008R2 or 2012 Database Administration. 

 

C.4.26 Data Architect Sr.: The Contractor shall provide a Data Architect Sr. (Position AG) as 

defined in this section.   

 C.4.26.1  Position Description: The Contractor personnel shall perform the following duties and 

responsibilities: 

 

a. Architect, design, develop and maintain an enterprise data warehouse based on 

an understanding of business and customer requirements. 

b.  Ability to rapidly understand the use of tools and technologies and 

integrate them into existing products and processes. 

c. Model data management processes based on collected user requirements, test 

cases, and development objectives 

d. Document Data architecture and design. 

e. Develop system reports using industry standard tools such as Tableau, Power 

BI, etc.  

f. Design, develop and facilitate the exchange of data with external data systems  

g. Have excellent interpersonal skills, to include the ability to work on multi-

functional teams, as well as proven verbal and written communications 

skills.  

h. Have demonstrated ability to lead design and development teams, 

providing them technical direction and monitoring progress through use of 

metrics, with minimal management supervision 

i. Provide support for the design, implementation and administration of an 

enterprise digitization solution across classified and unclassified data 

repositories. Architect iterative and incremental software development, 



CFOPD-20-C-015C      Staff Augmentation and Support Services 

Page 47 of 71 

 

modifications, and updates; conduct requirements analysis and definition, 

testing, and support services for automating information systems to support 

knowledge capture and data retrieval. 

j.  Supports processes for business case development, architecture 

development and implementation   

k. Other duties as assigned 

 

C.4.26.2 Qualifications: The Contractor’s personnel shall, at minimum, have the following 

qualifications: 

 

1) Experience:  

 

a. A candidate with five (5) years of experience in a Data Architect role 

b. Five (5)+ years of experience with performing ETL (Extraction, 

transformation, Loading) 

c. Five (5) years of experience documenting processes, procedures and 

database structures (e.g., data topology, data dictionary). 

d. Metadata management and data integrity skills essential  

e. Experience developing strategies for data acquisitions, archive recovery, 

and implementation 

f. Data integration tools knowledge used to integrate data from different 

unrelated Data Sources 

g. Data warehouse experience 

h. Experience using data analysis/visualization tools for project analysis such 

as Tableau, Power BI, etc. 

i. Knowledge of data mining and segmentation techniques 

2) Education: 

 

a. Bachelor’s degree in Science, Technology, Mathematics or a Technical 

Field. 

3) Technical Skills: 

a. Oracle, Tableau or similar tools 

b.  Informatica or similar tools 
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SECTION D 

 

PACKAGING AND MARKING 

 

D.1 PACKAGING   

 

All reports and deliverables that are in “hard copy” and physically transported through the U.S. 

mail or private courier services are to be securely packaged using the Contractor’s best practices. 

 

D.2 MARKING   

 

D.2.1 Unless otherwise specified herein, all reports and deliverables delivered under this contract must 

be plainly marked, stating the Contractor’s name, contract number and addressed to the recipient, 

including the name of the office or floor, and the recipient’s office telephone number as noted in 

the contract.  

 

D.2.2 In case of carload lots, the Contractor shall tag the car, stating Contractor’s name and contract 

number. Any failure to comply with these instructions will place the material at the Contractor’s 

risk.  

 

D.2.3 Deliveries by rail, water, truck or otherwise, must be within the working hours and in ample time 

to allow for unloading and if necessary, the storing of the materials or supplies before closing 

time. Deliveries at any other time will not be accepted unless specific arrangements have been 

previously made with the contact person identified in the contract at the delivery point.  
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SECTION E 

 

INSPECTION, ACCEPTANCE AND WARRANTY OF SERVICES 

E.1 INSPECTION 

 

E.1.1 All supplies and services provided by the Contractor under this contract shall be subject to inspection 

by the Contracting Officer’s Technical Representative (“COTR”) identified in Section G.1 (b).   

 

E.1.2 Inspection of Supplies 

 

(a) Definition. “Supplies,” as used in this clause, includes, but is not limited to raw materials, 

components, intermediate assemblies, end products, and lots of supplies. 

(b) The Contractor shall be responsible for the materials or supplies covered by this contract 

until they are delivered at the designated point, but the Contractor shall bear all risk on 

rejected materials or supplies after notification of rejection. Upon the Contractor’s failure 

to cure within ten (10) days after date of notification, the District may return the rejected 

materials or supplies to the Contractor at the Contractor’ s risk and expense. 

(c) The Contractor shall provide and maintain an inspection system acceptable to the District 

covering supplies under this contract and shall tender to the District for acceptance only 

supplies that have been inspected in accordance with the inspection system and have been 

found by the Contractor to be in conformity with contract requirements. As part of the 

system, the Contractor shall prepare records evidencing all inspections made under the 

system and the outcome. These records shall be kept complete and made available to the 

District during contract performance and for as long afterwards as the contract requires. 

The District may perform reviews and evaluations as reasonably necessary to ascertain 

compliance with this paragraph. These reviews and evaluations shall be conducted in a 

manner that will not unduly delay the contract work. The right of review, whether 

exercised or not, does not relieve the Contractor of the obligations under this contract. 

(d) The District has the right to inspect and test all supplies called for by the contract, to the 

extent practicable, at all places and times, including the period of manufacture, and in 

any event before acceptance. The District will perform inspections and tests in a manner 

that will not unduly delay the work. The District assumes no contractual obligation to 

perform any inspection and test for the benefit of the Contractor unless specifically set 

forth elsewhere in the contract. 

(e) If the District performs inspection or test on the premises of the Contractor or 

subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish, 

without additional charge, all reasonable facilities and assistance for the safe and 

convenient performance of these duties. Except as otherwise provided in the contract, the 

District will bear the expense of District inspections or tests made at other than 

Contractor’ s or subcontractor’ s premises; provided, that in case of rejection, the District 

will not be liable for any reduction in the value of inspection or test samples. 

(1) When supplies are not ready at the time specified by the Contractor for inspection 

or test, the Contracting Officer may charge to the Contractor the additional cost 

of inspection or test. 

(2) Contracting Officer may also charge the Contractor for any additional cost of 

inspection or test when prior rejection makes re-inspection or retest. 

(f) The District has the right either to reject or to require correction of nonconforming 

supplies. Supplies are nonconforming when they are defective in material or workmanship 

or otherwise not in conformity with contract requirements. The District may reject 
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nonconforming supplies with or without disposition instructions. 

(g) The Contractor shall remove supplies rejected or required to be corrected. However, the 

Contracting Officer may require or permit correction in place, promptly after notice, by 

and at the expense of the Contractor. The Contractor shall not tender for acceptance 

corrected or rejected supplies without disclosing the former rejection or requirement for 

correction, and when required, shall disclose the corrective action taken. 

(h) If the Contractor fails to remove, replace, or correct rejected supplies that are required to 

be replaced or corrected within ten (10) days, the District may either (1) by contract or 

otherwise, remove, replace or correct the supplies and charge the cost to the Contractor 

or (2) terminate the contract for default. Unless the Contractor corrects or replaces the 

supplies within the delivery schedule, the Contracting Officer may require their delivery 

and make an equitable price reduction. Failure to agree to a price reduction shall be a 

dispute. 

(i) If this contract provides for the performance of District quality assurance at source, and 

if requested by the District, the Contractor shall furnish advance notification of the time 

(i) when Contractor inspection or tests will be performed in accordance with the terms 

and conditions of the contract, and (ii) when the supplies will be ready for District 

inspection. 

(j) The District request shall specify the period and method of the advance notification and 

the District representative to whom it shall be furnished. Requests shall not require more 

than 2 business days of advance notification if the District representative is in residence 

in the Contractor’ s plant, nor more than 7 business days in other instances. 

(k) The District will accept or reject supplies as promptly as practicable after delivery, unless 

otherwise provided in the contract. District failure to inspect and accept or reject the 

supplies shall not relieve the Contractor from responsibility, nor impose liability upon the 

District, for non-conforming supplies. 

(l) Inspections and tests by the District do not relieve the Contractor of responsibility for 

defects or other failures to meet contract requirements discovered before acceptance. 

Acceptance shall be conclusive, except for latent defects, fraud, gross mistakes amounting 

to fraud, or as otherwise provided in the contract. 

(m) If acceptance is not conclusive for any of the reasons in subparagraph (l) hereof, the 

District, in addition to any other rights and remedies provided by law, or under provisions 

of this contract, shall have the right to require the Contractor (1) at no increase in contract 

price, to correct or replace the defective or nonconforming supplies at the original point   

of delivery or at the Contractor’ s plant at the Contracting Officer’s election, and in 

accordance with a reasonable delivery schedule as may be agreed upon between the 

Contractor and the Contracting Officer; provided, that the Contracting Officer may  

require a reduction in contract price if the Contractor fails to meet such delivery schedule, 

or (2) within a reasonable time after receipt by the Contractor of notice of defects or 

noncompliance, to repay such portion of the contract as is equitable under the 

circumstances if the Contracting Officer elects not to require correction or replacement. 

When supplies are returned to the Contractor, the Contractor shall bear the transportation 

cost from the original point of delivery to the Contractor’ s plant and return to the original 

point when that point is not the Contractor’ s plant. If the Contractor fails to perform or 

act as required in (1) or (2) above and does not cure such failure within a period of 10  

days (or such longer period as the Contracting Officer may authorize in writing) after 

receipt of notice from the Contracting Officer specifying such failure, the District will 

have the right to return the rejected materials at Contractor’ s risk and expense or contract 

or otherwise to replace or correct such supplies and charge to the Contractor the cost 
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occasioned the District thereby. 

 

E.1.3 Inspection of Services 

 

(a) Definition. “Services” as used in this clause includes services performed, workmanship, 

and material furnished or utilized in the performance of services. 

(b) The Contractor shall provide and maintain an inspection system acceptable to the District 

covering the services under this contract. Complete records of all inspection work 

performed by the Contractor shall be maintained and made available to the District during 

contract performance and for as long afterwards as the contract requires. 

(c) The District has the right to inspect and test all services called for by the contract, to the 

extent practicable at all times and places during the term of the contract. The District will 

perform inspections and tests in a manner that will not unduly delay the work. 

(d) If the District performs inspections or tests on the premises of the Contractor or 

subcontractor, the Contractor shall furnish, without additional charge, all reasonable 

facilities and assistance for the safety and convenient performance of these duties. 

(e) If any of the services do not conform to the contract requirements, the District may require 

the Contractor to perform these services again in conformity with contract requirements, 

at no increase in contract amount. When the defects in services cannot be corrected by 

performance, the District may require the Contractor to take necessary action to ensure 

that future performance conforms to contract requirements and reduce the contract price 

to reflect value of services performed.  If the Contractor fails to promptly perform the 

services again or take the necessary action to ensure future performance in conformity to 

contract requirements, the District may (1) by contract or otherwise, perform the services 

and charge the Contractor any cost incurred by the District that is directly related to the 

performance of such services, or (2) terminate the contract for default. 

 

E.2 ACCEPTANCE 

 

Acceptance of all products and services provided under this contract shall be performed by the 

COTR.  Acceptance means approval by the COTR of specific services as partial or complete 

performance of the contract. 

 

E.3 WARRANTY OF SERVICES  

 

E.3.1 The time period for this warranty provision is the life of the contract plus all active options and 

extensions. 

 

E.3.2 Warranty Provision:  

(a) Notwithstanding inspection and acceptance by the District or any provision concerning 

the conclusiveness thereof, the Contractor warrants that all services performed under this 

contract will, at the time of acceptance, be free from defects in workmanship and conform 

to the requirements of this contract. The Contracting Officer shall give written notice of 

any defect or nonconformance to the Contractor within 30 days from the date of 

discovery.  This notice shall state either:  

 

(1) That the Contractor shall correct or re-perform any defective or nonconforming 

services; or  
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(2) That the District does not require correction or reperformance.  

 

(b) If the Contractor is required to correct or reperform, it shall be at no cost to the District, 

and any services corrected or reperformed by the Contractor shall be subject to this clause 

to the same extent as work initially performed. If the Contractor fails or refuses to correct 

or reperform, the Contracting Officer may, by contract or otherwise, correct or replace 

with similar services and charge to the Contractor the cost occasioned to the District 

thereby, or make an equitable adjustment in the contract price.  

 

(c) If the District does not require correction or reperformance, the Contracting Officer shall 

make an equitable adjustment in the contract price.  



CFOPD-20-C-015C      Staff Augmentation and Support Services 

Page 53 of 71 

 

SECTION F 

 

PERIOD OF PERFORMANCE AND DELIVERABLES 

 

F.1 TERM OF CONTRACT 

 

The term of the contract shall be for a period of one year from the Contract Effective Date. 

 

F.2  OPTION TO EXTEND THE TERM OF THE CONTRACT 

 

F.2.1 The District may extend the term of this contract for a period of four (4) one (1) year option 

periods, or successive fractions thereof, by written notice to the Contractor before the 

expiration of the contract; provided that the District will give the Contractor preliminary 

written notice of its intent to extend before the contract expires. The preliminary notice does 

not commit the District to an extension. The exercise of this option is subject to the availability 

of funds at the time of the exercise of this option.  

 

F.2.2 If the District exercises this option, the extended contract shall be considered to include this 

option provision.  

 

F.2.3 The price for the option period shall be as specified in the Section B of the contract. 

 

F.3 DELIVERABLES  

 

F.3.1 The Contractor shall perform the activities required to successfully complete the District’s 

requirements and submit each deliverable to the COTR identified in Section G in accordance 

with Section C. 
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SECTION G 

 

CONTRACT ADMINISTRATION  

 

G.1 CONTRACT ADMINISTRATORS 

 

(a) Contracting Officer 

 

i. The Contracting Officer (or “CO”) for this contract is: 

 

Anthony A. Stover, CPPO 

Contracting Officer 

1100 4th St. SW Suite E620 

Washington, DC 20024 

Telephone: (202) 442-7122 

Fax: 202-442-6454   

E-mail address: Anthony.stover@dc.gov 

 

ii. The Contracting Officer is the only official authorized to legally bind the District and 

make changes to the requirements, terms and conditions of this contract.  Only the 

Contracting Officer can increase, decrease, extend or terminate this contract.  All other 

changes are unauthorized. 

 

iii. The Contractor shall not comply with any order, directive or request that changes or 

modifies the requirements of this contract, unless issued in writing and signed by the 

Contracting Officer. 

 

iv. In the event the Contractor effects any change at the instruction or request of any person 

other than the Contracting Officer, the change will be considered to have been made 

without authority and no adjustment will be made in the contract price to cover any cost 

increase incurred as a result thereof. 

 

(b) Contracting Officer Technical Representative (COTR) 

 

i. The COTR for this contract is: 

 

Jim Snight, PMP 

Director, ERP Systems Group,  

Office of Chief the Information Officer 

1101 4th St. SW W350 Washington, DC 20024 

(202) 442-6345 

james.snight@dc.gov 

 

 

ii. The COTR is responsible for general administration of the contract and advising the 

Contracting Officer as to the Contractor’s compliance or noncompliance with the 

contract. The COTR has the responsibility of ensuring the work conforms to the 

requirements of the contract and such other responsibilities and authorities as may be 

specified in the contract. These include: 



CFOPD-20-C-015C      Staff Augmentation and Support Services 

Page 55 of 71 

 

 

a. Keeping the Contracting Officer fully informed of any technical or contractual difficulties 

encountered during the performance period and advising the Contracting Officer of any 

potential problem areas under the contract; 

 

b. Coordinating site entry for Contractor personnel, if applicable; 

 

c. Reviewing invoices for completed work and recommending approval by the Contracting 

Officer if the Contractor’s costs are consistent with the negotiated amounts and progress 

is satisfactory and commensurate with the rate of expenditure; 

 

d. Reviewing and approving invoices for deliverables to ensure receipt of goods and 

services. 

 

e. Timely processing of invoices and vouchers in accordance with the District’s payment 

provisions; and 

 

f. Maintaining a file that includes all contract correspondence, modifications, records of 

inspections and invoice or vouchers. 

 

iii. The COTR does NOT have the authority to: 

 

a. Award, agree to, or sign any contract, delivery order or task order. Only the Contracting 

Officer shall make contractual agreements, commitments or modifications; 

b. Grant deviations from or waive any of the terms and conditions of the contract; 

c. Increase the dollar limit of the contract or authorize work beyond the dollar limit of the 

contract, 

d. Authorize the expenditure of funds by the Contractor; 

e. Change the period of performance; or 

f. Authorize the use of District property, except as specified under the contract. 

 

iv. The Contractor will be fully responsible for any changes not authorized in advance, in 

writing, by the Contracting Officer; may be denied compensation or other relief for any 

additional work performed that is not so authorized; and may also be required, at no 

additional cost to the District, to take all corrective action necessitated by reason of the 

unauthorized changes. 

 

G.2 INVOICE PAYMENT 

 

G.2.1 The District will make payments to the Contractor, upon the submission of proper invoices, at 

the prices stipulated in this contract, for supplies delivered and accepted or services performed 

and accepted, less any discounts, allowances or adjustments provided for in this contract. 

 

G.2.2 The District will pay the Contractor on or before the 30th day after receiving a proper invoice 

from the Contractor.  The District reserves the right to conduct post payment reviews or audits.   

 

G.2.3 Unless otherwise specified in this contract, and with presentation of a properly executed invoice: 
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a) Payment will be made on completion and acceptance of each item for which the price is stated 

in the Pricing Schedule in Section B,  

b) Payment will be made on completion and acceptance of each percentage or milestone of work 

in accordance with the prices stated in the Pricing Schedule in Section B, or  

c) Payment may be made on partial deliveries of goods and services accepted by the District if 

the Contractor requests it and the amount due on the deliveries warrants it as determined by 

the District.  

 

G.3      INVOICE SUBMITTAL 

 

G.3.1 The Contractor shall create and submit payment requests in an electronic format through the 

DC Vendor Portal, https://vendorportal.dc.gov 

 

G.3.2   The Contractor shall submit proper invoices on a monthly basis or as otherwise specified in 

Section G.4.   

 

G.3.3   To constitute a proper invoice, the Contractor shall enter all required information into the Portal 

after selecting the applicable purchase order number which is listed on the Contractor’s profile. 

 

G.4     THE QUICK PAYMENT ACT 

G.4.1      Interest Penalties to Contractors 

 

G.4.1.1     The District will pay interest penalties on amounts due to the Contractor under the Quick 

Payment Act, D.C. Official Code § 2-221.01 et seq., as amended, for the period beginning 

on the day after the required payment date and ending on the date on which payment of the 

amount is made. Interest shall be calculated at the rate of at least 1% per month. No interest 

penalty shall be paid if payment for the completed delivery of the item of property or 

service is made on or before the required payment date.  The required payment date shall 

be: 

 

G.4.1.1.1  The date on which payment is due under the terms of this contract;  

 

G.4.1.1.2 Not later than 7 calendar days, excluding legal holidays, after the date of delivery of meat or 

meat food products; 

 

G.4.1.1.3 Not later than 10 calendar days, excluding legal holidays, after the date of delivery of a 

perishable agricultural commodity; or 

 

G.4.1.1.4 30 calendar days, excluding legal holidays, after receipt of a proper invoice for the amount 

of the payment due. 

 

G.4.1.2    No interest penalty shall be due to the Contractor if payment for the completed delivery of 

goods or services is made on or before: 

 

G.4.1.2.1  3rd day after the required payment date for meat or a meat product; 

https://vendorportal.dc.gov/
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G.4.1.2.2  5th day after the required payment date for an agricultural commodity; or 

 

G.4.1.2.3  15th day after any other required payment date. 

 

G.4.1.3 Any amount of an interest penalty which remains unpaid at the end of any 30-day period 

shall be added to the principal amount of the debt and thereafter interest penalties shall 

accrue on the added amount. 

G.4.2      Payments to Subcontractors 

 

G.4.2.1    The Contractor shall take one of the following actions within seven (7) days of receipt of 

any amount paid to the Contractor by the District for work performed by any subcontractor 

under the contract: 

 

G.4.2.1.1 Pay the subcontractor(s) for the proportionate share of the total payment received from the 

District that is attributable to the subcontractor(s) for work performed under the contract; or 

 

G.4.2.1.2  Notify the CO and the subcontractor(s), in writing, of the Contractor’s intention to withhold 

all or part of the subcontractor’s payment and state the reason for the nonpayment. 

 

G.4.2.2 The Contractor shall pay subcontractors or suppliers interest penalties on amounts due to 

the subcontractor or supplier beginning on the day after the payment is due and ending on 

the date on which the payment is made. Interest shall be calculated at the rate of at least 1% 

per month. No interest penalty shall be paid on the following if payment for the completed 

delivery of the item of property or service is made on or before the: 

 

G.4.2.2.1 3rd day after the required payment date for meat or a meat product; 

 

G.4.2.2.2 5th day after the required payment date for an agricultural commodity; or 

 

G.4.2.2.3 15th day after any other required payment date. 

  

G.4.2.3 Any amount of an interest penalty which remains unpaid by the Contractor at the end 

of any 30-day period shall be added to the principal amount of the debt to the 

subcontractor and thereafter interest penalties shall accrue on the added amount. 

 

G.4.2.4 A dispute between the Contractor and subcontractor relating to the amounts or 

entitlement of a subcontractor to a payment or a late payment interest penalty under 

the Quick Payment Act does not constitute a dispute to which the District is a party. 

The District may not be interpleaded in any judicial or administrative proceeding 

involving such a dispute. 

  

G.4.3 Subcontract requirements   

 

G.4.3.1 The Contractor shall include in each subcontract under this contract a provision requiring the 

subcontractor to include in its contract with any lower-tier subcontractor or supplier the 
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payment and interest clauses required under paragraphs (1) and (2) of D.C. Official Code § 

2-221.02(d). 

 

G.4.3.2 The Contractor shall include in each subcontract under this contract a provision that 

obligates the Contractor, at the election of the subcontractor, to participate in negotiation or 

mediation as an alternative to administrative or judicial resolution of a dispute between 

them.  

 

G.5 ASSIGNMENT OF CONTRACT PAYMENTS 

  

G. 5.1 The Contractor may assign funds due or to become due as a result of the performance of this 

contract to a bank, trust company, or other financing institution.  

 

G.5.2 Any assignment shall cover all unpaid amounts payable under this contract, and shall not be made 

to more than one party. 

 

G.5.3 Notwithstanding an assignment of contract payments, the Contractor, not the assignee, is required 

to prepare invoices.  Where such an assignment has been made, the original copy of the invoice 

must refer to the assignment and must show that payment of the invoice is to be made directly to 

the assignee as follows:  

   

“Pursuant to the instrument of assignment dated ___________, make payment of this invoice to 

(name and address of assignee).” 

 

 

G.6     ORDERING CLAUSE 

 

G.6.1 Any supplies and services to be furnished under this contract must be ordered by issuance of 

delivery orders, task orders, or purchase orders by the CO. Such orders may be issued during 

the term of this contract.  

G.6.2 All orders are subject to the terms and conditions of this contract.  In the event of a conflict 

between an order and this contract, the contract shall control.  

G.6.3 If mailed, an order is considered "issued" when the District deposits the order in the 

mail. Orders may be issued by facsimile or by electronic commerce methods. 
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SECTION H 

 

SPECIAL CONTRACT REQUIREMENTS 

H.1 STAFFING 

 

The Contractor shall not employ or permit the employment of any unfit or unqualified person or 

persons not skilled in the tasks assigned to them by the contractor.  The Contractor shall at all 

times employ sufficient labor to carry out functions and services in the manner and time 

prescribed by the Contract.  The Contractor shall be responsible to the District for all acts and 

omissions of the Contractor’s employees, agents and subcontractors and the Contractor shall 

enforce strict discipline among the Contractor’s employees, agents and subcontractors 

performing the services under the Contract.  Any person employed by the Contractor shall, at the 

written request of the District, and within the District’s sole discretion, be removed immediately 

by the Contractor from work relating to the Contract.   

 

H.2 SUBCONTRACTS  

The Contractor hereunder shall not subcontract any of the Contractor’s work or services to any 

subcontractor without the prior, written consent of the Contracting Officer in consultation with 

the COTR.  Any such subcontract shall specify that the Contractor and the subcontractor shall be 

subject to every provision of this Contract.  Notwithstanding any such subcontract approved by 

the District, the Contractor shall remain liable to the District for all Contractor's work and services 

required hereunder, including any work conducted by a subcontractor. 

 

H.3 RESERVED 

 

H.4 WARRANTIES 

 

H.4.1 The Contractor warrants and agrees that it is lawfully organized and constituted under all federal, 

state and local laws, ordinances and other authorities of its domicile and is otherwise in full 

compliance with all legal requirements of its domicile. 

 

H.4.2 The Contractor warrants and agrees that it is of legal authority and capacity to enter into and 

perform under the Contract, and that it has the financial ability to perform its obligations under 

such Contract. 

 

H.4.3 The Contractor warrants and agrees that it has been duly authorized to operate and do business 

in all places where it will be required to do business under the Contract that it has obtained or 

will obtain all necessary licenses and permits required in connection with such Contract; and that 

it will fully comply with all laws, decrees, labor standards and regulations of its domicile and 

wherever performance occurs during the term of such Contract. 

 

H.4.4 The Contractor warrants and agrees that it has no present interest and shall not acquire any 

interest which would conflict in any manner with its duties and obligations under the Contract. 

 

H.4.5 The Contractor warrants and agrees that all systems analysis, systems design and programming 

pursuant to the Contract or for use in its performance there under has been and shall be prepared 

or done in a high quality, professional and competent manner using only qualified personnel. 
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H.4.6 The Contractor further represents and warrants that all programs implemented in its performance 

under the contract shall meet the performance standards required there under and shall correctly 

and accurately perform their intended functions on the equipment supplied by the District or 

Contractor. 

 

H.4.7 The Contractor warrants and agrees that all services provided by it under the Contract shall be 

performed in a prompt, high quality, professional and competent manner using only qualified 

personnel. 

 

H.4.8 The Contractor warrants and agrees that it will not take any action inconsistent with any of the 

terms, conditions, agreements, or covenants set forth in this Contract without the express written 

consent of the District. 

 

H.4.9 The Contractor warrants and agrees that it shall keep all equipment in good condition and repair, 

and shall not permit anything to be done that may materially impair the value thereof.  The 

Contractor shall use such equipment only in the ordinary course of its performance under the 

Contract and shall not permit such equipment to be used in violation of any applicable law, 

regulation or policy of insurance.  The Contractor agrees to develop a maintenance and 

replacement schedule subject to approval by the District and agrees to comply with that schedule. 

 

H.4.10 The Contractor warrants and agrees that it shall not sell, assign, lease, transfer, pledge, 

hypothecate, or otherwise dispose of any component of any goods, system proposed in the 

Contract or any interest therein, or permit any of it to become a fixture or accession to other 

goods or property without the prior written consent of the District. 

 

H.5 DISCLOSURE OF LITIGATION 

 

The Contractor shall provide complete disclosure of any material civil or criminal litigation or 

indictment either threatened or pending involving the Contractor.  The Contractor shall also 

disclose any material litigation threatened or pending for subcontractors, consultants, and/or 

lobbyists.  For purposes of this section, material refers to any action or pending action that a 

reasonable person knowledgeable in the industry would consider relevant or any development 

such a person would want to be aware of in order to stay fully apprised of the total mix of 

information relevant to the industry and its operations.  This is a continuing disclosure 

requirement; any litigation commencing after submission of a response to a solicitation or 

execution of a contract shall be disclosed in a written statement within fifteen (15) days of its 

occurrence.  The Contractor shall be required to file with the District comprehensive monthly 

reports regarding all threatened or pending litigation involving the Contractor’s District of 

Columbia operations and all threatened or pending litigation that may be considered material to 

the overall operations of the Contractor. 

 

H.6 CONTINUITY OF SERVICES 

 

The Contractor recognizes that the services provided under this contract are vital to the District 

of Columbia and must be continued without interruption and that, upon contract expiration or 

termination, a successor, either the District Government or another Contractor, at the District’s 

option, may continue to provide these services. If another Contractor is awarded a future contract 

for performance of the required services, the original Contractor shall cooperate fully with the 

District and the new Contractor in any transition activities that the Contracting Officer deems 
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necessary during the term of the contract. To that end, the Contractor agrees to exercise its best 

efforts and cooperation to effect an orderly and efficient transition to a successor. 

 

H.7 BACKGROUND INVESTIGATIONS AND OTHER INTEGRITY REQUIREMENTS  

 

H.7.1 The District may initiate investigations into the backgrounds of any of the Contractor’s officers, 

principals, investors, owners, employees, vendors, subcontractors, or subcontractors’ officers, 

principals, owners, employees or vendors, or any other associates of the Contractor(s) it deems 

appropriate.  Such background investigations may include the completion of certain documents, 

and fingerprint identification by appropriate law enforcement agencies.  

 

H.7.2 The Contractor agrees that, during the term of the Contract and any renewal thereof, it shall be 

obligated to provide such information about its officers, directors, employees and owners, as well 

as all information about its subcontractors’ officers, directors, employees and owners, as the 

District may prescribe.  The Contractor also agrees that the District may conduct background 

investigations of such persons. 

 

H.7.3 The District may also require that contractors (1) fully cooperate with official inquiries by 

responding to questions truthfully and under oath when required, whether orally or in writing, 

(2) provide documents and other information of official interest, and (3) attend integrity training. 

 

H.8 DIVERSION, REASSIGNMENT AND REPLACEMENT OF KEY PERSONNEL 

 

The key personnel specified in the contract are considered to be essential to the work being 

performed hereunder.  Prior to diverting any of the specified key personnel for any reason, the 

Contractor shall notify the CO at least thirty (30) calendar days in advance and shall submit 

justification, including proposed substitutions, in sufficient detail to permit evaluation of the 

impact upon the contract.  The Contractor shall obtain written approval of the CO for any 

proposed substitution of key personnel.  

 

H.9 ADVISORY AND ASSISTANCE SERVICES  

 

This contract is a “non-personal services contract”. The Contractor and the Contractor’s 

employees: (1) shall perform the services specified herein as independent contractors, not as 

employees of the government; (2) shall be responsible for their own management and 

administration of the work required and bear sole responsibility for complying with any and all 

technical, schedule, financial requirements or constraints attendant to the performance of this 

contract; (3) shall be free from supervision or control by any government employee with respect 

to the manner or method of performance of the service specified; but (4) shall, pursuant to the 

government’s right and obligation to inspect, accept or reject work, comply with such general 

direction of the CO, or the duly authorized representative of the CO as is necessary to ensure 

accomplishment of the contract objectives.  
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SECTION I 

 

CONTRACT CLAUSES 

 

I.1 LAWS AND REGULATIONS INCORPORATED BY REFERENCE 

 

To the extent applicable, the provisions of the following acts, together with the provisions of 

applicable regulations made pursuant to said acts are hereby incorporated by reference into this 

contract; together with the laws and regulations of the District of Columbia:  

  

A. Contract Work Standards Act of August 13, 1962, also known as the Contract Work 

Hours and Safety Standards Act of 1962, 76 Stat. 357-360. 

 

B. Buy American Act, Act of March 3, 1983, c.212, Title III, 47 Stat. 1520, as amended. 

 

C. Walsh-Healy Public Contracts Act, Act of June 30, 1936, c.881, 49 Stat. 2036, as 

amended. (Applies only when contract is $10,000 or more). 

 

D. Mayor’s Order 85-85, dated June 10, 1985, as amended, entitled: “Compliance with 

Equal Opportunity Obligations in Contracts.”   

 

E. Public Law 93-112, Rehabilitation Act of 1973, Section 504, as amended. 

 

F. Mayor’s Order 83-265, dated November 9, 1983 entitled:  Employment Agreement Goals 

and Objectives for all District of Columbia Projects.” 

 

G. D.C. Law 5-93, dated May 9, 1984, the First Source Employment Agreement Act of 1984.  

 

H. Protecting Pregnant Workers Fairness Act of 2016, D.C. Official Code § 32-1231.01 et 

seq. (PPWF Act). 

 

I. Unemployed Anti-Discrimination Act of 2012, D.C. Official Code § 32-1361 et seq. 

 

J. Fair Criminal Record Screening Amendment Act of 2014, effective December 17, 2014 

(D.C. Law 20-152) 

 

I.2 – I.15 RESERVED  

 

I.16  NON-DISCLOSURE AGREEMENT 

 

A. The Contractor shall maintain as confidential, and shall not disclose to third parties without 

the District’s prior written consent, any District information including, but not limited to, the 

District’s business activities, practices, systems, conditions, products, services, public 

information and education plans and related materials, and game and marketing plans.   

 

B. The Contractor shall at all times obtain the prior written approval from the Contracting 

Officer before it, any of its officers, agents, employees or subcontractors, either during or 

after expiration or termination of the contract, make any statement, or issue any material, for 
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publication through any medium of communication, bearing on the work performed or data 

collected under this contract. 

 

C. No information regarding the Contractor's performance of the contract shall be disclosed by 

the Contractor to anyone other than District Government officials unless written approval is 

obtained in advance from the Contracting Officer. 

 

D. The District shall ensure that its personnel do not disclose to any non-District person or 

organization information concerning the process the Contractor uses to provide services 

under the awarded contract. 

 

I.17 GOVERNMENT PROPERTY 

 

Contractor use of Government property shall be governed by Chapter 41 of Title 27 of the D.C. 

Municipal Regulations. 

 

I.18 RIGHTS IN DATA 

 

A. Definitions 

 

1. “Products” - A deliverable under any contract that may include commodities, services 

and/or technology furnished by or through Contractor, including existing and custom 

Products, such as, but not limited to: a) recorded information, regardless of form or the 

media on which it may be recorded; b) document research; c) experimental, 

developmental, or engineering work; d) licensed software; e) components of the hardware 

environment; f) printed materials (including but not limited to training manuals, system 

and user documentation, reports, drawings); g) third party software; h) modifications, 

customizations, custom programs, program listings, programming tools, data, modules, 

components; and  i) any intellectual property embodied therein, whether in tangible or 

intangible form, including but not limited to utilities, interfaces, templates, subroutines, 

algorithms, formulas, source code, and object code. 

 

2. “Existing Products” - Tangible Products and intangible licensed Products that exist 

prior to the commencement of work under the contract. Existing Products must be 

identified on the Product prior to commencement of work or else will be presumed to be 

Custom Products. 

 

3. “Custom Products” - Products, preliminary, final or otherwise, which are created or 

developed by Contractor, its subcontractors, partners, employees, resellers or agents for 

the District under the contract. 

 

4. “District” – The District of Columbia and its agencies.  

 

B. Title to Project Deliverables  

 

The Contractor acknowledges that it is commissioned by the District to perform services 

detailed in the contract. The District shall have ownership and rights for the duration set 

forth in the contract to use, copy, modify, distribute, or adapt Products as follows: 
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1. Existing Products: Title to all Existing Licensed Product(s), whether or not embedded 

in, delivered or operating in conjunction with hardware or Custom Products, shall: (1) 

remain with Contractor or third party proprietary owner, who retains all rights, title and 

interest (including patent, trademark or copyrights). Effective upon payment, the District 

is granted an irrevocable, non-exclusive, worldwide, paid-up license to use, execute, 

reproduce, display, perform, adapt (unless Contractor advises the District as part of 

Contractor’s proposal that adaptation will violate existing agreements or statutes and 

Contractor demonstrates such to the District’s satisfaction) and distribute Existing 

Product to District users up to the license capacity stated in the contract with all license 

rights necessary to fully effect the general business purpose(s) of the project or work plan 

or contract; and (2) be licensed in the name of the District. The District agrees to 

reproduce the copyright notice and any other legend of ownership on any copies 

authorized under this paragraph. 

 

2.  Custom Products: Effective upon Product creation, Contractor hereby conveys, 

assigns, and transfers to the District the sole and exclusive rights, title and interest in 

Custom Product(s), whether preliminary, final or otherwise, including all patent, 

trademark and copyrights. Contractor hereby agrees to take all necessary and appropriate 

steps to ensure that the Custom Products are protected against unauthorized copying, 

reproduction and marketing by or through Contractor. 

 

C. Transfers or Assignments of Existing or Custom Products by the District  

 

The District may transfer or assign Existing or Custom Products and the licenses 

thereunder to another District agency. Nothing herein shall preclude the Contractor from 

otherwise using the related or underlying general knowledge, skills, ideas, concepts, 

techniques and experience developed under a project or work plan in the course of 

Contractor’s business. 

 

D. Subcontractor Rights  

 

Whenever any data, including computer software, are to be obtained from a subcontractor 

under the contract, the Contractor shall use this clause, Rights in Data, in the subcontract, 

without alteration, and no other clause shall be used to enlarge or diminish the District’s 

or the Contractor’s rights in that subcontractor data or computer software which is 

required for the District. 

 

E. Source Code Escrow  

 

1. For all computer software furnished to the District with the rights specified in section 

B.2, the Contractor shall furnish to the District, a copy of the source code with such rights 

of the scope as specified in section B.2 of this clause. For all computer software furnished 

to the District with the restricted rights specified in section B.1 of this clause, the District, 

if the Contractor either directly or through a successor or affiliate shall cease to provide 

the maintenance or warranty services provided the District under the contract or any paid-

up maintenance agreement, or if the Contractor should be declared insolvent by a court 

of competent jurisdiction, shall have the right to obtain, for its own and sole use only, a 

single copy of the current version of the source code supplied under the contract, and a 
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single copy of the documentation associated therewith, upon payment to the person in 

control of the source code the reasonable cost of making each copy. 

2. If the Contractor or Product manufacturer/developer of software furnished to the 

District with the rights specified in section B.1 of this clause offers the source code or 

source code escrow to any other commercial customers, the Contractor shall either: (1) 

provide the District with the source code for the Product; (2) place the source code in a 

third party escrow arrangement with a designated escrow agent who shall be named and 

identified to the District, and who shall be directed to release the deposited source code 

in accordance with a standard escrow arrangement acceptable to the District; or (3) will 

certify to the District that the Product manufacturer/ developer has named the District as 

a named beneficiary of an established escrow arrangement with its designated escrow 

agent who shall be named and identified to the District, and who shall be directed to 

release the deposited source code in accordance with the terms of escrow. 

 

3. The Contractor shall update the source code, as well as any corrections or 

enhancements to the source code, for each new release of the Product in the same manner 

as provided above, and certify such updating of escrow to the District in writing. 

 

F. Indemnification and Limitation of Liability  

 

The Contractor shall indemnify and save and hold harmless the District, its officers, 

agents and employees acting within the scope of their official duties against any liability, 

including costs and expenses, (i) for violation of proprietary rights, copyrights, or rights 

of privacy, arising out of the publication, translation, reproduction, delivery, 

performance, use or disposition of any data furnished under this contract, or (ii) based 

upon any data furnished under this contract, or based upon libelous or other unlawful 

matter contained in such data.  

 

I.19 PATENTS 

 

The Contractor shall hold and save the District, its officers, agents, servants and employees 

harmless from liability of any nature or kind, including costs, expenses, for or on account of any 

patented or unpatented invention, article, process, or appliance, manufactured or use in the 

performance of this contract, including their use by the District, unless otherwise specifically 

stipulated in this contract.    

 

I.20 RESEVED  

 

I.21 APPROPRIATION OF FUNDS 

 

The District’s liability under this contract is contingent upon the future availability of 

appropriated monies with which to make payment for the contract purposes.  The legal liability 

on the part of the District for payment of any money shall not arise unless and until such monies 

shall have been provided.  The District's obligation to pay under this contract is subject to the 

provisions of (i) the federal Anti-Deficiency Act, 31 U.S.C. §§1341, 1342, 1349, 1351; (ii) the 

District of Columbia Anti-Deficiency Act, D.C. Official Code §§ 47-355.01 – 355.08 (2001); 

(iii) D.C. Official Code § 47-105 (2001); and (iv) D.C. Official Code § 1-204.46 (2001), as the 

foregoing statutes may be amended from time to time.  Any expenditures under the contract in 
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excess of the encumbered budget authority are subject to appropriation or additional budget 

authority. 

 

I.22 MULTIYEAR CONTRACT   

 

If funds are not appropriated or otherwise made available for the continued performance in a 

subsequent year of a multiyear contract, the contract for the subsequent year shall be terminated, 

either automatically or in accordance with the termination clause of this contract.  Unless 

otherwise provided for in this contract, the effect of termination is to discharge both the District 

and the Contractor from future performance of the Contract, but not from their existing 

obligations.  The Contractor shall be reimbursed for the reasonable value of any nonrecurring 

costs incurred, but not amortized in the price of the supplies or services delivered under the 

Contract. 

 

I.23 RESERVED  

 

I.24 CONTRACTS IN EXCESS OF $1 MILLION DOLLARS 

 

Any contract in excess of one million dollars ($l,000,000) within a 12-month period shall not be 

binding or give rise to any claim or demand against the District unless first approved by the 

Council of the District of Columbia and signed by the Contracting Officer. 

 

I.25  CONTRACTS THAT CROSS FISCAL YEARS 

 

Continuation of this contract beyond the current fiscal year is contingent upon future fiscal 

appropriations. 

 

I.26 RESERVED 

 

I.27 AMERICANS WITH DISABILITIES ACT OF 1990 (“ADA”)    

  

 During the performance of the contract, the Contractor and any of its subcontractors shall comply 

with the ADA.  The ADA makes it unlawful to discriminate in employment against a qualified 

individual with a disability.  See 42 U.S.C. § 12101 et seq. 

 

I.28 FREEDOM OF INFORMATION ACT (“FOIA”)    

 

 The District of Columbia’s Freedom of Information Act, at D.C. Official Code § 2-532 (a)(3), 

requires the District to make available for inspection and copying any record produced or 

collected pursuant to a District contract with a private contractor to perform a public function, to 

the same extent as if the record were maintained by the agency on whose behalf the contract is 

made.  If the Contractor receives a request for such information, the Contractor shall immediately 

send the request to the COTR designated in subsection G.1 who will provide the request to the 

FOIA Officer for the agency with programmatic responsibility in accordance with the D.C. 

Freedom of Information Act.  If the agency with programmatic responsibility receives a request 

for a record maintained by the Contractor pursuant to the contract, the COTR will forward a copy 

to the Contractor.  In either event, the Contractor is required by law to provide all responsive 

records to the COTR within the timeframe designated by the COTR.  The FOIA  Officer for 

the agency with programmatic responsibility will determine the releasability of the records.  The 
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District will reimburse the Contractor for the costs of searching and copying the records in 

accordance with D.C. Official Code § 2-532 and Chapter 4 of Title 1 of the D.C. Municipal 

Regulations.  

  

I.29 RESERVED 

 

I.30 INSURANCE 

 

A. GENERAL REQUIREMENTS.  The Contractor shall procure and maintain, during the 

entire period of performance under this contract, the types of insurance specified below.  The 

Contractor shall have its insurance broker or insurance company submit a Certificate of 

Insurance to the CO giving evidence of the required coverage prior to commencing 

performance under this contract.  In no event shall any work be performed until the required 

Certificates of Insurance signed by an authorized representative of the insurer(s) have been 

provided to, and accepted by, the CO. All insurance shall be written with financially 

responsible companies authorized to do business in the District of Columbia or in the 

jurisdiction where the work is to be performed and have an A.M. Best Company rating of 

A-VIII or higher.  The Contractor shall require all of its subcontractors to carry the same 

insurance required herein.  

 

All required liability policies shall include the Government of the District of Columbia as 

an additional insured and shall contain a waiver of subrogation.   

 

If the Contractor and/or its subcontractors maintain broader coverage and/or higher limits 

than the minimums shown below, the District requires and shall be entitled to the broader 

coverage and/or the higher limits maintained by the Grantee and subcontractors.  Any 

available insurance proceeds in excess of the specified minimum limits of insurance and 

coverage shall be available to the District. 

 

1.   Commercial General Liability Insurance.  The Contractor shall provide 

 evidence satisfactory to the CO with respect to the services performed that it carries 

$1,000,000 per occurrence limits; $2,000,000 aggregate; Bodily Injury and Property 

Damage including, but not limited to:  premises-operations; broad form property 

damage; Products and Completed Operations; Personal and Advertising Injury; 

contractual liability and independent contractors. The policy coverage shall include 

the District of Columbia as an additional insured, shall be primary and non-

contributory with any other insurance maintained by the District of Columbia.  

 

2.   Automobile Liability Insurance.  The Contractor shall provide automobile liability 

insurance to cover all owned, hired or non-owned motor vehicles used in conjunction 

with the performance of this contract.  The policy shall provide a $1,000,000 per 

occurrence combined single limit for bodily injury and property damage.   

 

3. Workers’ Compensation Insurance. The Contractor shall provide Workers’ 

Compensation insurance in accordance with the statutory mandates of the District of 

Columbia or the jurisdiction in which the contract is performed. 
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4. Employer’s Liability Insurance.  The Contractor shall provide employer’s liability 

insurance as follows:  $500,000 per accident for injury; $500,000 per employee for 

disease; and $500,000 for policy disease limit. 

 

B. PRIMARY AND NONCONTRIBUTORY INSURANCE 

This insurance is primary to and will not seek contribution from any other insurance available to an 

additional insured under your policy provided that: 

 

1. The additional insured is a Named Insured under such other insurance; and 

 

2. You have agreed in writing in a contract or agreement that this insurance would be primary 

and would not seek contribution from any other insurance available to the additional insured. 

 

C. DURATION.  The Contractor shall carry all required insurance until all contract work is accepted 

by the District of Columbia, and shall carry listed coverages for five (5) years following final 

acceptance of the work performed under this contract. 

 

D. LIABILITY.  These are the required minimum insurance requirements established by the District 

of Columbia. HOWEVER, THE REQUIRED MINIMUM INSURANCE 

REQUIREMENTS PROVIDED ABOVE WILL NOT IN ANY WAY LIMIT THE 

CONTRACTOR’S LIABILITY UNDER THIS CONTRACT.  

 

E. CONTRACTOR’S PROPERTY.  Contractor and subcontractors are solely responsible for any 

loss or damage to their personal property, including but not limited to tools and equipment, 

scaffolding and temporary structures, rented machinery, or owned and leased equipment.  A 

waiver of subrogation shall apply in favor of the District of Columbia.  

 

F. MEASURE OF PAYMENT.  The District shall not make any separate measure or payment for 

the cost of insurance and bonds.  The Contractor shall include all of the costs of insurance and 

bonds in the contract price 

 

G. NOTIFICATION.    The Contractor shall ensure that all policies provide that the CO shall be 

given thirty (30) days prior written notice in the event of coverage and / or limit changes or if the 

policy is canceled prior to the expiration date shown on the certificate. The Contractor shall 

provide the CO with ten (10) days prior written notice in the event of non-payment of premium. 

The Contractor will also provide the CO with an updated Certificate of Insurance should his 

insurance coverages renew during the contract. 

 

H. CERTIFICATES OF INSURANCE.  The Contractor shall submit certificates of insurance giving 

evidence of the required coverage as specified in this section prior to commencing work.  

Evidence of insurance shall be submitted to: 

 

   The Government of the District of Columbia 

 

   And mailed to the attention of: 

   (See G.1.a) 

 

I. DISCLOSURE OF INFORMATION.  The Contractor agrees that the District may disclose the 

name and contact information of its insurers to any third party which presents a claim against the 
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District for any damages or claims resulting from or arising out of work performed by the 

Contractor, its agents, employees, servants or subcontractors in the performance of this contract. 

 

I.31 RESERVED 

 

I.32 COVENANT AGAINST CONTINGENT FEES 

 

The Contractor warrants that no person or selling agency has been employed or retained to solicit 

or secure the contract upon an agreement or understanding for a commission, percentage, 

brokerage, or contingent fee, excepting bona fide employees or bona fide established commercial 

or selling agencies maintained by the Contractor for the purpose of securing business. For breach 

or violation of this warranty, the District will have the right to terminate the contract without 

liability or in its discretion to deduct from the contract price or consideration or otherwise 

recover, the full amount of the commission, percentage, brokerage, or contingent fee. 

 

I.33 HEALTH AND SAFETY STANDARDS 

 

Items delivered under this contract shall conform to all requirements of the Occupational Safety 

and Health Act of 1970, as amended (“OSHA”), and Department of Labor Regulations under 

OSHA, and all Federal requirements in effect at time of bid opening/proposal submission. 

 

I.34 FORCE MAJEURE 

 

Neither the Contractor nor the District shall be deemed in default or otherwise liable hereunder 

due to either party’s inability to perform by reason of any fire, earthquake, flood, epidemic, 

accident, explosion, casualty, strike, lockout, labor controversy, riot, civil disturbance, act of 

public enemy, embargo, war, act of God, or any municipal, county, state or national ordinance 

or law, or any executive, administrative or judicial orders (which judicial orders are not the result 

of any act or omission to act which would constitute a default hereunder), or any failure or delay 

of any transportation, power or other essential thing required, or similar causes beyond the parties 

control. 

 

I.35 GOVERNING LAW 

 

This contract shall be governed by, and construed in accordance with, the laws of the District of 

Columbia, including, but not limited to, the District of Columbia Procurement Practices Reform 

Act of 2010, (D.C. Law 18-371; D.C. Official Code §§ 2-351.01, et seq.  and D.C. MUN. REGS. 

tit. 27. 

 

I.36 ORDER OF PRECEDENCE 

A conflict in language shall be resolved by giving precedence to the document in the highest 

order of priority that contains language addressing the issue in question. The following 

documents are incorporated into the contract by reference and made a part of the contract in the 

following order of precedence: 

 

(1) Task Order (herein referenced as “Contract”) 

(2) Contract Attachments 
(3) GSA Contract (GS-35F-0433W) 

(4) Contractor Proposal dated May 24, 2019 
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SECTION J 

 

ATTACHMENTS 

The following Attachments are hereby incorporated. 

 

 

 

 

Attachment  
Number  Document  

J.1  

  

Bidder/Offeror Certification Form  

available at www.ocp.dc.gov click on “Solicitation Attachments”  

  

J.2 Doing Business with Integrity   

http://www.ocp.dc.gov/
http://www.ocp.dc.gov/
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SECTION K 

 

REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS 

 

 

K.1 AUTHORIZED OFFICERS 

 

The Contractor shall list the names of persons authorized to negotiate on the Contractor’s behalf 

in connection with this solicitation (list names, titles, and telephone numbers of the authorized 

negotiators): 

____________________________________________________________________ 

____________________________________________________________________ 

____________________________________________________________________ 

 

K.2 PENDING LEGAL CLAIMS AGAINST THE DISTRICT 

 

The Offeror must disclose any pending legal claims against the District.  Pending legal claims 

includes, but is not limited to, Federal and District court litigation, administrative actions such as 

contract appeals or protests, claims for money damages from the District, and any other type of 

action (court or administrative) against the District.  Offerors with pending legal claims against 

the District are not automatically precluded from contract award.  If Offerors does not have any 

pending legal claims against the District, please indicate this below. 

 

____________________________________________________________________ 

____________________________________________________________________ 

____________________________________________________________________ 

 

The Contractor hereby certifies that the information provided above is true, correct and 

complete.   

 

            

Signature    Date  Title 

 

K.3 TERMS AND CONDITIONS CERTIFICATION 

 

The Contractor hereby certifies that it has read, understands, acknowledges and agrees to 

comply with the terms and conditions as set forth in this solicitation/contract/resultant contract, 

without exception. 

 

 

            

Signature    Date  Title 


	20-C-015C Contract - Signed Cover Page.pdf
	a.pdf
	20-C-015C- Contract.pdf




