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SECTION B 

 
CONTRACT TYPE, SUPPLIES OR SERVICES AND PRICE 

 
 
B.1 GENERAL INFORMATION 
 
 The District of Columbia Office of the Chief Financial Officer, Office of Contracts, on behalf 

of Office of the Chief Information Officer (OCIO) (the “District”) is seeking a contractor to 
provide Independent Verification and Validation (IV&V) services for the implementation of the 
new Enterprise Financial System (EFS), Treasury Management System (TMS) and Office of 
Contracting and Procurement (OCP)’s plan to implement ARIBA Cloud. The Contractor shall 
assist the District and the strategic partners in minimizing risk associated with implementing 
Oracle Cloud Financials, ARIBA Cloud and a SaaS based Treasury Management System. 
IV&V’s scope shall include review of the software configuration and change management 
processes, procedures and output for early detection of risks and issues and provide the District 
with recommendations for proactive strategies to mitigate such risks. The enhanced management 
insight will result in additional confidence by the District that the implemented solutions will 
satisfy the business needs and associated requirements for security, availability, change 
management, quality, and maintainability. 

 
B.2 CONTRACT TYPE 

 
The District contemplates award of a Requirements Contract. 

 
B.3  ALL-INCLUSIVE PRICING 
 

The stated Price Per Unit for each Contract Line Item Number (CLIN) shall be fixed, inclusive 
of all of the Contractor’s direct cost, indirect cost, and profit; including travel, material, and 
delivery costs. The price shall include all cost associated with the services described in and 
required by the Contract. The Total Estimated Price shall represent the price ceiling, fixed fee, 
or not to exceed amount of the Contract. 

 
B.4 REQUIREMENTS CONTRACT 
 

The District will purchase its requirements of the articles or services included herein from the 
Contractor.  The estimated quantities stated herein reflect the best estimates available. The 
estimate shall not be construed as a representation that the estimated quantity will be required 
or ordered, or that conditions affecting requirements will be stable. The estimated quantities 
shall not be construed to limit the quantities which may be ordered from the Contractor by the 
District or to relieve the Contractor of its obligation to fill all such orders. 

 
B.5 PRICE SCHEDULE – REQUIREMENTS  
 

B.5.1 The pricing worksheets for the requirements are set forth in Attachment J.17, IVV - Pricing 
Schedule.  
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B.5.2 Pricing Summary 
 

Contract 
Line Item 

(CLIN) 
Description Year 1 Year 2 Year 3 Year 4 Year 5 Year 6 Total 

001 
IV&V Services for 
EFS project  

       

002 
IV&V Services for 
TMS project 

       

003 
IV&V Services for 
ARIBA Cloud 

j t 

       

 $ 

 
The Offeror shall price each CLIN in accordance with Attachment J.17, IVV – Pricing 
Schedules.  The CLIN 001 services (EFS) shall begin upon award of the contract.  When 
required, the District will purchase CLINs 002 (TMS) and 003 (ARIBA Cloud) via 
modification to the contract.  The price proposed for CLINSs 002 and 003 will be prorated in 
accordance with the terms of the contract at the time of modification issuance.  For the 
purposes of evaluation of cost the Total Cost for all CLINs will be considered. 

 
[End of Section B] 
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SECTION C 
 

DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 
 
C.1 SCOPE 

 
C.1.1 The Office of the Chief Financial Officer (“OCFO”) for the District of Columbia (“District”), 

Office of Contracts is seeking a Contractor to provide Independent Verification & Validation 
(IV&V) for implementation of a new Enterprise Financial System (EFS), a Treasury 
Management System (TMS) and a new contract management system.  The new EFS will be an 
Oracle Cloud solution including ERP and EPM components.  The District is seeking to 
deploy functionality to support business processes for Financial Management, Grants and 
Project Accounting, Purchasing and Planning and Budgeting.  The Treasury Management 
System will be one of the SaaS based solution such as Kyriba, Sungard/FIS, Raval, etc.  The 
contracting system will be a refresh of the existing Procurement Automated Support System 
(PASS) solution, an on-premise Ariba system, to implement ARIBA’s cloud solution.  Since 
there will be a significant integration requirement between Oracle Financials Cloud and 
ARIBA cloud, which will create significant risk to each of these projects, the District is 
planning to have a single offeror provide IV&V services.  Additionally, the District would like 
to have the same offeror provide IV&V services for the implementation of the District’s 
Treasury Management System.  The offeror is expected to propose a single team consisting of 
Subject Matter Experts (SMEs) reporting to a single Project Manager that will be able to 
provide IV&V services to these three projects. 

 
C.1.2 The new EFS solution shall replace the District’s mainframe-based financial System of 

Accounting and Reporting (SOAR, but better known commercially as R*STARS) as well as 
replacing other legacy District systems.  At the end of the Blueprint Phase, the selected 
Implementation Contractor shall have a full understanding of the project scope.  The District 
also intends to acquire, through a separate procurement action, services related to 
Organizational Change Management (OCM) for the EFS project.  

 
C.1.3 The Office of Contracting and Procurement (Mayor’s Office) is in the process of implementing 

the Ariba cloud-based on-demand integrated source-to-settle solution.  This will enable 
enhanced capabilities relative to the current on-premise version that is reaching the end of 
supplier support in 2020.  The refresh will also enable and support the District’s expanded use 
of the world’s largest business network (over $2 trillion in transactions annually) which will 
enable the District to capture additional value from the transaction efficiencies and supplier 
discovery capabilities.  Additionally, the use of this marketplace transfers the bulk of our 
security risk to SAP who is better resourced to meet his difficult challenge.  The District’s 
goals include: 

 
• Greater levels of efficiencies and transparency by reducing manual processes. 
• Ensure a level of compliance providing the ability to author and track contracts in the 

system, drive orders from electronic catalogs, and enhance reporting of procurement 
actions.   

• Reduce actions performed outside the system, which may be engineered to bypass 
asset safeguards and regulatory controls. 
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• The improvement of automation and the introduction of self-service capabilities for 
the collection of supplier information which will support compliance, manage 
performance and risk, and achieve supplier metrics and spend visibility. 

• Support diversity goals simply and effectively through outreach and visibility coupled 
with an improved experience for agency requestors, buyers and suppliers. 

• Improve the agility of the District’s procurement professionals with the ability to keep 
things moving from a mobile device. 

• Improved risk monitoring and reporting capabilities allowing more spend analytics. 
• Better integration capabilities to other systems and information utilizing modern 

application program integration capability (API’s). 
 

C.1.4 The District has issued a solicitation for a Treasury Management System that would automate 
the standard, day-to-day treasury transactions.  Automation reduces the risk of errors due to 
human involvement in the payments and reconciliation processes.  The objective is to move 
away from manual, labor intensive processes, to improve operating efficiency and provide 
personnel with the opportunity to have a more strategic role within the Office of Finance and 
Treasury.  Additionally, the TMS will automate the standard, day-to-day treasury transactions, 
drive improved workflow and reporting capabilities across the following functional areas: 

 
• Cash Management (cash position, bank polling, and managing bank accounts); 
• Cash Forecasting; 
• Investment Management; 
• Electronic Funds Transfer; 
• G/L Accounting; and 
• Compliance and Risk Management, including the ability to monitor real-time Treasury 

Management compliance with new regulations and accounting standards. 
 

C.2 DEFINITIONS  
 
See Attachment J.21 for the glossary of relevant terms contained herein. 

 
C.3 BACKGROUND   

 
C.3.1 In 1999 the District implemented the R*STARS system as the District’s official accounting and 

reporting system of record, SOAR.  Interface files from agency systems are uploaded to SOAR 
each night allowing the SOAR system to record financial transactions, make payments to 
vendors for services and goods provided, record and depreciate assets, manage fund transfers for 
payments and refunds, record journal adjustments, and at the end of the fiscal year create the 
Comprehensive Annual Financial Report (CAFR) and the accompanying Popular Annual 
Financial Report (PAFR). 

 
C.3.2 The District is reaching the end of on-premise support for its Ariba-based Enterprise 

Procurement System, PASS, by the end of December 2020.   The District requires a strategy to 
address the end of on-premise support from the software developer. 

 
C.3.3 The Office of Finance and Treasury (OFT) performs specific treasury tasks related to cash and 

liquidity management, payments (electronic funds transfer), investment management and cash 
forecasting.  Cash flows come in from a variety of sources (such as: property and income taxes, 
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federal grant drawdowns, the DC Lottery, agency fees, delinquent collections and other 
sources).  Currently, OFT staff retrieve on-line banking information and manually reconcile 
cash flows on Excel spreadsheets to determine cash balances and/or liquidity requirements.  
Payment requests are received from various DC Government Agencies via email and are 
entered into the cash positioning worksheet (CPW) and loaded into the appropriate bank portal 
for processing.  The average quarterly wire transfer volume and dollar amount is 1,150 
transactions and $5.4 billion, respectively.  Cash is transferred through multiple proprietary 
bank portals and manually recorded in Excel spreadsheets for subsequent entry into the legacy 
general ledger system, R*STARS, also known as the System of Accounting and Reporting 
(SOAR).  Short-term investments are increased or decreased to reflect the day’s liquidity 
needs.  Longer term investments are determined by analysis of the cash forecast, which is 
updated daily. 

 
C.3.4 There are various interfaces to SOAR from other systems, such as Ariba for procurement, 

PeopleSoft for Payroll, the Budget Formulation Application (BFA) for budgetary controls on 
spending and obligations, and GenTax for tax data. 

 
C.3.5 To assist the Offeror in understanding the current applications environment and the District’s 

business processes that use these systems, the District has provided a set of informational 
attachments to this RFP.  Please see Section J for a list of attachments. 

 
C.4 REQUIREMENTS  

 
C.4.1 The selected Independent Verification and Validation (IV&V) Contractor shall serve as an 

independent entity that will primarily evaluate the performance and work products generated by 
the EFS, TMS and ARIBA cloud implementation and change management contractors.  The 
District is planning to select two different vendors for implementation and change management 
efforts for EFS, but it is possible that both contracts could be awarded to a single vendor.  OCP 
has already selected SAP/ARIBA as their vendor of choice for ARIBA cloud implementation.  
The District is planning to select two different vendors for implementation and change 
management efforts for TMS.  The goal of this statement of work is to ensure selection of an 
IV&V Contractor to confirm that the EFS, TMS, and Ariba development, change management 
and implementation efforts conform to industry standards as well as to identity and mitigate 
any risks and issues as early in these three programs as possible to minimize their impact across 
these programs.  While the implementation and/or change management contracts will be 
responsible for executing each phase of the program, the IV&V Contractor shall have a 
comprehensive understanding of Financial, Contracting and Treasury systems development and 
change management processes that enables them to anticipate vendors’ behavior and provide 
the District with an independent assessment as to the quality of work produced by the 
implementation and change management contractors.  As mentioned above, there will be 
significant integration between the EFS and the ARIBA Cloud solution to support Contracting 
and Procure to Pay processes, which will create significant risk to the success of both 
programs.  

 
C.4.2 The EFS implementation blueprinting phase is expected to start in June 2019 with an 

anticipated implementation go-live date of October 2020 (Wave 1).  The TMS program is 
anticipated to start in August 2019 with anticipated completion in October 2020; and the 
ARIBA Cloud program is planning phase one go-live in December 2020.  
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C.4.3 The Contractor is expected to provide IV&V services for up to five (5) years for the EFS 
project. The Contractor is expected to provide IV&V services for the TMS project for up to two 
(2) years.  Additionally, the Contractor is expected to provide IV&V services for the ARIBA 
Cloud project for up to two and a half (2½) years.   

 
C.4.4 The Contractor shall provide all services and deliverables as required, described, and detailed 

by this Scope of Work (“SOW”) and shall meet all service and delivery timelines.  A project 
schedule with delivery timelines shall be established within 30 days of the date of the award. 

 
C.4.5 The Contractor shall provide an objective assessment of the quality, completeness, and 

effectiveness of implementation processes and deliverables during the EFS, TMS and ARIBA 
Cloud deployments; facilitate early detection and correction of cost and schedule variances; and 
assist Project Management and Executive Leadership in identifying risks and in developing 
mitigation plans for these risks.  The Contractor shall provide independent oversight and 
improve the outcome of these critical projects by providing regular and periodic assessment of 
the projects as they progress through the system development lifecycle.  Since the cost and 
complexity of correcting system problems increases as the timetable progresses, it is important 
to identify and eliminate or minimize risks before they become unmanageable and costly. 

 
C.4.6 The Contractor shall provide the District with an independent assessment of the quality and 

appropriateness of the work performed the EFS and TMS Implementation Contractors, and the 
EFS and TMS Organizational Change Management (OCM) Contractors and the ARIBA Cloud 
contractor -- including their work products/deliverables in accordance with the provisions of 
this statement of work. 

C.4.7 The Contractor shall aid in the early detection and recommend solutions/mitigations of 
problems, risks and issues associated with the project lifecycle activities.  The focus is on 
assessing and managing risks and providing quality assurance throughout the entire lifecycles 
of the EFS, TMS and ARIBA Cloud projects. 

 
C.4.8 The Contractor shall provide independent weekly written reports as directed/necessary 

assessing the progress towards attainment of project objectives.  The reports should include: the 
risk areas, priorities, description, proposed mitigation, status update, risk types, and stakeholder 
impacts. 

 
C.4.9 The Contractor shall function independently from the Implementation Contractors and 

Organization Change Management (OCM) Contractors; however, the Contractor will have 
timely access to the Implementation teams’ interim and final products, outputs and 
deliverables. The Contractor shall attend and monitor meetings and presentations regarding 
project status, planning, risk and issue management, system design/configuration, and 
deliverable walk-throughs. 

 
C.4.10 The Project Manager (PM) shall report to the Contracting Officer Technical Representative 

(COTR) and notify the COTR of any contractual, billing, or staffing issues regarding the 
contract. The Contractor shall report any issues or conflicts that occur with the Implementation 
Contractors, the OCM Contractors and/or District staff to the COTR and/or the Contracting 
Officer for resolution.  The COTR and the Contracting Officer shall make any final 
determination on any conflicts between the Contractor, the Implementation Contractors, the 
OCM teams and/or District staff.  
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C.4.11 The Contractor shall provide independent weekly written reviews and assessments of all project 

artifacts and deliverables created by the Implementation Contractors, Hosting/SaaS Providers, 
OCM Contractors and by District staff.  These written reviews and assessments can include but 
are not limited to: 

 
a. Proposals 
b. Program/project plans 
c. Program/project schedules 
d. Project Estimation and Scheduling 
e. Project Staffing 
f. Functional and Technical Requirements specifications 
g. Requirements traceability matrices 
h. Conversion test plans 
i. System integration test plans 
j. User acceptance test plans 
k. Performance test plans 
l. Load test plans 
m. Cutover plans 
n. Backup and Recovery plans 
o. Test results 
p.  Test scripts and results  
q. Change management plan 
r. Risk and issue registers 
s. Risk analyses and mitigation plans 
t. Cost analyses and mitigation plans 
u. Schedule analyses and mitigation plans 
v. System design/configuration documentation 
w. Business Gap Analyses and mitigation plans 
x.  System Security Plan 
y.  System Test and Evaluation Results 
z. POA&M reports 
aa. Interface development, testing and implementation plans 
bb. Workflow  
cc. Configuration Control plans 
dd. Quality Assurance Plan 
ee. Communication plans 
ff. Data conversion/creation plan  
gg. Training Plan 
hh. User training and documentation 
ii. Third Party Agreements 
jj. Organizational Change Management plan and associated deliverables 
kk. Business Process Re-Engineering plan and associated deliverables 
ll. Any other processes, programs or issues as directed by the OCFO Director, Office of 

Contracts 
 

C.4.12 Tasks shall include, but are not limited to, the following detailed activities and tasks typical of 
standard IV&V projects:    
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a. Project Management 
 

Task # Task Description Program Requiring 
Service 

PM1 Evaluate the project management plans and procedures 
to verify that they are developed, communicated, 
implemented, monitored and completed.  

EFS, TMS and 
ARIBA Cloud 

PM2 Initial evaluation of project reporting plan and actual 
project reports to verify project status is accurately 
traced using project metrics.  

EFS, TMS and 
ARIBA Cloud 

PM3 Verify milestones and completion dates are planned, 
monitored, and met.  

EFS, TMS and 
ARIBA Cloud 

PM4 Verify the existence and communication of an 
appropriate project issue tracking mechanism that 
documents issues as they arise, enables communication 
of issues to proper stakeholders, documents a 
mitigation strategy as appropriate, and tracks the issue 
to closure. This should include but is not limited to 
technical and development efforts.  

EFS, TMS and 
ARIBA Cloud 

 
b. Risk Management 

 
Task # Task Description Program Requiring 

Service 
RM1 Evaluate the project’s risk management plans and 

procedures to verify that risks are identified and 
quantified and that mitigation plans are developed, 
communicated, implemented, monitored, and 
completed.  

EFS, TMS and 
ARIBA Cloud 

RM2 Interview stakeholders to identify additional risks and 
work with project team to identify risk mitigation 
strategy. 

EFS, TMS and 
ARIBA Cloud 

RM3 Develop and maintain an independent risk 
management log for each project of risks identified by 
IV&V not identified by the Implementation and/or 
OCM teams. Present the IV&V risk log at each 
Executive Steering Committee meeting, tracking 
progress made in mitigating the risks identified by 
IV&V, closing risks as they are remediated, and 
identifying residual risks that cannot be remediated. 

EFS, TMS and Ariba 
Cloud 

 
c. Project Estimating and Scheduling 

 
Task # Task Description Program Requiring 

Service 
PE1 Evaluate and make recommendations on the 

estimating and scheduling process of the project to 
ensure that the project budget and resources are 

EFS, TMS and 
ARIBA Cloud 
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Task # Task Description Program Requiring 
Service 

adequate for the work breakdown structure and 
schedule.  

PE2 Review schedules to verify that adequate time and 
resources are assigned for planning, development, 
review, testing and rework.  

EFS, TMS and 
ARIBA Cloud 

 
d. Project Staffing 

 
Task # Task Description Program Requiring 

Service 
PS1 Verify that the project’s organizational structure 

supports training, process definition, independent 
Quality Assurance, Configuration Management, 
product evaluation, Change Management and any 
other functions critical for the project success.  

EFS, TMS and 
ARIBA Cloud 

PS2 Verify that the obligations of sub-contractors and 
external staff (terms, conditions, statement of work, 
requirements, standards, development milestones, 
acceptance criteria, delivery dates, etc.) are clearly 
defined.  

EFS 

PS3 Verify that the subcontractor has and maintains the 
required skills, personnel, plans, resources, procedures 
and standards to meet their commitment.  

EFS 

PS4 Verify that District oversight is provided in the form 
of periodic status reviews and technical interchanges 
by the appropriate stakeholders.  

EFS, TMS and 
ARIBA Cloud 

PS5 Verify that the District has defined the technical and 
managerial inputs the contractor(s) need (reviews, 
approvals, requirements and clarifications, etc.) and 
has the resources to supply them on schedule.  

EFS, TMS and 
ARIBA Cloud 

PS6 Verify that the appropriate staff has the ultimate 
responsibility for monitoring project cost and schedule 
across the whole program. 

EFS, TMS and 
ARIBA Cloud 

 
e. Configuration Management 
 

Task # Task Description Program Requiring 
Service 

CM1 Review and evaluate the configuration management 
(CM) plans and procedures associated with the 
development process.  

EFS, TMS and 
ARIBA Cloud 

CM2 Verify that all critical development documents, 
including but not limited to requirements, design, and 
code are maintained under an appropriate level of 
control.  

EFS, TMS and 
ARIBA Cloud 
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Task # Task Description Program Requiring 
Service 

CM3 If code development is required, verify that the 
processes and tools are in place to identify code 
versions and to rebuild system configurations from 
source code.  

EFS, TMS and 
ARIBA Cloud 

CM4 If code development is required, verify that 
appropriate source code is maintained for training, 
testing, and production and that formal sign-off 
procedures are in place for approving work products.  

EFS, TMS and 
ARIBA Cloud 

CM5 Verify that appropriate processes and tools are in place 
to manage system changes, including formal logging 
of change requests and the review, prioritization and 
timely scheduling of maintenance actions.  

EFS, TMS and 
ARIBA Cloud 

CM6 Verify that mechanisms are in place to prevent 
unauthorized changes being made to the system and to 
prevent authorized changes from being made to the 
wrong version.  

EFS, TMS and 
ARIBA Cloud 

CM7 Review the use of CM information (such as the 
number and type of corrective maintenance actions 
over time) in project management.  

EFS, TMS and 
ARIBA Cloud 

 
f. Quality Assurance 

 
Task # Task Description Program Requiring 

Service 
QA1 Evaluate and make recommendations on the project’s 

Quality Assurance plans, procedures and organization.  
EFS, TMS and 
ARIBA Cloud 

QA2 Verify that the QA function has an appropriate level of 
independence from project management.  

EFS, TMS and 
ARIBA Cloud 

QA3 Verify that the QA function monitors the fidelity of all 
defined processes in all phases of the project.  

EFS, TMS and 
ARIBA Cloud 

QA4 Verify that the quality of all products produced by the 
project is monitored by formal reviews and sign-offs.  

EFS, TMS and 
ARIBA Cloud 

QA5 Verify that project self-evaluations are performed and 
that measures are continually taken to improve the 
process.  

EFS, TMS and 
ARIBA Cloud 

QA6 Monitor the performance of the QA function by 
reviewing its processes and reports and performing 
spot checks of system documentation; assess findings 
and performance of the processes and reports.  

EFS, TMS and 
ARIBA Cloud 

QA7 Verify that QA has an appropriate level of 
independence; evaluate and make recommendations 
on the project’s Quality Assurance plans, procedures 
and organization.  

EFS, TMS and 
ARIBA Cloud 

QA8 Evaluate if appropriate mechanisms are in place for 
project self-evaluation, stakeholder feedback and 
process improvement.  

EFS, TMS and 
ARIBA Cloud 



Solicitation No. CFOPD-19-R-032  IV&V Services (EFS, TMS, and Ariba Cloud) 

Page 12 of 90 
 

 
g. Project Quality Management: Process Definition and Technology Standards 

 
Task # Task Description Program Requiring 

Service 
PD1 Review and make recommendations on all defined 

processes and product standards associated with the 
system development.  

EFS, TMS and 
ARIBA Cloud 

PD2 Verify that all major development processes are 
defined and that the defined and approved processes 
and standards are followed in development.  

EFS, TMS and 
ARIBA Cloud 

PD3 Verify that the processes and standards are compatible 
with each other and with the system development 
methodology.  

EFS, TMS and 
ARIBA Cloud 

PD4 Verify that all process definitions and standards are 
complete, clear, up-to-date, consistent in format, and 
easily available to project personnel.  

EFS, TMS and 
ARIBA Cloud 

 
h. Organization Change Management 

 
Task # Task Description Program Requiring 

Service 
OC1 Review and make recommendations on the change 

management project plan provided by contractors. 
EFS, TMS and 
ARIBA Cloud 

OC2 Evaluate and provide recommendation about the 
effectiveness of change management effort.  

EFS, TMS and 
ARIBA Cloud 

OC3 Review and provide feedback on Change Management 
Strategy and management Plan, stakeholder analysis 
report, change management assessment, 
communication strategy and plan and other documents 
created by contractors.  

EFS, TMS and 
ARIBA Cloud 

OC3 Review and provide feedback on Change Management 
Strategy and management Plan, stakeholder analysis 
report, change management assessment, 
communication strategy and plan and other documents 
created by contractors.  

EFS, TMS and 
ARIBA Cloud 

OC4 Review and provide feedback on lessons learned 
report developed during each wave of the project.  

EFS, TMS and 
ARIBA Cloud 

OC5 Review and provide feedback on Competency 
Framework, Job Impact Analysis report, effectiveness 
of Leadership action plan, and new Organization 
Structure to support new system.   

EFS, TMS and 
ARIBA Cloud 
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i. Training 
 

Task # Task Description Program Requiring 
Service 

TR1 Review and make recommendations on the training 
provided to system users. Verify sufficient knowledge 
transfer for maintenance and operation of the new 
system.  

EFS, TMS and 
ARIBA Cloud 

TR2 Verify that training for users is instructor-led and 
hands-on and is directly related to the business process 
and required job skills.  

EFS, TMS and 
ARIBA Cloud 

TR3 Verify that user-friendly training materials and help 
desk services are easily available to all users.  

EFS, TMS and 
ARIBA Cloud 

TR4 Verify that all necessary policy and process and 
documentation are easily available to users.  

EFS, TMS and 
ARIBA Cloud 

TR5 Verify that all training is given on-time and is 
evaluated and monitored for effectiveness, with 
additional training provided, as needed.  

EFS, TMS and 
ARIBA Cloud 

 
j. Requirements Management 

 
Task # Task Description Program Requiring 

Service 
RQ1 Evaluate and make recommendations on the project’s 

process and procedures for managing requirements.  
EFS and TMS 

RQ2 Verify that system requirements are well-defined, 
understood and documented.  

EFS, TMS and 
ARIBA Cloud 

RQ3 Evaluate the allocation of system requirements to 
hardware, security and software requirements.  

EFS, TMS and 
ARIBA Cloud 

RQ4  Verify that software requirements can be traced 
through design, code and test phases to verify that the 
system performs as intended and contains no 
unnecessary software elements.  

EFS, TMS and 
ARIBA Cloud 

RQ5 Verify that requirements are under formal 
configuration control.  

EFS, TMS and 
ARIBA Cloud 

 
k. Security Requirements 

 
Task # Task Description Program Requiring 

Service 
SR1 Evaluate and make recommendations on project 

policies and procedures for ensuring that the system is 
secure, and that the privacy of client data is 
maintained.  

EFS, TMS and 
ARIBA Cloud 

SR2 Evaluate the project’s restrictions on system and data 
access.  

EFS, TMS and 
ARIBA Cloud 

SR3 Evaluate the project’s security and risk analysis.  EFS, TMS and 
ARIBA Cloud 
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Task # Task Description Program Requiring 
Service 

SR4 Verify that processes and equipment are in place to 
back up client and project data and files and archive 
them safely at appropriate intervals.  

EFS, TMS and 
ARIBA Cloud 

 
l. Requirements Analysis 

 
Task # Task Description Program Requiring 

Service 
RA1 Verify that an analysis of District’s needs and 

objectives has been performed to verify that 
requirements of the system are well understood, well 
defined, and satisfy federal and state-local regulations.  

EFS and TMS 

RA2 Verify that stakeholders have been consulted to the 
desired functionality of the system, and that users have 
been involved in prototyping of the system.  

EFS and TMS 

RA3 Verify that stakeholders have bought-in to all changes 
which impact project objectives, cost, or schedule.  

EFS and TMS 

RA4 Verify that performance requirements (e.g. timing, 
response time and throughput) satisfy user needs.  

EFS and TMS 

 
m. Interface Requirements 

 
Task # Task Description Program Requiring 

Service 
IR1 Verify that system interfaces are exactly described, by 

function, including input/output data format and 
frequency.  

EFS, TMS and 
ARIBA Cloud 

IR2  Verify those approved interface documents are 
available and that appropriate relationships (such as 
interface working groups) are in place with all 
agencies and organizations supporting the interfaces.  

EFS, TMS and 
ARIBA Cloud 

IR3 Verify the critical interfaces between EFS and ARIBA 
Cloud are meeting the requirements of District 

EFS and ARIBA 
Cloud 

 
n. Requirements Allocation and Specification 

 
Task # Task Description Program Requiring 

Service 
RS1 Verify that all system requirements have been 

allocated to either a software or hardware subsystem.  
EFS, TMS and 
ARIBA Cloud 

RS2 Verify that requirements specifications have been 
developed for all hardware and software subsystems in 
a sufficient level of detail to ensure successful 
implementation.  

EFS, TMS and 
ARIBA Cloud 
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o. Operating Environment System Capacity 
 

Task # Task Description Program Requiring 
Service 

OE1 Evaluate the existing processing capacity of the 
system and verify that new system will meet the needs 
for both batch, real time and on-line processing.  

EFS, TMS and 
ARIBA Cloud 

OE2 Evaluate the results of any volume testing or stress 
testing.  

EFS, TMS and 
ARIBA Cloud 

 
p. Design Documentation 

 
Task # Task Description Program Requiring 

Service 
DD1 Evaluate the design products for adherence to the 

project design methodology and standards.  
EFS, TMS and 
ARIBA Cloud 

DD2 Evaluate the design and analysis process used to 
develop the design and make recommendations for  
improvements. Evaluate design standards, 
methodology and tools used and make 
recommendations. 

EFS, TMS and 
ARIBA Cloud 

DD3 Verify that requirements listed in the design 
documents can be traced back to system requirements.  

EFS, TMS and 
ARIBA Cloud 

DD4 Evaluate the design and analysis process used to 
develop the design and make recommendations for 
improvements made.  

EFS, TMS and 
ARIBA Cloud 

DD5 Verify that all design products are under configuration 
control and formally approved. 

EFS, TMS and 
ARIBA Cloud 

DD6 Evaluate batch jobs for appropriate scheduling, timing 
and internal and external dependencies.  

EFS, TMS and 
ARIBA Cloud 

 
q. Code Documentation 

 
Task # Task Description Program Requiring 

Service 
CD1 Evaluate Code documentation quality, completeness 

and accessibility and make recommendation.  
EFS, TMS and 
ARIBA Cloud 

CD2 Evaluate the coding standards and guidelines and the 
projects compliance with these standards and 
guidelines and make recommendation.  

EFS, TMS and 
ARIBA Cloud 

CD3 Verify that developed code is kept under appropriate 
configuration control and is easily accessible by 
developers.  

EFS, TMS and 
ARIBA Cloud 

CD4 Evaluate the project’s use of software metrics in 
management and quality assurance.  

EFS, TMS and 
ARIBA Cloud 
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r. Unit Testing 
 

Task # Task Description Program Requiring 
Service 

UT1 Evaluate the plans, requirements, environment, tools, 
and procedures used for unit testing system modules.  

EFS, TMS and 
ARIBA Cloud 

UT2 Evaluate the level of test automation and provide 
recommendations.  

EFS, TMS and 
ARIBA Cloud 

UT3 Verify that the test process achieves an appropriate 
level of test coverage, that test results are verified, that 
the correct code configuration has been tested, and that 
the tests are appropriately documented.  

EFS, TMS and 
ARIBA Cloud 

 
s. System Integration Testing 

 
Task # Task Description Program Requiring 

Service 
SI1 Evaluate the plans, requirements, environment, tools, 

and procedures used for integration testing of system 
modules.  

EFS, TMS and 
ARIBA Cloud 

SI2 Evaluate the level of automation and the availability of 
the system test environment.  

EFS, TMS and 
ARIBA Cloud 

SI3 Verify that the test process achieves an appropriate 
level of test coverage, that test results are verified, that 
the correct code configuration has been tested, and that 
the tests are appropriately documented, including 
formal logging of errors found in testing.  

EFS, TMS and 
ARIBA Cloud 

SI4  Verify that the test organization has an appropriate 
level of independence from the development 
organization.  

EFS, TMS and 
ARIBA Cloud 

SI5 Evaluate project plans for each implementation to 
ensure that deliverables and critical paths are aligned 
to meet each project major deadlines and milestones. 

EFS, TMS and 
ARIBA Cloud 

 
t. Interface Testing  

 
Task # Task Description Program Requiring 

Service 
IT1 Evaluate interface testing plans and procedures for 

compliance with industry standards.  
EFS, TMS and 
ARIBA Cloud 

 
u. Acceptance and Turnover 

 
Task # Task Description Program Requiring 

Service 
AT1 Acceptance procedures and acceptance criteria for 

each product must be defined, reviewed, and approved 
prior to test and the results of the test must be 

EFS, TMS and 
ARIBA Cloud 
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Task # Task Description Program Requiring 
Service 

documented. Acceptance procedures must also address 
the process by which any software product that does 
not pass acceptance testing will be corrected.  

AT2 Verify that appropriate acceptance testing based on the 
defined acceptance criteria is performed satisfactorily 
before acceptance of software products.  

EFS, TMS and 
ARIBA Cloud 

AT3 Verify that the acceptance test organization has an 
appropriate level of independence from the contractor.  

EFS, TMS and 
ARIBA Cloud 

AT4 Verify that training in using the contractor-supplied 
software is on-going throughout the development 
process, especially If the software is to be turned over 
to the District’s staff for operation.  

EFS, TMS and 
ARIBA Cloud 

AT5 Review and evaluate testing implementation plan.  EFS, TMS and 
ARIBA Cloud 

 
v. Data Conversion 

 
Task # Task Description Program Requiring 

Service 
DC1 Evaluate the proposed plans, procedures and software 

for data conversion.  
EFS, TMS and 
ARIBA Cloud 

DC2 Verify that procedures are in place and are being 
followed to review the completed data for 
completeness and accuracy and to perform data 
cleanup as required.  

EFS, TMS and 
ARIBA Cloud 

DC3 Determine conversion error rates and if the error rates 
are manageable.  

EFS, TMS and 
ARIBA Cloud 

DC4 Provide recommendations on making the conversion 
process more efficient and on maintaining the integrity 
of data during the conversion.  

EFS, TMS and 
ARIBA Cloud 

 
 

C.4.13 The Contractor shall review these work products for quality, accuracy, completeness, and 
adherence to contractual and functional/technical requirements.  The written review shall 
identify schedule, cost and technical inconsistencies, errors, or other issues that may present a 
risk to the programs/projects and shall recommend acceptance or rejection of deliverables 
based upon the above criteria (e.g., quality, accuracy, completeness, and adherence to 
requirements). 

 
C.4.14 The Contractor shall conduct IV&V on all aspects of the District’s progress and the District’s 

oversight and management of the Implementation and OCM Contractors.   
 
C.4.15 The Contractor shall conduct IV&V of deliverables provided by the Implementation and OCM 

Contractors and report findings per the requirements of the Scope of Work and established 
project schedule.   
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C.4.16 The Contractor shall conduct IV&V in parallel with program activities and shall include 
independent evaluation to validate that the systems are likely to perform required business 
functions at the correct time in each project’s life cycle.   

 
C.4.17 The Contractor shall establish and document in writing a set of IV&V guidelines that will be 

utilized to validate Implementation and OCM contractor(s) compliance with user, contract, 
program, and functional requirements.  Additionally, deliverables shall be reviewed to ensure 
that they satisfy the standards, practices, and convention of the program “stage” and that they 
establish the proper basis for initiating next “stage” activities.   

 
C.4.18 The Contractor’s reviews, assessments, recommendations, and actions shall be based on 

professional evaluations of lifecycle cost, best business practices, and applicable standards such 
as Control Objectives for Information and related Technology (COBIT) and PMI’s Project 
Management Body of Knowledge (PMBOK).   

 
C.4.19 The Contractor shall review the program risk register and the risk management plan and 

provide an assessment to the COTR on at least a monthly basis; or as directed by the COTR. 
Additionally, the Contractor shall review the risk management strategies developed by the 
District and Implementation and OCM Contractor(s) for risks with a medium to high 
probability of occurrence, or for risks with a high impact if realized and provide 
recommendations for mitigation. 

 
C.5 PERSONNEL QUALIFICATIONS REQUIREMENTS 

 
C.5.1 Project Manager (PM) 

C.5.1.1 The Offeror’s proposal shall include the project manager and all team members.  Any change in 
the Contractor’s staff shall be approved by the COTR.  

 
C.5.1.2 The Contractor shall provide a highly skilled experienced team of IV&V professionals to 

ensure effective IV&V processes and monitoring activities and appropriate staffing for 
administrative support of Contractor requirements including reporting, correspondence, record 
keeping, and personnel support.  The key positions include the IV&V PM and Subject Matter 
Expert(s).   

C.5.1.3 The Contractor shall clearly specify who is the PM and who are the IV&V Subject Matter 
Experts.    

 
C.5.1.4 In addition, the following qualification is required of the PM: 
 

a. Knowledge of project management (including PMBOK and the SDLC PM methodology) 
and the creation and evaluation of complex, integrated project plans. 

 
C.5.1.5 The PM shall provide all formal reports to the EFS Steering Committee.  This position is 

considered key personnel and, as such, shall be identified by name in the proposal.  The PM 
shall be available during the District’s normal working hours and shall respond within one hour 
of notification by the COTR regarding any areas affecting performance of the contract. 
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C.5.1.6 In addition to the qualification cited in C.5.1.4 above, the PM shall meet the qualifications as 
required by the District listed below:  

 
Mandatory Minimum Qualifications:  
 
1. At least five (5) years of demonstrated experience in providing leadership and oversight of 

quality assurance services for large scale, mission critical system development and 
deployment efforts.  It is preferred that some (or all) of this experience pertain to a project 
with similar scope to the EFS Project or to providing IV&V services for an ERP financial 
and/or contracting system-- such as Oracle or SAP -- implementation in the Public Sector.  

2. Project Management Professional (PMP) Certification from the Project Management 
Institute (PMI) or equivalent Industry Certification. 

C.5.1.7 The PM shall manage and oversee all work efforts associated with the IV&V services 
requirements.  This function includes a full range of management and administrative duties 
including but not limited to planning; scheduling; preparing reports; establishing and 
maintaining records; performing liaison role with OCM and Implementation Contractors; 
resolving complaints; and ensuring quality control.  The PM shall establish management 
processes that effectively support the completion of assigned work within established timelines.  
The Contractor shall provide appropriate staffing for administrative support of contractor 
requirements including reporting, correspondence, record keeping, personnel support. 
 

C.5.2 Subject Matter Experts (SMEs) 

C.5.2.1 The IV&V SMEs shall possess the requisite skills, experiences, and certifications for the roles 
they are filling.  The District requires the following qualifications of the SMEs:  
a. Be technologically qualified and knowledgeable in system requirements definition and 

analysis, system design, project management, change control, requirements management, 
test plan definition and execution, and performance measurement. 

b. Experience with best practices regarding quality, quality assurance, and quality control 
principles and techniques such as Six Sigma, CMM, CoBIT and/or ITIL. 

c. Possess exceptional interpersonal and communication skills and the ability to work 
effectively in a fast-paced, team-oriented environment. 

d. EFS Specific Requirements: 

o Prior experience as a functional or technical implementation team member working 
with Oracle EBS Financial or Oracle Financials Cloud. 

o Prior experience as a functional implementation team member working with 
Hyperion or Oracle Planning and Budgeting. 

e. TMS Specific Requirements: 

o Prior experience as a functional implementation team member working with 
Treasury Management Systems such as Kyriba, FIS/Sungard, Reval, etc., 

f. ARIBA Cloud Specific Requirements: 
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o Prior experience as a functional or technical implementation team member working 
with ARIBA or ARIBA Cloud. 
 

C.6 DELIVERABLES 
  

C.6.1 The Contractor shall not later than 30 days from the date of award meet with the COTR to 
establish a time line for all deliverables.  

 
a. The Contractor shall submit a Comprehensive Work Plan listing the steps necessary to 

conform to the requirements stipulated in this Statement of Work.   
b. The Contractor shall submit an IV&V Management Plan, which includes the following:  

 
• Narrative of work products, expected formats, project lifecycle tools (i.e., checklists) 

and content to be developed and delivered during the first two IV&V review cycles.   
• Communications plan, including required communications, meeting, and reporting 

requirements as well as additional communication, meetings, or reporting mechanisms 
the Contractor recommends to ensure effective collaboration among and/or between the 
Contractor, District, other contractors, and other relevant organizations.  

• Project Schedule and Timeline that is derived from the approved Integrated Project 
Management Plan.  The Contractor shall provide a preliminary work plan and timeline 
that addresses the scope areas and all associated components 

• IV&V Checklists and Tools: These are IV&V tools/checklists for elements to be 
reviewed, observed, monitored and commented on, regarding all aspects of industry 
standards for Project Management, Change Management, Software and Systems 
Development as per industry standards.  These tools/checklists will be developed and 
delivered on an ongoing basis, with the first being delivered and reviewed as part of the 
Initial Review of the management plan.  All checklists should be made available prior 
to any review being performed.  As the Initial IV&V Review is performed and results 
delivered, it is expected that subsequent areas for review will be adjusted based upon 
the priorities and output results. As such, checklists and such tools will be delivered for 
review prior to the commencement of each IV&V Review period.  

 
c. Conduct Initial IV&V Review: The Initial IV&V Review will be conducted within 20 

calendar days from contract award.  It is expected that this Review will require the 
following items from the Contractor to be provided to District:  

• Schedule of Review activities;  
• Interviews to be performed;  
• List of Project Documentation required to review;   
• List of Project Meetings, events to be attended and observed by the IV&V service 

provider  
Based upon these project artifacts, meetings and events, the Contractor shall analyze 
materials, observations and draft an initial report.   

 
d. Develop Initial IV&V Review Report (Draft and Final): To be delivered, 30 days from the 

commencement of the Initial IV&V Review period.  The District will review the Draft and 
provide comments to the Contractor for inclusion in the Final Report.  Report format and 
content requirements shall include, but not be limited to, the following for each area 
reviewed:     
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• Current status of the process  
• Measurable progress in the process area 
• Standards being followed and/or recommended for use.  
• Quantifiable results/metrics whenever possible  
• Recommendations in each area specifying opportunities for improvement (short and 

long term) that take into consideration the unique constraints of the EFS program.  
• A critical component of this Initial Review will be the identification of prioritized 

project tasks/activities for IV&V Reviews moving forward that will have the greatest 
impact on the overall success of the Program.    
 

e. Conduct Ongoing IV&V Reviews: Ongoing IV&V Reviews will be conducted monthly.   It 
is expected that this Review will require the following items from the Contractor to be 
provided to District:  
 
• Schedule of Review activities;  
• Interviews to be performed;  
• List of Project Documentation required to review;   
• List of Project Meetings, events to be attended and observed by the Contractor; 
• Based upon these project artifacts, meetings and events, the Contractor shall analyze 

materials, observations and draft monthly IV&V Reports; 
• Note that monthly reviews may focus on a specific artifact, work process or product 

identified in the Initial Review Report.  This may include specific observations to be 
made on the testing process (i.e., inconsistencies or deficiencies identified during 
testing) and the provision of recommendations/prioritization for moving forward based 
upon industry best practices.   
 

f. Each Thursday, no later than close of business, the Contractor shall submit a Weekly Status 
Report to the COTR.  Weekly status report that identifies IV&V Service Provider 
personnel, work products, as well as availability of project team members, documentation 
and other such artifacts required for IV&V reviews.   
 

g. Prepare and Deliver Briefings of IV&V Results: Prepare and deliver project debriefing 
related to the latest IV&V Review Report’s results (i.e., Initial or monthly) to stakeholders 
as requested.  Debriefing audiences are expected to be District Leads and the Executive 
Steering Committee.   

 
h. Not later than the last working day of each month, the Contractor shall submit a Status 

Report to each of the Executive Steering Committees covering any integration issues that 
impact any other project.  Each report shall contain, at a minimum, the following: 

 
i. Project Schedule.  The Contractor shall provide a monthly written assessment of the 

progress of the Project against planned tasks, duration, resources, completion dates, 
and milestones, and issues impacting the schedule as stated within the EFS 
Implementation contract.  The Contractor may include recommendations specifying 
what can be done immediately versus long-term to remediate variations and 
deviations from schedule. 
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ii. Risk Assessment.  The Contractor shall report on the identified risks to a successful 
EFS implementation and the potential level of severity of these risks.  The 
Contractor shall recommend mitigation and/or resolution strategies to manage 
and/or eliminate the identified risks.  If a risk is identified or if a risk probability or 
risk impact changes in mid-month, the IV&V vendor shall communicate this fact to 
the Executive Steering Committee representative immediately after it is known.  
 

iii. Project Phase Assessments.  The Contractor shall provide an assessment of the 
activities and progress of the Project every quarter, and also at the completion of 
every major Milestone of the Project Life-Cycle (e.g., completion of Requirements 
Definition, System Integration testing, or User Acceptance Testing).  The 
Contractor shall provide recommendations as necessary, for addressing any issues 
relative to the successful completion of the Project phases; including detailed 
recommendations in each area of the Project phases specifying what can be done 
immediately and in the long-term for improvement in the identified area.  These 
recommendations shall address the readiness of the Project to move to the next 
phase in the lifecycle. 

 
i. The Contractor shall establish and maintain “Project Binder(s)" which shall contain copies 

of project materials, minutes of meetings, and deliverables generated in this project both in 
hard copy and electronic format.  The Project Binder shall be available for review by the 
Executive Steering Committee representative at any time and shall be delivered to the 
Executive Steering Committee(s) at the completion of the project.  The “Project Binder” 
may be in electronic form with access as determined by the Executive Steering 
Committee(s). 

 
C.7 REESERVED  

 
C.8 NON-DISCLOSURE AND NON-COMPETE REQUIREMENTS 
 

Prior to the start of work, the Contractor’s Staff and Subcontractors shall sign the OCFO Non-
Disclosure Agreement covering all information obtained during the IV&V project.  Disclosure 
of information relating to the services in this RFP to any person not entitled to receive it is not 
authorized.  Neither the Contractor nor any of its employees shall disclose or cause to be 
disseminated any information covered under the Privacy Act (e.g., home addresses, social 
security numbers, or personal telephone numbers of personnel) to which the Contractor may 
have access. 

 
C.9 LOCATION OF PERFORMANCE 
 

The Contractor shall provide the services identified in this RFP at any District location as 
appropriate.   

 
C.10 DISTRICT PROVIDED RESOURCES 
 

The District will provide the following resources: 
 

a. Adequate work space 
b. Telephone service with voice mail 
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c. Internet access  
d. Workstations for on-site Contractor personnel  
e. Day-to-day operating supplies 

 
C.11 ANTICIPATED PROJECT TEAM ORGANIZATION 
 

C.11.1 The following chart provides a high-level governance and anticipated organizational 
structure for the District IV&V Project Team. Offerors shall include any recommended 
adjustments to the anticipated structure in their response to Section L.3.2.3(II). 

 

 
 

C.11.2 The District will follow standard project management principles to secure executive 
sponsorship, system setup and configuration decisions, to-be business process approval, and to 
ensure effective planning of project activities and utilization of resources. 

 
C.11.3 The Program Sponsor will be responsible for executive communications on project- related 

matters, providing executive input to the Steering Committee, and setting the high-level 
strategy for the project.  The Program Sponsor will negotiate and determine the availability of 
District project resources as required. 

 
C.11.4 The Steering Committee members will be responsible for communications on project- related 

matters, providing input to the Project Management Office, disseminating project information 
within their organizations, and advocating for the implementation of approved standardized 
business processes and data across all agencies and departments.  The Steering Committee will 
forward to the Contracting Officer any requests to approve all significant modifications to 
designed business processes and other significant changes to the system as delivered. 

 
C. 12 KEY PROJECT ASSUMPTIONS 
 

The following key project assumptions shall be taken into consideration when responding to 
this RFP: 

a. The EFS, TMS and ARIBA Cloud projects are a high priority of the District with 
corresponding commitment and support by all levels of management to include 
allocation of available resources and timely consensus and deadline-based decisions. 

b. The District is committed to updating its business processes and expects to use 
Oracle’s delivered Business Processes as the starting point for business process 
workshop activities for the EFS Project; the SaaS delivered Business Processes for 
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TMS; and the SAP delivered Business Processes for Ariba Cloud. 
c. Strong project governance standards will be applied equitably and fairly in a 

manner that ensures the opportunity for input by all District stakeholders. 
d. The District will establish a project management team with appropriate levels of 

experience and authority. 
e. The District will establish senior project leadership with the authority to make 

timely policy-level decisions to meet project needs and deadlines. 
f. There will be District FTEs and Contractor leads for each major 

functional/process areas and technical area identified within the project team 
organization. 

g. The District will assign fully (100%) dedicated staff to critical roles on these 
projects. 

h. The District will commit sufficiently skilled District staff resources to the Projects as 
reflected in the agreed upon work plans and staffing plans. 

i. The District can reach agreement on critical decisions such as business process 
configuration and whether gaps in functionality can be addressed through means other 
than software extensions. 

j. The existing legacy systems at the District-wide level will continue to operate as 
required throughout the deployment period. 

 
C.13 MINIMUM QUALIFICATIONS 
 

The Offeror shall meet the minimum requirements listed in Section L.3.2.3(III) and submit 
details demonstrating these requirements with their proposal.  

 
 

[End of Section C] 
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SECTION D 
 

PACKAGING AND MARKING 
 
D.1 PACKAGING   

 
All reports and deliverables that are in “hard copy” and physically transported through the U.S. 
mail or private courier services are to be securely packaged using the Contractor’s best 
practices. 

 
D.2 MARKING   
 

D.2.1 Unless otherwise specified herein, all reports and deliverables delivered under this contract 
must be plainly marked, stating the Contractor’s name, contract number and addressed to the 
recipient, including the name of the office or floor, and the recipient’s office telephone number 
as noted in the contract.  

 
D.2.2 In case of carload lots, the Contractor shall tag the car, stating Contractor’s name and contract 

number. Any failure to comply with these instructions will place the material at the 
Contractor’s risk.  

 
D.2.3 Deliveries by rail, water, truck or otherwise, must be within the working hours and in ample 

time to allow for unloading and if necessary, the storing of the materials or supplies before 
closing time. Deliveries at any other time will not be accepted unless specific arrangements 
have been previously made with the contact person identified in the contract at the delivery 
point.  
 

 
[End of Section D] 
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SECTION E 
 

INSPECTION, ACCEPTANCE AND WARRANTY OF SERVICES 
 
 
E.1 INSPECTION 
 

E.1.1 All supplies and services provided by the Contractor under this contract shall be subject to 
inspection by the Contracting Officer’s Technical Representative (“COTR”) identified in Section 
G.1 (b).   

 
E.1.2 Inspection of Supplies 

 
(a) Definition. “Supplies,” as used in this clause, includes, but is not limited to raw 

materials, components, intermediate assemblies, end products, and lots of supplies. 
(b) The Contractor shall be responsible for the materials or supplies covered by this 

contract until they are delivered at the designated point, but the Contractor shall bear all 
risk on rejected materials or supplies after notification of rejection. Upon the 
Contractor’s failure to cure within ten (10) days after date of notification, the District 
may return the rejected materials or supplies to the Contractor at the Contractor’ s risk 
and expense. 

(c) The Contractor shall provide and maintain an inspection system acceptable to the 
District covering supplies under this contract and shall tender to the District for 
acceptance only supplies that have been inspected in accordance with the inspection 
system and have been found by the Contractor to be in conformity with contract 
requirements. As part of the system, the Contractor shall prepare records evidencing all 
inspections made under the system and the outcome. These records shall be kept 
complete and made available to the District during contract performance and for as long 
afterwards as the contract requires. The District may perform reviews and evaluations 
as reasonably necessary to ascertain compliance with this paragraph. These reviews and 
evaluations shall be conducted in a manner that will not unduly delay the contract 
work. The right of review, whether exercised or not, does not relieve the Contractor of 
the obligations under this contract. 

(d) The District has the right to inspect and test all supplies called for by the contract, to the 
extent practicable, at all places and times, including the period of manufacture, and in 
any event before acceptance. The District will perform inspections and tests in a manner 
that will not unduly delay the work. The District assumes no contractual obligation to 
perform any inspection and test for the benefit of the Contractor unless specifically set 
forth elsewhere in the contract. 

(e) If the District performs inspection or test on the premises of the Contractor or 
subcontractor, the Contractor shall furnish, and shall require subcontractors to furnish, 
without additional charge, all reasonable facilities and assistance for the safe and 
convenient performance of these duties. Except as otherwise provided in the contract, 
the District will bear the expense of District inspections or tests made at other than 
Contractor’ s or subcontractor’ s premises; provided, that in case of rejection, the District 
will not be liable for any reduction in the value of inspection or test samples. 

(1) When supplies are not ready at the time specified by the Contractor for 
inspection or test, the Contracting Officer may charge to the Contractor the 
additional cost of inspection or test. 
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(2) Contracting Officer may also charge the Contractor for any additional cost of 
inspection or test when prior rejection makes re-inspection or retest. 

(f) The District has the right either to reject or to require correction of nonconforming 
supplies. Supplies are nonconforming when they are defective in material or 
workmanship or otherwise not in conformity with contract requirements. The District 
may reject nonconforming supplies with or without disposition instructions. 

(g) The Contractor shall remove supplies rejected or required to be corrected. However, the 
Contracting Officer may require or permit correction in place, promptly after notice, by 
and at the expense of the Contractor. The Contractor shall not tender for acceptance 
corrected or rejected supplies without disclosing the former rejection or requirement for 
correction, and when required, shall disclose the corrective action taken. 

(h) If the Contractor fails to remove, replace, or correct rejected supplies that are required 
to be replaced or corrected within ten (10) days, the District may either (1) by contract 
or otherwise, remove, replace or correct the supplies and charge the cost to the 
Contractor or (2) terminate the contract for default. Unless the Contractor corrects or 
replaces the supplies within the delivery schedule, the Contracting Officer may require 
their delivery and make an equitable price reduction. Failure to agree to a price 
reduction shall be a dispute. 

(i) If this contract provides for the performance of District quality assurance at source, and 
if requested by the District, the Contractor shall furnish advance notification of the time 
(i) when Contractor inspection or tests will be performed in accordance with the terms 
and conditions of the contract, and (ii) when the supplies will be ready for District 
inspection. 

(j) The District request shall specify the period and method of the advance notification and 
the District representative to whom it shall be furnished. Requests shall not require 
more than 2 business days of advance notification if the District representative is in 
residence in the Contractor’ s plant, nor more than 7 business days in other instances. 

(k) The District will accept or reject supplies as promptly as practicable after delivery, 
unless otherwise provided in the contract. District failure to inspect and accept or reject 
the supplies shall not relieve the Contractor from responsibility, nor impose liability 
upon the District, for non-conforming supplies. 

(l) Inspections and tests by the District do not relieve the Contractor of responsibility for 
defects or other failures to meet contract requirements discovered before acceptance. 
Acceptance shall be conclusive, except for latent defects, fraud, gross mistakes 
amounting to fraud, or as otherwise provided in the contract. 

(m) If acceptance is not conclusive for any of the reasons in subparagraph (l) hereof, the 
District, in addition to any other rights and remedies provided by law, or under 
provisions of this contract, shall have the right to require the Contractor (1) at no 
increase in contract price, to correct or replace the defective or nonconforming supplies 
at the original point   of delivery or at the Contractor’ s plant at the Contracting Officer’s 
election, and in accordance with a reasonable delivery schedule as may be agreed upon 
between the Contractor and the Contracting Officer; provided, that the Contracting 
Officer may  require a reduction in contract price if the Contractor fails to meet such 
delivery schedule, or (2) within a reasonable time after receipt by the Contractor of 
notice of defects or noncompliance, to repay such portion of the contract as is equitable 
under the circumstances if the Contracting Officer elects not to require correction or 
replacement. When supplies are returned to the Contractor, the Contractor shall bear the 
transportation cost from the original point of delivery to the Contractor’ s plant and 
return to the original point when that point is not the Contractor’ s plant. If the 
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Contractor fails to perform or act as required in (1) or (2) above and does not cure such 
failure within a period of 10  days (or such longer period as the Contracting Officer may 
authorize in writing) after receipt of notice from the Contracting Officer specifying 
such failure, the District will have the right to return the rejected materials at 
Contractor’ s risk and expense or contract or otherwise to replace or correct such 
supplies and charge to the Contractor the cost occasioned the District thereby. 

 
E.1.3 Inspection of Services 

 
(a) Definition. “Services” as used in this clause includes services performed, workmanship, 

and material furnished or utilized in the performance of services. 
(b) The Contractor shall provide and maintain an inspection system acceptable to the 

District covering the services under this contract. Complete records of all inspection 
work performed by the Contractor shall be maintained and made available to the 
District during contract performance and for as long afterwards as the contract requires. 

(c) The District has the right to inspect and test all services called for by the contract, to the 
extent practicable at all times and places during the term of the contract. The District 
will perform inspections and tests in a manner that will not unduly delay the work. 

(d) If the District performs inspections or tests on the premises of the Contractor or 
subcontractor, the Contractor shall furnish, without additional charge, all reasonable 
facilities and assistance for the safety and convenient performance of these duties. 

(e) If any of the services do not conform to the contract requirements, the District may 
require the Contractor to perform these services again in conformity with contract 
requirements, at no increase in contract amount. When the defects in services cannot be 
corrected by performance, the District may require the Contractor to take necessary 
action to ensure that future performance conforms to contract requirements and reduce 
the contract price to reflect value of services performed.  If the Contractor fails to 
promptly perform the services again or take the necessary action to ensure future 
performance in conformity to contract requirements, the District may (1) by contract or 
otherwise, perform the services and charge the Contractor any cost incurred by the 
District that is directly related to the performance of such services, or (2) terminate the 
contract for default. 

 
E.2 ACCEPTANCE 

 
Acceptance of all products and services provided under this contract shall be performed by the 
COTR.  Acceptance means approval by the COTR of specific services as partial or complete 
performance of the contract. 
 

E.3 WARRANTY OF SERVICES  
 

E.3.1 The time period for this warranty provision is the life of the contract plus all active options and 
extensions. 

 
E.3.2 Warranty Provision:  

(a) Notwithstanding inspection and acceptance by the District or any provision concerning 
the conclusiveness thereof, the Contractor warrants that all services performed under 
this contract will, at the time of acceptance, be free from defects in workmanship and 
conform to the requirements of this contract. The Contracting Officer shall give written 
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notice of any defect or nonconformance to the Contractor within 30 days from the date 
of discovery.  This notice shall state either:  
 

(1) That the Contractor shall correct or re-perform any defective or nonconforming 
services; or  

 
(2) That the District does not require correction or reperformance.  

 
(b) If the Contractor is required to correct or reperform, it shall be at no cost to the District, 

and any services corrected or reperformed by the Contractor shall be subject to this 
clause to the same extent as work initially performed. If the Contractor fails or refuses 
to correct or reperform, the Contracting Officer may, by contract or otherwise, correct 
or replace with similar services and charge to the Contractor the cost occasioned to the 
District thereby, or make an equitable adjustment in the contract price.  
 

(c) If the District does not require correction or reperformance, the Contracting Officer 
shall make an equitable adjustment in the contract price.  

 
 

[End of Section E] 
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SECTION F 
 

PERIOD OF PERFORMANCE AND DELIVERABLES 
 

F.1 TERM OF CONTRACT 
 

The term of the contract shall be for a period of one year from the Contract Effective Date. 
 
F.2  OPTION TO EXTEND THE TERM OF THE CONTRACT 
 

F.2.1 The District may extend the term of this contract for a period of six (6) one-year option periods, 
or successive fractions thereof, by written notice to the Contractor before the expiration of the 
contract; provided that the District will give the Contractor preliminary written notice of its 
intent to extend before the contract expires. The preliminary notice does not commit the 
District to an extension. The exercise of this option is subject to the availability of funds at the 
time of the exercise of this option.  

 
F.2.2 If the District exercises this option, the extended contract shall be considered to include this 

option provision.  
 

F.2.3 The price for the option period shall be as specified in the Section B of the contract. 
 
F.3 DELIVERABLES  
 

F.3.1 The Contractor shall perform the activities required to successfully complete the District’s 
requirements and submit each deliverable to the COTR identified in Section G in accordance 
with Section C. 

 
F.3.2 The Contractor shall submit to the District, as a deliverable, the report described in Section I.31 

that is required by the 51% District Residents New Hires Requirements and First Source 
Employment Agreement.  If the Contractor does not submit the report as part of the 
deliverables, final payment to the Contractor shall not be paid pursuant to Section G.6.  

 
 

[End of Section F] 
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SECTION G 
 

CONTRACT ADMINISTRATION 
 
G.1 CONTRACT ADMINISTRATORS 
 

(a) Contracting Officer 
 

i. The Contracting Officer (or “CO”) for this contract is: 
 

Anthony A. Stover, CPPO 
Contracting Officer 
1100 4th St. SW Suite E620 
Washington, DC 20024 
Telephone: (202) 442-7122 
Fax: 202-442-6454   
E-mail address: Anthony.stover@dc.gov  

 
ii. The Contracting Officer is the only official authorized to legally bind the District 

and make changes to the requirements, terms and conditions of this contract.  Only 
the Contracting Officer can increase, decrease, extend or terminate this contract.  All 
other changes are unauthorized. 

 
iii. The Contractor shall not comply with any order, directive or request that changes or 

modifies the requirements of this contract, unless issued in writing and signed by the 
Contracting Officer. 

 
iv. In the event the Contractor effects any change at the instruction or request of any 

person other than the Contracting Officer, the change will be considered to have 
been made without authority and no adjustment will be made in the contract price to 
cover any cost increase incurred as a result thereof. 

 
(b) Contracting Officer Technical Representative (COTR) 

 
i. The COTR for this contract is: 

 
James Snight 
Director, ERP Systems Group  
1101 4th St. S.W. W350 Washington, DC 20024 
(202) 442-6268 
James.Snight@dc.gov 
 

ii. The COTR is responsible for general administration of the contract and advising the 
Contracting Officer as to the Contractor’s compliance or noncompliance with the 
contract. The COTR has the responsibility of ensuring the work conforms to the 
requirements of the contract and such other responsibilities and authorities as may 
be specified in the contract. These include: 

 

mailto:Anthony.stover@dc.gov
mailto:James.Snight@dc.gov
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a. Keeping the Contracting Officer fully informed of any technical or contractual 
difficulties encountered during the performance period and advising the Contracting 
Officer of any potential problem areas under the contract; 
 

b. Coordinating site entry for Contractor personnel, if applicable; 
 

c. Reviewing invoices for completed work and recommending approval by the 
Contracting Officer if the Contractor’s costs are consistent with the negotiated 
amounts and progress is satisfactory and commensurate with the rate of 
expenditure; 
 

d. Reviewing and approving invoices for deliverables to ensure receipt of goods and 
services. 
 

e. Timely processing of invoices and vouchers in accordance with the District’s 
payment provisions; and 
 

f. Maintaining a file that includes all contract correspondence, modifications, records 
of inspections and invoice or vouchers. 

 
iii. The COTR does NOT have the authority to: 

 
a. Award, agree to, or sign any contract, delivery order or task order. Only the 

Contracting Officer shall make contractual agreements, commitments or 
modifications; 
 

b. Grant deviations from or waive any of the terms and conditions of the contract; 
 
c. Increase the dollar limit of the contract or authorize work beyond the dollar limit of 

the contract; 
 
d. Authorize the expenditure of funds by the Contractor; 
 
e. Change the period of performance; or 
 
f. Authorize the use of District property, except as specified under the contract. 

 
iv. The Contractor will be fully responsible for any changes not authorized in advance, 

in writing, by the Contracting Officer; may be denied compensation or other relief 
for any additional work performed that is not so authorized; and may also be 
required, at no additional cost to the District, to take all corrective action 
necessitated by reason of the unauthorized changes. 

 
G.2 INVOICE PAYMENT 
 

G.2.1 The District will make payments to the Contractor, upon the submission of proper invoices, at 
the prices stipulated in this contract, for supplies delivered and accepted or services performed 
and accepted, less any discounts, allowances or adjustments provided for in this contract. 
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G.2.2 The District will pay the Contractor on or before the 30th day after receiving a proper invoice 
from the Contractor.  The District reserves the right to conduct post payment reviews or audits.   

 
G.2.3 Unless otherwise specified in this contract, and with presentation of a properly executed 

invoice: 
  

a) Payment will be made on completion and acceptance of each item for which the price is 
stated in the Pricing Schedule in Section B,  

b) Payment will be made on completion and acceptance of each percentage or milestone of 
work in accordance with the prices stated in the Pricing Schedule in Section B, or  

c) Payment may be made on partial deliveries of goods and services accepted by the District if 
the Contractor requests it and the amount due on the deliveries warrants it as determined by 
the District.  

 
G.3      INVOICE SUBMITTAL 
 

G.3.1 The Contractor shall create and submit payment requests in an electronic format through the 
DC Vendor Portal, https://vendorportal.dc.gov. 

 
G.3.2 The Contractor shall submit proper invoices on a monthly basis or as otherwise specified in 

Section G.4.   
 
G.3.3 To constitute a proper invoice, the Contractor shall enter all required information into the Portal 

after selecting the applicable purchase order number which is listed on the Contractor’s profile. 
 
G.4 THE QUICK PAYMENT ACT 

G.4.1 Interest Penalties to Contractors 
 

G.4.1.1  The District will pay interest penalties on amounts due to the Contractor under the Quick 
Payment Act, D.C. Official Code § 2-221.01 et seq., as amended, for the period beginning on 
the day after the required payment date and ending on the date on which payment of the 
amount is made. Interest shall be calculated at the rate of at least 1% per month. No interest 
penalty shall be paid if payment for the completed delivery of the item of property or service is 
made on or before the required payment date.  The required payment date shall be: 

 
a. The date on which payment is due under the terms of this contract;  

 
b. Not later than 7 calendar days, excluding legal holidays, after the date of delivery of 

meat or meat food products; 
 

c. Not later than 10 calendar days, excluding legal holidays, after the date of delivery of a 
perishable agricultural commodity; or 

 
d. 30 calendar days, excluding legal holidays, after receipt of a proper invoice for the 

amount of the payment due. 
 

G.4.1.2 No interest penalty shall be due to the Contractor if payment for the completed delivery of 
goods or services is made on or before: 

https://vendorportal.dc.gov/
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a. 3rd day after the required payment date for meat or a meat product; 
 
b. 5th day after the required payment date for an agricultural commodity; or 
 
c. 15th day after any other required payment date. 

 
G.4.1.3 Any amount of an interest penalty which remains unpaid at the end of any 30-day period shall 

be added to the principal amount of the debt and thereafter interest penalties shall accrue on the 
added amount. 

 
G.4.2 Payments to Subcontractors 

 
G.4.2.1 The Contractor shall take one of the following actions within seven (7) days of receipt of any 

amount paid to the Contractor by the District for work performed by any subcontractor under 
the contract: 

 
a. Pay the subcontractor(s) for the proportionate share of the total payment received from 

the District that is attributable to the subcontractor(s) for work performed under the 
contract; or 

 
b. Notify the CO and the subcontractor(s), in writing, of the Contractor’s intention to 

withhold all or part of the subcontractor’s payment and state the reason for the 
nonpayment. 

 
G.4.2.2 The Contractor shall pay subcontractors or suppliers interest penalties on amounts due to the 

subcontractor or supplier beginning on the day after the payment is due and ending on the date 
on which the payment is made. Interest shall be calculated at the rate of at least 1% per month. 
No interest penalty shall be paid on the following if payment for the completed delivery of the 
item of property or service is made on or before the: 

 
a. 3rd day after the required payment date for meat or a meat product; 

 
b. 5th day after the required payment date for an agricultural commodity; or 

 
c. 15th day after any other required payment date. 

  
G.4.2.3 Any amount of an interest penalty which remains unpaid by the Contractor at the end of any 

30-day period shall be added to the principal amount of the debt to the subcontractor and 
thereafter interest penalties shall accrue on the added amount. 

 
G.4.2.4 A dispute between the Contractor and subcontractor relating to the amounts or entitlement of a 

subcontractor to a payment or a late payment interest penalty under the Quick Payment Act 
does not constitute a dispute to which the District is a party. The District may not be 
interpleaded in any judicial or administrative proceeding involving such a dispute. 
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G.4.3 Subcontract requirements   
 

G.4.3.1 The Contractor shall include in each subcontract under this contract a provision requiring the 
subcontractor to include in its contract with any lower-tier subcontractor or supplier the 
payment and interest clauses required under paragraphs (1) and (2) of D.C. Official Code § 2-
221.02(d). 

 
G.4.3.2 The Contractor shall include in each subcontract under this contract a provision that obligates 

the Contractor, at the election of the subcontractor, to participate in negotiation or mediation as 
an alternative to administrative or judicial resolution of a dispute between them.  

 
G.5 ASSIGNMENT OF CONTRACT PAYMENTS 
  

G. 5.1 The Contractor may assign funds due or to become due as a result of the performance of this 
contract to a bank, trust company, or other financing institution.  

 
G.5.2 Any assignment shall cover all unpaid amounts payable under this contract and shall not be 

made to more than one party. 
 
G.5.3 Notwithstanding an assignment of contract payments, the Contractor, not the assignee, is 

required to prepare invoices.  Where such an assignment has been made, the original copy of 
the invoice must refer to the assignment and must show that payment of the invoice is to be 
made directly to the assignee as follows:  

   
“Pursuant to the instrument of assignment dated ___________, make payment of this invoice to 
(name and address of assignee).” 

 
G.6 FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT 

 
G.6.1 For contracts subject to the 51% District Residents New Hires Requirement and First Source 

Employment Agreement, final requests for payment shall be accompanied by the report or a 
waiver of compliance pursuant to Section I.31.  

 
G.6.2 No final payment shall be made to the Contractor until the CFO has received the Contracting 

Officer’s final determination or approval of waiver of the Contractor’s compliance with 51% 
District Residents New Hires Requirement and First Source Employment Agreement 
requirements.   

 
G.7     ORDERING CLAUSE 
 

G.7.1 Any supplies and services to be furnished under this contract must be ordered by issuance of 
delivery orders, task orders, or purchase orders by the CO. Such orders may be issued during 
the term of this contract.  

 
G.7.2 All orders are subject to the terms and conditions of this contract.  In the event of a conflict 

between an order and this contract, the contract shall control.  
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G.7.3 If mailed, an order is considered "issued" when the District deposits the order in the 
mail. Orders may be issued by facsimile or by electronic commerce methods. 

 
 

[End of Section G] 
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SECTION H 
 

SPECIAL CONTRACT REQUIREMENTS 
 

H.1 STAFFING 
 
The Contractor shall not employ or permit the employment of any unfit or unqualified person 
or persons not skilled in the tasks assigned to them by the contractor.  The Contractor shall at 
all times employ sufficient labor to carry out functions and services in the manner and time 
prescribed by the Contract.  The Contractor shall be responsible to the District for all acts and 
omissions of the Contractor’s employees, agents and subcontractors and the Contractor shall 
enforce strict discipline among the Contractor’s employees, agents and subcontractors 
performing the services under the Contract.  Any person employed by the Contractor shall, at 
the written request of the District, and within the District’s sole discretion, be removed 
immediately by the Contractor from work relating to the Contract.   
 

H.2 SUBCONTRACTS  
 
The Contractor hereunder shall not subcontract any of the Contractor’s work or services to any 
subcontractor without the prior, written consent of the Contracting Officer in consultation with 
the COTR.  Any such subcontract shall specify that the Contractor and the subcontractor shall 
be subject to every provision of this Contract.  Notwithstanding any such subcontract approved 
by the District, the Contractor shall remain liable to the District for all Contractor's work and 
services required hereunder, including any work conducted by a subcontractor. 

 
H.3 CERTIFIED BUSINESS ENTERPRISE SUBCONTRACTING REQUIREMENTS 
 

H.3.1 Beneficiaries of all non-construction contracts for government-assisted projects in excess of 
$250,000, unless a waiver has been approved by the Director of the Department of Small and 
Local Business Development in accordance with D.C. Code §2-218.51, are required to:  

 
(a) Subcontract at least 35% of the dollar volume to small business enterprises, as defined in 

D.C. Code §2-218.32; or 
 

(b) If there are insufficient qualified small business enterprises to completely fulfill the 
requirement set forth in H.3.1(a), then the subcontracting requirement may be satisfied by 
subcontracting 35% of the dollar volume to any qualified certified business enterprises, as 
defined in D.C. Code §§2-218.31-39a; provided, that all reasonable efforts shall be made to 
ensure that qualified small business enterprises are significant participants in the overall 
subcontracting work.   

 
(c) For each government-assisted project for which a certified business enterprise is utilized to 

meet the subcontracting requirements set forth above in H.3.1(a) or H.3.1(b), the certified 
business enterprise shall perform at least 35% of the contracting effort with its own 
organization and resources. 
 

(d) Beneficiaries certified as a small business enterprise, local business enterprise, or 
disadvantaged business enterprise shall not have to comply with Sections H.3.1(a) or 
H.3.1(b).  
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H.3.2  

(a) For each government-assisted project for which a certified business enterprise is selected as a 
Beneficiary and is granted points or a price reduction pursuant to D.C. Code §2-218.43 or is 
selected through a set-aside program, the certified business enterprise shall perform at least 
35% of the contracting effort with its own organization and resources and, if it subcontracts, 
35% of the subcontracted effort shall be with certified business enterprises.   
 

(b) For each government-assisted project for which a certified joint venture is selected as a 
Beneficiary and is granted points or a price reduction pursuant to D.C. Code §2-218.43 or is 
selected through a set-aside program, the certified business enterprise shall perform at least 
50% of the contracting effort with its own organization and resources and, if it subcontracts, 
35% of the subcontracted effort shall be with certified business enterprises.   

 
(c) For each government-assisted project of $1 million or less for which a certified business 

enterprise is selected as a Beneficiary and is granted points or a price reduction pursuant to 
D.C. Code §2-218.43 or is selected through a set-aside program, the certified business 
enterprise shall perform at least 50% of the on-site work with its own workforce. 

 
H.3.3 Bids or proposals responding to a solicitation, including an open market solicitation, shall be 

deemed nonresponsive and shall be rejected if a subcontracting plan is required by law and the 
Beneficiary fails to submit a subcontracting plan as part of its bid or proposal.  The 
subcontracting plan required shall be provided before the District accepts the submission of the 
bid or proposal.   

 
H.3.4 A Beneficiary’s subcontracting plan shall specify all of the following: 

 
(a) The name and address of the subcontractor; 
(b) A current certification number of the small or certified business enterprise; 
(c) The scope of work to be performed by the subcontractor; and 
(d) The price to be paid by the Beneficiary to the subcontractor. 

 
H.3.5 No Beneficiary shall be allowed to amend the subcontracting plan filed as part of its bid or 

proposal except with the consent of the Director of the Department of Small and Local 
Business Development. Any reduction in the dollar volume of the subcontracted portion 
resulting from such amendment of the plan shall inure to the benefit of the District.   

 
H.3.6 No multiyear contracts or extended contracts, which are not in compliance with D.C. Code §2-

218.46 or this Section H.3 at the time of the contemplated exercise of the option or extension, 
shall be renewed or extended, and any such option or extension shall be void.   

 
H.3.7 A Beneficiary shall submit within 15 days of contract award, to the Contracting Officer, project 

manager, District of Columbia Auditor and the Director of the Department of Small and Local 
Business Development (at compliance.enforcement@dc.gov) copies of the executed contracts 
with the subcontracts identified in the subcontracting plan. Failure to submit copies of the 
executed contracts shall render the underlying contract voidable by the District.   

 
H.3.8 The Beneficiary shall provide written notice to the Department of Small and Local Business 

Development and District of Columbia Auditor upon the initiation and completion of a project.  

mailto:compliance.enforcement@dc.gov
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H.3.9 Within 15 days after the end of each quarter, the Beneficiary shall provide a quarterly report to 

the Department of Small and Local Business Development (at 
compliance.enforcement@dc.gov), the Contracting Officer, project manager and the District of 
Columbia Auditor which shall include a list of each subcontractor identified in the 
subcontracting plan and for each subcontract: 

 
(a) The price to be paid by the contractor to the subcontractor; 
(b) A description of the goods procured or the services contracted for;  
(c) The amount paid by the contractor to the subcontractor under the subcontract; and 
(d) A copy of the fully executed subcontract, if it was not provided in a prior quarterly report.  

If not included, the Beneficiary shall not receive credit toward the subcontracting 
requirements of this section for that subcontract. 

 
The Beneficiary shall go to Https://dslbd.dc.gov Scroll down to SBE Forms under the section 
‘Stay in Compliance’ Click on that link & select ‘District Agency Compliance’ in order to 
access the DSLBD forms for beneficiaries to use for reporting requirements.  The Beneficiary 
may further contact DSLBD at (202) 727-3900 for instructions on SBE Forms.   

 
H.3.10 The Beneficiary shall meet on an annual basis with the Department of Small and Local 

Business Development, the Contracting Officer, project manager and the District of Columbia 
Auditor to provide an update of the subcontracting plan for utilization of small business 
enterprises and certified business enterprises.  The Department of Small and Local Business 
development shall provide the Beneficiary with a 30-day written notice of the meeting.   

 
H.3.11 A Beneficiary and/or certified business enterprise subject to this section, that fails to meet the 

requirements of this section shall be subject to penalties set forth in D.C. Code §2-218.63. 
 
H.3.12 Waiver of Subcontracting Requirements 

 
(a) The Director of the Department of Small and Local Business Development may waive the 

subcontracting requirements only if there is insufficient market capacity for the goods and 
services that comprise the project and such lack of capacity leaves the contractor 
commercially incapable of achieving the subcontracting requirements. 
 

(b) Prior to submission of bids or proposals, the Beneficiary may request a waiver of the 
subcontracting requirements by timely filing a written request with to the point of contact 
on Page 1 of this solicitation, to the attention of the Contracting Officer detailing the 
reasons justifying a waiver, including the Beneficiary’s efforts to secure involvement by 
Certified Business Enterprises, no later than July 8, 2019.  The Contracting Officer will, in 
turn, use the Beneficiary’s information to submit a waiver request to the Director of the 
Department of Small and Local Business Development. 

 
(c) The Contracting Officer will provide written notice of the waiver determination to the 

Beneficiary prior to the acceptance of bids or proposals and upon a decision of the waiver 
by the Director of the Department of Small and Local Business Development.   

 

mailto:compliance.enforcement@dc.gov
https://dslbd.dc.gov/
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(d) The Beneficiary should provide the following information in its waiver request to the 
Contracting Officer to demonstrate the Beneficiary’s good faith efforts to secure 
involvement by a Certified Business Enterprise:   

 
i. Whether the Beneficiary advertised in general circulation, trade association, or other 

media outlets concerning the subcontracting opportunity; 
ii. Whether the Beneficiary provided written notice to a reasonable number of certified 

business enterprises that their interest in the subcontracting opportunity was being 
solicited; 

iii. Whether the Beneficiary conducted any pre-solicitation or pre-bid conferences to 
inform certified business enterprises of the subcontracting opportunity; 

iv. Whether the Beneficiary provided sufficient time to allow certified business 
enterprises to participate effectively in its efforts to secure involvement by a 
certified business enterprise;  

v. Whether the Beneficiary followed up responses of interest by conducting 
negotiations with certified business enterprises; 

vi. Whether rejections by the Beneficiary of certified business enterprises as being 
unqualified were based on sound reasoning and thorough investigation of their 
capabilities; 

vii. Whether the Beneficiary made efforts to assist interested certified business 
enterprises in obtaining bonding, lines of credit, or insurance required by the 
Beneficiary; 

viii. Whether the Beneficiary effectively used the services of the Department of Small 
and Local Business Development, (202) 727-3900 and http://dslbd.dc.gov, in 
recruiting qualified certified business enterprises; and 

ix. Whether bids submitted by certified business enterprises were excessive or 
noncompetitive based upon a review of prevailing market conditions. 

 
(e) While the information described in (d) above will assist the Director of the Department of 

Small and Local Business Development in reviewing the waiver request, it does not 
guarantee that a waiver will, in fact, be approved.  Additional factors may be considered 
and additional information may be requested from the Beneficiary to support the waiver 
request. 
 

H.3.13 In additional to the information provided by the Beneficiary, the Contracting Officer will 
include the following information in its written request for a waiver: 

 
(a) The number of certified business enterprises, if any, qualified to perform the elements of 

the work that comprise the project; 
(b) A summary of the market research or outreach conducted to analyze the relevant market; 

and 
(c) The consideration given to alternate methods for acquiring the work to be subcontracted in 

order to make the work more amenable to being performed by certified business 
enterprises. 
 

H.3.14 For purposes of this Section H.3, the term: 
 

(a) “Beneficiary” means a business enterprise that is the prime contractor or developer on a 
government-assisted project. 
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(b) “Government-assisted project” means: 
 

i. A contract executed by an agency on behalf of the District or pursuant to statutory 
authority that involves District funds or, to the extent not prohibited by federal law, 
funds that the District administers in accordance with a federal grant or otherwise; 
 

ii. A project funded in whole or in part by District funds; 
 

iii. A project that receives a loan or grant from a District agency; 
 

iv. A project that receives bonds or notes or the proceeds thereof issued by a District 
agency, including tax increment financing or payment in lieu of tax bonds and notes, or 
industrial revenue bonds; 
 

v. A project that receives District tax exemptions or abatements that are specific to the 
project and not to the nature of the entity undertaking the project, such as a religious 
institution or nonprofit corporation; or 
 

vi. A development project conducted pursuant to a disposition under section 1 of An Act 
Authorizing the sale of certain real estate in the District of Columbia no longer required 
for public purposes, approved August 5, 1939 (53 Stat. 1211; D.C. Official Code § 10-
801). 

 
H.3.15  Notwithstanding the requirements set forth in this Section H.3, a Beneficiary, and any other 

certified business enterprise subject to this section, shall fully comply with the requirements set 
forth in D.C. Code §§ 2-218.46, 2-218.51.  If there is a conflict between the requirements set 
forth in this Section H.3 and D.C. Code §§ 2-218.46, 2-218.51, the requirements set forth in 
D.C. Code §§ 2-218.46, 2-218.51 shall govern.  

 
H.4 WARRANTIES 
 

H.4.1 The Contractor warrants and agrees that it is lawfully organized and constituted under all 
federal, state and local laws, ordinances and other authorities of its domicile and is otherwise in 
full compliance with all legal requirements of its domicile. 

 
H.4.2 The Contractor warrants and agrees that it is of legal authority and capacity to enter into and 

perform under the Contract, and that it has the financial ability to perform its obligations under 
such Contract. 

 
H.4.3 The Contractor warrants and agrees that it has been duly authorized to operate and do business 

in all places where it will be required to do business under the Contract that it has obtained or 
will obtain all necessary licenses and permits required in connection with such Contract; and 
that it will fully comply with all laws, decrees, labor standards and regulations of its domicile 
and wherever performance occurs during the term of such Contract. 

 
H.4.4 The Contractor warrants and agrees that it has no present interest and shall not acquire any 

interest which would conflict in any manner with its duties and obligations under the Contract. 
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H.4.5 The Contractor warrants and agrees that all systems analysis, systems design and programming 
pursuant to the Contract or for use in its performance there under has been and shall be 
prepared or done in a high quality, professional and competent manner using only qualified 
personnel. 

 
H.4.6 The Contractor further represents and warrants that all programs implemented in its 

performance under the contract shall meet the performance standards required there under and 
shall correctly and accurately perform their intended functions on the equipment supplied by 
the District or Contractor. 

 
H.4.7 The Contractor warrants and agrees that all services provided by it under the Contract shall be 

performed in a prompt, high quality, professional and competent manner using only qualified 
personnel. 

 
H.4.8 The Contractor warrants and agrees that it will not take any action inconsistent with any of the 

terms, conditions, agreements, or covenants set forth in this Contract without the express 
written consent of the District. 

 
H.4.9 The Contractor warrants and agrees that it shall keep all equipment in good condition and 

repair, and shall not permit anything to be done that may materially impair the value thereof.  
The Contractor shall use such equipment only in the ordinary course of its performance under 
the Contract and shall not permit such equipment to be used in violation of any applicable law, 
regulation or policy of insurance.  The Contractor agrees to develop a maintenance and 
replacement schedule subject to approval by the District and agrees to comply with that 
schedule. 

 
H.4.10 The Contractor warrants and agrees that it shall not sell, assign, lease, transfer, pledge, 

hypothecate, or otherwise dispose of any component of any goods, system proposed in the 
Contract or any interest therein, or permit any of it to become a fixture or accession to other 
goods or property without the prior written consent of the District. 

 
H.5 DISCLOSURE OF LITIGATION 

 
The Contractor shall provide complete disclosure of any material civil or criminal litigation or 
indictment either threatened or pending involving the Contractor.  The Contractor shall also 
disclose any material litigation threatened or pending for subcontractors, consultants, and/or 
lobbyists.  For purposes of this section, material refers to any action or pending action that a 
reasonable person knowledgeable in the industry would consider relevant or any development 
such a person would want to be aware of in order to stay fully apprised of the total mix of 
information relevant to the industry and its operations.  This is a continuing disclosure 
requirement; any litigation commencing after submission of a response to a solicitation or 
execution of a contract shall be disclosed in a written statement within fifteen (15) days of its 
occurrence.  The Contractor shall be required to file with the District comprehensive monthly 
reports regarding all threatened or pending litigation involving the Contractor’s District of 
Columbia operations and all threatened or pending litigation that may be considered material to 
the overall operations of the Contractor. 
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H.6 CONTINUITY OF SERVICES 
 
The Contractor recognizes that the services provided under this contract are vital to the District 
of Columbia and must be continued without interruption and that, upon contract expiration or 
termination, a successor, either the District Government or another Contractor, at the District’s 
option, may continue to provide these services. If another Contractor is awarded a future 
contract for performance of the required services, the original Contractor shall cooperate fully 
with the District and the new Contractor in any transition activities that the Contracting Officer 
deems necessary during the term of the contract. To that end, the Contractor agrees to exercise 
its best efforts and cooperation to affect an orderly and efficient transition to a successor. 

 
H.7 BACKGROUND INVESTIGATIONS AND OTHER INTEGRITY REQUIREMENTS  
 

H.7.1 The District may initiate investigations into the backgrounds of any of the Contractor’s officers, 
principals, investors, owners, employees, vendors, subcontractors, or subcontractors’ officers, 
principals, owners, employees or vendors, or any other associates of the Contractor(s) it deems 
appropriate.  Such background investigations may include the completion of certain documents, 
and fingerprint identification by appropriate law enforcement agencies.  

 
H.7.2 The Contractor agrees that, during the term of the Contract and any renewal thereof, it shall be 

obligated to provide such information about its officers, directors, employees and owners, as 
well as all information about its subcontractors’ officers, directors, employees and owners, as 
the District may prescribe.  The Contractor also agrees that the District may conduct 
background investigations of such persons. 

 
H.7.3 The District may also require that contractors (1) fully cooperate with official inquiries by 

responding to questions truthfully and under oath when required, whether orally or in writing, 
(2) provide documents and other information of official interest, and (3) attend integrity 
training. 

 
H.8 KEY PERSONNEL 

 
H.8.1 The key personnel specified in the contract are considered to be essential to the work being 

performed hereunder.   
 

H.8.2 The substitution of key personnel during the evaluation period, prior to award, is 
prohibited. Substitutions of any kind, post proposal due date, but prior to award, is 
considered to be the equivalent of an alternate proposal and is prohibited. 

 
H.8.3 The Contractor shall make no substitutions of key personnel unless the substitution is directed 

by the Contracting Officer (District) necessitated by illness, death, or termination of 
employment. The Contractor shall notify the Contracting Officer and the Executive Steering 
Committee FS SC representative(s) immediately after the occurrence of any of these events.  
In the event any one of the Key Personnel becomes incapacitated, or ceases to be employed by 
the Contractor and therefore becomes unable to perform the functions or responsibilities 
assigned to him or her, the Contractor shall (i) notify the District immediately upon becoming 
aware of a need to replace a resource, (ii) within five business days, temporarily replace such 
person with another person properly qualified to perform the functions of such replaced person, 
and (iii) within twenty (20) business days, permanently replace such replaced person with 
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another person approved by the District and properly qualified to perform the functions of such 
replaced person. The Contractor shall assign all key personnel identified in this section to 
complete all their planned and assigned responsibilities in connection with performance of the 
obligations of the Contractor under this contract. The unauthorized removal of key personnel 
by the Contractor may be considered by the District as a material breach of contract.  Resumes 
shall be submitted to the Contracting Officer for review by the District.  The Contractor shall 
supply comparable qualified individuals to perform the work.  All key personnel shall be 
approved by the District prior to making any permanent substitutions.  The Contractor shall 
provide a detailed explanation of the circumstances necessitating the proposed substitutions, 
complete resumes for the proposed substitutes, and any additional information requested by 
the Contracting Officer. The contract will be modified to reflect any District approved changes 
of key personnel. 

 
H.8.4 The following Contractor roles shall be considered Key Personnel: 

1. Project Manager 
2. EFS Functional Specialist/Lead 
3. TMS Functional Specialist/Lead 
4. Ariba Cloud Functional Specialist/Lead 

 
H.8.5 The Contractor shall ensure that persons assigned to the Key Personnel roles remain on the 

project as Key Personnel. 
 

H.8.6 The District shall have the right to approve the assignment and replacement by the Contractor of 
non-key personnel assigned to provide services, including, without limitation, individuals named 
or described in the Contractor’s proposal, and individuals as mutually agreed by the parties. 
Before assigning an individual to any of these positions, the Contractor shall notify the District 
of the proposed assignment, shall introduce the individual to the COTR, and shall provide to the 
District a resume and any other information about the individual reasonably requested by the 
District. The District reserves the right to interview the individual before granting approval. 
Whenever possible, the Contractor shall ensure that there is proper handoff of duties and 
knowledge from the previously assigned personnel to any proposed replacement personnel 
including transition plans and adequate time spent on site by the newly assigned personnel with 
the Project Team and Contractor resources to minimize any project set-backs or disruption. 

 
H.9 ADVISORY AND ASSISTANCE SERVICES  

 
This contract is a “non-personal services contract”. The Contractor and the Contractor’s 
employees: (1) shall perform the services specified herein as independent contractors, not as 
employees of the government; (2) shall be responsible for their own management and 
administration of the work required and bear sole responsibility for complying with any and all 
technical, schedule, financial requirements or constraints attendant to the performance of this 
contract; (3) shall be free from supervision or control by any government employee with 
respect to the manner or method of performance of the service specified; but (4) shall, pursuant 
to the government’s right and obligation to inspect, accept or reject work, comply with such 
general direction of the CO, or the duly authorized representative of the CO as is necessary to 
ensure accomplishment of the contract objectives.  
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H.10 PERFORMANCE ISSUE MITIGATION 
 
 

H.10.1 At any time during the contract period of performance, should the performance of any 
Contractor Personnel be unsatisfactory as determined by the COTR, the Contracting Officer 
will pursue the following mitigation procedures prior to requesting a replacement employee: 

 
A) The COTR shall document performance issues and give written notice to the 

Contracting Officer and the Contractor, clearly describing problems and delineating 
remediation requirement(s). 

B) The Contractor shall respond to the COTR and the Contracting Officer with a 
written remediation plan within three (3) business days and implement the plan 
immediately upon written acceptance by the COTR. 

C) Should performance issues persist, the Contracting Officer may give written notice or 
request the immediate removal of person(s) whose performance is at issue and 
determine whether a substitution is required. 

 
H.10.2 The District reserves the right to require the Contractor to replace Contractor and/or 

subcontractor employees whom the District judges to be contrary to the best interests of the 
District. If mitigation is unsuccessful, the District will issue a written request from the 
Contracting Officer and the Contractor shall be required to proceed with the replacement. The 
replacement request will include the desired replacement date and the reason for the request. 
The Contractor shall use its best efforts to conduct the replacement in a manner that does not 
degrade service quality. This provision will not be deemed to give the District the right to 
require the Contractor to terminate any Contractor employee's employment. Rather, this 
provision is intended to give the District only the right to require that the Contractor discontinue 
using an employee in the performance of services for the District. 

 
 
 

[End of Section H] 
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SECTION I 
 

CONTRACT CLAUSES 
 
I.1 LAWS AND REGULATIONS INCORPORATED BY REFERENCE 
 

To the extent applicable, the provisions of the following acts, together with the provisions of 
applicable regulations made pursuant to said acts are hereby incorporated by reference into this 
contract; together with the laws and regulations of the District of Columbia:  
  
A. Contract Work Standards Act of August 13, 1962, also known as the Contract Work 

Hours and Safety Standards Act of 1962, 76 Stat. 357-360. 
 
B. Buy American Act, Act of March 3, 1983, c.212, Title III, 47 Stat. 1520, as amended. 

 
C. Walsh-Healy Public Contracts Act, Act of June 30, 1936, c.881, 49 Stat. 2036, as 

amended. (Applies only when contract is $10,000 or more). 
 
D. Mayor’s Order 85-85, dated June 10, 1985, as amended, entitled: “Compliance with 

Equal Opportunity Obligations in Contracts.”   
 
E. Public Law 93-112, Rehabilitation Act of 1973, Section 504, as amended. 
 
F. Mayor’s Order 83-265, dated November 9, 1983 entitled:  Employment Agreement 

Goals and Objectives for all District of Columbia Projects.” 
 
G. D.C. Law 5-93, dated May 9, 1984, the First Source Employment Agreement Act of 

1984.  
 
H. Protecting Pregnant Workers Fairness Act of 2016, D.C. Official Code § 32-1231.01 et 

seq. (PPWF Act) 
 
I. Unemployed Anti-Discrimination Act of 2012, D.C. Official Code § 32-1361 et seq. 
 
J. Fair Criminal Record Screening Amendment Act of 2014, effective December 17, 2014 

(D.C. Law 20-152) 
 
K. Title I of the Way to Work Amendment Act of 2006, effective June 8, 2006 (D.C. Law 

16-118, D.C. Official Code §2-220.01 et seq.), as amended, (“Living Wage Act of 
2006”) which applies to all contracts for services in the amount $100,000 or more in a 
12-month period. The current living wage rate, the Living Wage Act Fact Sheet which 
includes exemption information, and the Living Wage Act Poster may be found at 
http://does.dc.gov/service/wage-and-hour-compliance or contact the Department of 
Employment Services at (202) 724-7000. 

  
I.2 WAIVER 
 

The waiver of any breach of the contract will not constitute a waiver of any subsequent breach 
thereof, or a waiver of the contract. 

http://does.dc.gov/service/wage-and-hour-compliance
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I.3 INDEMNIFICATION 
 

I.3.1 The Contractor agrees to defend, indemnify and hold harmless the District, its officers, 
agencies, departments, agents, and employees (collectively the “District”) from and against any 
and all claims, losses, liabilities, penalties, fines, forfeitures, demands, causes of action, suits, 
costs and expenses incidental thereto (including cost of defense and attorneys’ fees), resulting 
from, arising out of, or in any way connected to activities or work performed by the Contractor, 
Contractor’s officers, employees, agents, servants, subcontractors, or any other person acting 
for or by permission of the Contractor in performance of this Contract. The Contractor assumes 
all risks for direct and indirect damage or injury to the property or persons used or employed in 
performance of this Contract. The Contractor shall also repair or replace any District property 
that is damaged by the Contractor, Contractor’s officers, employees, agents, servants, 
subcontractors, or any other person acting for or by permission of the Contractor while 
performing work hereunder. 

 
I.3.2 The indemnification obligation under this section shall not be limited by the existence of any 

insurance policy or by any limitation on the amount or type of damages, compensation or 
benefits payable by or for Contractor or any subcontractor and shall survive the termination of 
this Contract. The District agrees to give Contractor written notice of any claim of indemnity 
under this section. Additionally, Contractor shall have the right and sole authority to control the 
defense or settlement of such claim, provided that no contribution or action by the District is 
required in connection with the settlement. Monies due or to become due the Contractor under 
the contract may be retained by the District as necessary to satisfy any outstanding claim which 
the District may have against the Contractor. 

 
I.4 TRANSFER 
 

No contract or any interest therein shall be transferred by the parties to whom the award is 
made; such transfer will be null and void and will be cause to annul the contract. 

 
I.5 TAXES 
   

(a) The Government of the District of Columbia is exempt from and will not pay Federal 
Excise Tax, Transportation Tax, and the District of Columbia Sales and Use Taxes. 

 
(b) Tax exemption certificates are no longer issued by the District for Federal Excise Tax. 

The following statement may be used by the supplier when claiming tax deductions for 
Federal Excise Tax exempt items sold to the District. 

 
“The District of Columbia Government is Exempt from Federal Excise Tax – 
Registration No. 52-73-0206-K, Internal Revenue Service, Baltimore, Maryland.” 
 
Exempt from Maryland Sales Tax, Registered with The Comptroller of The Treasury – 
Exemption No. 09339 
 
“The District of Columbia Government is Exempt from Sales and Use Tax – 
Registration No. 53-600, The District of Columbia Office of Tax and Revenue.” 
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I.6 OFFICIALS NOT TO BENEFIT 
 

I.6.1 Unless a determination is made as provided herein, no officer or employee of the District will 
be admitted to any share or part of this contract or to any benefit that may arise therefrom, and 
any contract made by the Contracting Officer or any District employee authorized to execute 
contracts in which they or an employee of the District will be personally interested shall be 
void, and no payment shall be made thereon by the District or any officer thereof, but this 
provision shall not be construed to extend to this contract if made with a corporation for its 
general benefit. A District employee shall not be a party to a contract with the District and will 
not knowingly cause or allow a business concern or other organization owned or substantially 
owned or controlled by the employee to be a party to such a contract, unless a written 
determination has been made by the head of the procuring agency that there is a compelling 
reason for contracting with the employee, such as when the District’s needs cannot reasonably 
otherwise be met. (Procurement Practices Reform Act of 2010, D.C. Law 18-0371, D.C. 
Official Code, section 2-359.10, and Chapter 18 of the DC Personnel Regulations)  

 
I.6.2 The Contractor represents and covenants that it presently has no interest and shall not acquire 

any interest, direct or indirect, which would conflict in any manner or degree with the 
performance of its services hereunder. The Contractor further covenants not to employ any 
person having such known interests in the performance of the contract. 

 
I.7 DISPUTES 
 

All disputes arising under or relating to this contract shall be resolved as provided herein. 
 

(a) Claims by a Contractor against the District: Claim, as used in paragraph (a) of this 
clause, means a written assertion by the Contractor seeking, as a matter of right, the 
payment of money in a sum certain, the adjustment or interpretation of contract terms, 
or other relief arising under or relating to this contract. A claim arising under a contract, 
unlike a claim relating to that contract, is a claim that can be resolved under a contract 
clause that provides for the relief sought by the claimant. 

 
(1) All claims by a Contractor against the District arising under or relating to a 

contract shall be in writing and shall be submitted to the Contracting Officer for 
a decision. The Contractor’s claim shall contain at least the following: 

 
(i) A description of the claim and the amount in dispute; 
(ii) Data or other information in support of the claim; 
(iii) A brief description of the Contractor’s efforts to resolve the dispute prior 

to filing the claim; and 
(iv) The Contractor’s request for relief or other action by the Contracting 

Officer. 
 

(2) The Contracting Officer may meet with the Contractor in a further attempt to 
resolve the claim by agreement. 

 
(3) The Contracting Officer shall issue a decision on any claim within 120 calendar 

days after receipt of the claim. Whenever possible, the CO shall take into 
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account factors such as the size and complexity of the claim and the adequacy of 
the information in support of the claim provided by the Contractor. 

 
(4) The Contracting Officer’s written decision shall do the following: 

 
(i) Provide a description of the claim or dispute; 
(ii) Refer to the pertinent contract terms; 
(iii) State the factual areas of agreement and disagreement; 
(iv) State the reasons for the decision, including any specific findings of fact, 

although specific findings of fact are not required and, if made, shall not 
be binding in any subsequent proceeding; 

(v) If all or any part of the claim is determined to be valid, determine the 
amount of monetary settlement, the contract adjustment to be made, or 
other relief to be granted; 

(vi) Indicate that the written document is the contracting officer’s final 
decision; and 

(vii) Inform the Contractor of the right to seek further redress by appealing 
the decision to the Contract Appeals Board. 

 
(5) Failure by the Contracting Officer to issue a decision on a contract claim within 

120 days of receipt of the claim will be deemed to be a denial of the claim, and 
will authorize the commencement of an appeal to the Contract Appeals Board as 
authorized by D.C. Official Code § 2-360.04. 

 
(6) If a Contractor is unable to support any part of his or her claim and it is 

determined that the inability is attributable to a material misrepresentation of 
fact or fraud on the part of the Contractor, the Contractor shall be liable to the 
District for an amount equal to the unsupported part of the claim in addition to 
all costs to the District attributable to the cost of reviewing that part of the 
Contractor’s claim. Liability this paragraph (a)(6) shall be determined within six 
(6) years of the commission of the misrepresentation of fact or fraud. 

 
(7) Pending final decision of an appeal, action, or final settlement, a Contractor 

shall proceed diligently with performance of the contract in accordance with the 
decision of the Contracting Officer. 

 
(b) Claims by the District against a Contractor: Claim as used in paragraph (b) of this 

clause, means a written demand or written assertion by the District seeking, as a matter 
of right, the payment of money in a sum certain, the adjustment of contract terms, or 
other relief arising under or relating to this contract. A claim arising under a contract, 
unlike a claim relating to that contract, is a claim that can be resolved under a contract 
clause that provides for the relief sought by the claimant. 

 
(1) The Contracting Officer shall decide all claims by the District against a 

Contractor arising under or relating to a contract. 
 

(2) The Contracting Officer shall send written notice of the claim to the Contractor. 
The Contracting Officer’s written decision shall do the following: 
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(i) Provide a description of the claim or dispute; 
(ii) Refer to the pertinent contract terms; 
(iii) State the factual areas of agreement and disagreement; 
(iv) State the reasons for the decision, including any specific findings 

of fact, although specific findings of fact are not required and, if 
made, shall not be binding in any subsequent proceeding; 

(v) If all or any part of the claim is determined to be valid, determine 
the amount of monetary settlement, the contract adjustment to be 
made, or other relief to be granted; 

(vi) Indicate that the written document is the Contracting Officer’s 
final decision; and 

(vii) Inform the Contractor of the right to seek further redress by 
appealing the decision to the Contract Appeals Board. 

 
(3) The Contracting Officer shall support the decision by reasons and shall 

inform the Contractor of its rights as provided herein. 
 
(4) Before or after issuing the decision, the CO may meet with the 

Contractor to attempt to resolve the claim by agreement. 
 
(5) The authority contained in this paragraph (b) shall not apply to a claim or 

dispute for penalties or forfeitures prescribed by statute or regulation 
which another District agency is specifically authorized to administer, 
settle, or determine. 

 
(6) This paragraph shall not authorize the Contracting Officer to settle, 

compromise, pay, or otherwise adjust any claim involving fraud. 
 

(c) Decisions of the Contracting Officer shall be final and not subject to review unless an 
administrative appeal or action for judicial review is timely commenced by the 
Contractor as authorized by D.C. Official Code §2-360.04. 

 
(d) Pending final decision of an appeal, action, or final settlement, the Contractor shall 

proceed diligently with performance of the contract in accordance with the decision of 
the Contracting Officer. 

 
I.8 CHANGES 
 

(a) The CO may, at any time, by written order, and without notice to the surety, if any, 
make changes in the contract within the general scope hereof.  If such change causes an 
increase or decrease in the cost of performance of the contract, or in the time required 
for performance, an equitable adjustment shall be made.  Any claim for adjustment for 
a change within the general scope must be asserted within ten (10) days from the date 
the change is ordered; provided, however, that the CO, if he or she determines that the 
facts justify such action, may receive, consider, and adjust any such claim asserted at 
any time prior to the date of final settlement of the contract. If the parties fail to agree 
upon the adjustment to be made, the dispute shall be determined as provided in Section 
I.7 Disputes.  
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(b) The District shall not require the Contractor, and the Contractor shall not require a 
subcontractor,  to undertake any work that is beyond the original scope of the contract 
or subcontract, including work under a District-issued change order, when the 
additional work increases the contract price beyond the not-to-exceed price or 
negotiated maximum price of the contract, unless the CO: 

 
(1) Agrees with the Contractor, and if applicable the subcontractor, on a price for 

the additional work; 
(2) Obtains a certification of funding to pay for the additional work; 
(3) Makes a written, binding commitment with the Contractor to pay for the 

additional work within thirty (30) days after the Contractor submits a proper 
invoice; and 

(4) Provides the Contractor with written notice of the funding certification. 
 

(c) The Contractor shall include in its subcontracts a clause that requires the Contractor to: 
 

(1) Within five (5) business days of its receipt of notice of the approved additional 
funding, provide the subcontractor with notice of the amount to be paid to the 
subcontractor for the additional work to be performed by the subcontractor; 

(2) Pay the subcontractor any undisputed amount to which the subcontractor is 
entitled for the additional work within ten (10) days of receipt of payment from 
the District; and 

(3) Notify the subcontractor and CO in writing of the reason(s) the Contractor 
withholds any payment from a subcontractor for the additional work. 

 
(d) Neither the District, Contractor, nor any subcontractor may declare another party to be 

in default, or assess, claim, or pursue damages for delays until the parties agree on a 
price for the additional work. 

 
I.9 TERMINATION FOR DEFAULT 

 
A.  The District may, subject to the provisions of paragraph C., below, by written notice of 

default to the Contractor, terminate the whole or any part of this contract in any one of the 
following circumstances:  (i) If the Contractor fails to make delivery of the supplies or to 
perform the services within the time specified within the project work plan or any extension 
thereof; or (ii) If the Contractor fails to perform any of the other provisions of this contract, 
or so fails to make progress as to endanger performance of this contract in accordance with 
its terms and in either of these two circumstances does not cure such failure within a period 
of ten (10)  days (or such longer period as the Contracting Officer may authorize in writing) 
after receipt of notice from the Contracting Officer specifying such failure.   
 

B.  In the event the District terminates this contract in whole or part as provided in paragraph 
A. above, the District may procure, upon such terms and in such manner as the Contracting 
Officer may deem appropriate, supplies or service similar to those so terminated; and the 
Contractor shall be liable to the District for any excess costs for similar supplies or services.   
Provided, that the Contractor shall continue the performance of this contract to the extent 
not terminated under provisions of this clause.  The Contractor shall work with any 
subsequent contractor to ensure a smooth transfer of information for a period of sixty (60) 
days. 
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C.  Except with respect to defaults of subcontractors, the Contractor shall not be liable for any 

excess costs if the failure to perform the contract arises out of causes beyond the control 
and without the fault or negligence of the contractor.  Such causes may include, but are not 
restricted to, acts of God or of public enemy, acts of the District or Federal Government in 
either their sovereign or contractual capacity, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, and unusually severe weather; but in every case the 
failure to perform must be beyond the control and without the fault or negligence of the 
Contractor.  If the failure to perform is caused by the default of the subcontractor, and if 
such default arises out of causes beyond the control of both the Contractor and the 
subcontractor, and without the fault or negligence of either of them, the Contractor shall not 
be liable for any excess cost for failure to perform, unless the supplies or services to be 
furnished by the contractor were obtainable from other sources in sufficient time to permit 
the Contractor to meet the required delivery schedule.   
 

D.  If this contract is terminated as provided in paragraph A., above, the District in addition to 
any other rights provided in this clause, may  require the Contractor to transfer title and 
deliver to the District, in the manner and to the extent directed by the Contracting Officer, 
(i) completed supplies, (ii) such partially completed supplies and materials, information, 
and contract rights (herein after called “manufacturing materials”) as the Contractor has 
specifically produced or specifically produced or specifically acquired for the performance 
being  terminated; and the Contractor, shall, upon direction of the Contracting Officer, 
protect and preserve property in possession of the Contractor in which the District has an 
interest.  Payment for completed supplies delivered to and accepted by the District shall be 
at the contract price.  Payment for manufacturing materials delivered to and agreed upon by 
the Contractor and Contacting Officer; failure to agree to such amount shall be a dispute 
concerning a question of fact.  The District may withhold from amounts otherwise due the 
Contractor for such completed supplies or manufacturing materials such sums as the 
Contracting Office determines to be necessary to protect the District against loss because of 
outstanding liens or claims of former lien holders. 

 
E.  If, after notice of termination of this contract under the provisions of this clause, it is 

determined for any reason that the Contractor was not in default under the provision of this 
clause, or that the default was excusable under the provisions of this clause, the rights and 
obligations of the parties shall, if the contract contains a clause providing for a termination 
for convenience be the same as if the notice of termination had been issued pursuant to such 
clause.  Section I.10 “Termination for Convenience.”   
 

F.  The rights and remedies of the District provided in this clause shall not be exclusive and are 
in addition to any rights and remedies provided by law or under this contract.   

 
G.  As used in paragraph C., above, the terms “subcontractor” and “subcontractors” means 

subcontractor(s) at any tier. 
 
I.10      TERMINATION FOR CONVENIENCE 
 

(a) The District may terminate performance of work under this contract in whole or, from time 
to time, in part if the Contracting Officer determines that a termination is in the District’s 
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interest. The Contracting Officer shall terminate by delivering to the Contractor a Notice of 
Termination specifying the extent of termination and effective date. 

 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, 

the Contractor shall immediately proceed with the following obligations, regardless of any 
delay in determining or adjusting any amounts due under this clause: 

 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for 

materials, services, or facilities, except as necessary to complete the continued 
portion of the contract. 

 
(3) Terminate all contracts to the extent they relate to the work terminated. 
 
(4) Assign to the District, as directed by the Contracting Officer, all rights, title and 

interest of the Contractor under the subcontracts terminated, in which case the 
District will have the right to settle or pay any termination settlement proposal 
arising out of those terminations. 

 
(5) With approval or ratification to the extent required by the Contracting Officer, settle 

all outstanding liabilities and termination settlement proposals arising from the 
termination of subcontracts. The approval or ratification will be final for purposes of 
this clause. 

 
(6) As directed by the Contracting Officer, transfer title and deliver to the District (i) the 

fabricated or unfabricated parts, work in process, completed work, supplies, and 
other materials produced or acquired for the work terminated, and (ii) the completed 
or partially completed plans, drawings, information, and other property that, if the 
contract has been completed, would be required to be furnished to the District. 

 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, 

for the protection and preservation of the property related to this contract that is in 
the possession of the Contractor and in which the District has or may acquire an 
interest. 

 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any 

property of the types referred to in subparagraph (6) above; provided, however, that 
the Contractor (i) is not required to extend credit to any purchaser and (ii) may 
acquire the property under the conditions prescribed by, and at prices approved by, 
the Contracting Officer. The proceeds of any transfer or disposition will be applied 
to reduce any payments to be made by the District under this contract, credited to 
the price or cost of the work, or paid in any other manner directed by the 
Contracting Officer. 

 
(c) After the expiration of ninety (90) days (or such longer period as may be agreed to) after 

receipt by the Contracting Officer of acceptable inventory schedules, the Contractor may 
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submit to the Contracting Officer a list, certified as to quantity and quality of termination 
inventory not previously disposed of excluding items authorized for disposition by the 
Contracting Officer. The Contractor may request the District to remove those items or enter 
into an agreement for their storage. Within fifteen (15) days, the District will accept title to 
those items and remove them or enter into a storage agreement. The Contracting Officer 
may verify the list upon removal of the items, or if stored, within forty-five (45) days from 
submission of the list, and shall correct the list, as necessary, before final settlement. 

 
(d) After termination, the Contractor shall submit a final termination settlement proposal to the 

Contracting Officer in the form and with the certification prescribed by the Contracting 
Officer. The Contractor shall submit the proposal promptly, but no later than one year from 
the effective date of termination, unless extended in writing by the Contracting Officer 
upon written request of the Contractor within this one-year period. However, if the 
Contracting Officer determines that the facts justify it, a termination settlement proposal 
may be received and acted on after one year or any extension. If the Contractor fails to 
submit the proposal within the time allowed, the Contracting Officer may determine, on the 
basis of information available, the amount, if any, due to the Contractor because of the 
termination and shall pay the amount determined. 

 
(e) Subject to paragraph (d) above, the Contractor and the Contracting Officer may agree upon 

the whole or any part of the amount to be paid because of the termination. The amount may 
include a reasonable allowance for profit on work done. However, the agreed amount, 
whether under this paragraph (e) or paragraph (f) below, exclusive of costs shown in 
subparagraph (f)(3) below, may not exceed the total contract price as reduced by (1) the 
amount of payment previously made and (2) the contract price of work not terminated. The 
contract shall be amended, and the Contractor paid the agreed amount. Paragraph (f) below 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this 
paragraph. 

 
(f) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid 

because of the termination work, the Contracting Officer shall pay the Contractor the 
amounts determined by the Contracting Officer as follows, but without duplication of any 
amounts agreed on under paragraph (e) above: 

 
(1) The contract price for completed supplies or services accepted by the District (or 

sold or acquired under subparagraph (b)(9) above) not previously paid for, adjusted 
for any saving of freight and other charges. 

 
(2) The total of: 

 
(i) The costs incurred in the performance of the work terminated, including 

initial costs and preparatory expense allocable thereto, but excluding any 
costs attributable to supplies or services paid or to be paid under 
subparagraph (f)(1) above; 

 
(ii) The cost of settling and paying termination settlement proposals under 

terminated subcontracts that are properly chargeable to the terminated 
portion of the contract if not included in subparagraph (f)(1) above; and 
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(iii) A sum, as profit on subparagraph f(1) above, determined by the Contracting 
Officer to be fair and reasonable; however, if it appears that the Contractor 
would have sustained a loss on the entire contract had it been completed, the 
Contracting Officer shall allow no profit under this subparagraph (iii) and 
shall reduce the settlement to reflect the indicated rate of loss. 

 
(3) The reasonable cost of settlement of the work terminated, including- 

 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the 

preparation of termination settlement proposals and supporting data; 
 
(ii) The termination and settlement of subcontractors (excluding the amounts of such 

settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the 

preservation, protection, or disposition of the termination inventory. 
 

(g) Except for normal spoilage, and except to the extent that the District expressly assumed the 
risk of loss, the Contracting Officer shall exclude from the amounts payable to the 
Contractor under paragraph (f) above, the fair value as determined by the Contracting 
Officer, of property that is destroyed, lost, stolen, or damaged so as to become 
undeliverable to the District or to a buyer. 

 
(h) The Contractor shall have the right of appeal, under the Disputes clause, from any 

determination made by the Contracting Officer under paragraphs (d), (f) or (j), except that if 
the Contractor failed to submit the termination settlement proposal within the time provided 
in paragraph (d) or (j), and failed to request a time extension, there is no right of appeal. If 
the Contracting Officer has made a determination of the amount due under paragraph (d), 
(f) or (j), the District will pay the Contractor (1) the amount determined by the Contracting 
Officer if there is no right of appeal or if no timely appeal has been taken, or (2) the amount 
finally determined on an appeal. 

 
(i) In arriving at the amount due the Contractor under this clause, there shall be deducted: 

 
(1) All unliquidated advances or other payments to the Contractor under the termination 

portion of the contract; 
 
(2) Any claim which the District has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things 

acquired by the Contractor or sold under the provisions of this clause and not 
recovered by or credited to the District. 

 
(j) If the termination is partial, the Contractor may file a proposal with the Contracting Officer 

for an equitable adjustment of the price(s) of the continued portion of the contract. The 
Contracting Officer shall make any equitable adjustment agreed upon. Any proposal by the 
Contractor for an equitable adjustment under this clause shall be requested within ninety 
(90) days from the effective date of termination unless extended in writing by the 
Contracting Officer. 
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(k)  (1) The District may, under the terms and conditions it prescribes, make partial 

payments and payments against costs incurred by the Contractor for the terminated 
portion of the contract, if the Contracting Officer believes the total of these payments 
will not exceed the amount to which the Contractor shall be entitled. 

 
(2) If the total payments exceed the amount finally determined to be due, the Contractor 
shall repay the excess to the District upon demand together with interest computed at 
the rate of 10 percent (10%) per year. Interest shall be computed for the period from the 
date the excess payment is received by the Contractor to the date the excess payment is 
repaid. Interest shall not be charged on any excess payment due to a reduction in the 
Contractor’s termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a 
later date determined by the Contracting Officer because of the circumstances. 

 
(l) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all 

records and documents relating to the terminated portion of this contract for 3 years after 
final settlement. This includes all books and other evidence bearing on the Contractor’s 
costs and expenses under this contract. The Contractor shall make these records and 
documents available to the District, at the Contractor’s office, at all reasonable times, 
without any direct charge. If approved by the Contracting Officer, photographs, 
micrographs, or other authentic reproductions may be maintained instead of original records 
and documents. 

 
I.11 TERMINATION OF CONTRACTS FOR CERTAIN CRIMES AND VIOLATIONS 
 

A.   The District may terminate without liability any contract and may deduct from the 
contract price or otherwise recover the full amount of any fee, commission, percentage, 
gift, or consideration paid in violation of this title if: 

 
(1) the Contractor has been convicted of a crime arising out of or in connection with the 
procurement of any work to be done or any payment made under this contract. 
 
(2) There has been any breach or violation of: 

 
(A) Any provision of the District of Columbia Procurement Practices Reform Act of 
2010, (D.C. Law 18-371; D.C. Official Code §§ 2-351.01, et seq., or 
 
(B) The contract provision against contingent fees. 

 
B.  If a contract is terminated pursuant to this section, the Contractor:  (i) May be paid only 

the actual costs of the work performed to the date of termination, plus termination costs, if 
any; and (ii) shall refund all profits or fixed fees realized under the contract. 

 
C. The rights and remedies contained in this Clause are in addition to any other rights or 

remedies provided by law, and the exercise of any of them is not a waiver of any other 
right or remedy provided by law.  
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I.12 EXAMINATION OF THE BOOKS 
 

I.12.1 The Contractor shall establish and maintain books, records, and documents (including 
electronic storage media) in accordance with generally accepted accounting principles and 
practices which sufficiently and properly reflect all revenues and expenditures of funds 
provided by the District under the contract that results from this solicitation. The Contractor 
shall retain all records, financial records, supporting documents, statistical records, and any 
other documents (including electronic storage media) pertinent to the contract for a period of 
three (3) years after termination of the contract, or if an audit has been initiated and audit 
findings have not been resolved at the end of three (3) years, the records shall be retained until 
resolution of the audit findings or any litigation which may be based on the terms of the 
contract. The Contractor shall assure that these records shall be subject at all reasonable times 
to inspection, review, or audit by Federal, District, or other personnel duly authorized by the 
Contracting Officer. 

 
I.12.2 The Contracting Officer, the DC Inspector General, OCFO, and the District of Columbia 

Auditor, and/or any of their duly authorized representatives shall, until three years after final 
payment, have the right to examine any directly pertinent books, documents, papers, and 
records of the Contractor involving transactions related to the contract. 

 
I.13 NON-DISCRIMINATION CLAUSE 
 

(a) The Contractor shall not discriminate in any manner against any employee or applicant for 
employment that would constitute a violation of the District of Columbia Human Rights 
Act, approved December 13, 1977, as amended (D.C. Law 2-38; D.C. Official Code §2-
1402.11) (2001 Ed.) (“Act” as used in this Section).  The Contractor shall include a similar 
clause in all subcontracts, except subcontracts for standard commercial supplies or raw 
materials.  In addition, Contractor agrees and any subcontractor shall agree to post in 
conspicuous places, available to employees and applicants for employment, notice setting 
forth the provisions of this non-discrimination clause as provided in Section 251 of the Act. 

 
(b) Pursuant to rules of the Office of Human Rights, published on August 15, 1986 in the D.C. 

Register, Mayor’s Order 2002-175 (10/23/02), 49 DCR 9883 and Mayor’s Order 2006-151 
(11/17/06), 52 DCR 9351, the following clauses apply to this contract: 

 
(1) The Contractor shall not discriminate against any employee or applicant for 

employment because of actual or perceived: race, color, religion, national origin, 
sex, age, marital status, personal appearance, sexual orientation, gender identity or 
expression, familial status, family responsibilities, disability, matriculation, political 
affiliation, genetic information, source of income, or place of residence or business.  
Sexual harassment is a form of sex discrimination which is prohibited by the Act.  
In addition, harassment based on any of the above protected categories is prohibited 
by the Act. 

 
(2) The Contractor agrees to take affirmative action to ensure that applicants are 

employed, and that employees are treated during employment, without regard to 
their actual or perceived: race, color, religion, national origin, sex, age, marital 
status, personal appearance, sexual orientation, gender identity or expression, 
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familial status, family responsibilities, disability, matriculation, political affiliation, 
genetic information, source of income, or place of residence or business. 

 
The affirmative action shall include, but not be limited to the following: 

 
(a) employment, upgrading or transfer; 
 
(b) recruitment or recruitment advertising; 
 
(c) demotion, layoff, or termination; 
 
(d) rates of pay, or other forms of compensation; and 
 
(e) selection for training and apprenticeship. 
 

(3) The Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided by the Contracting Agency, 
setting forth the provisions in subsections (b)(1) and (b)(2) concerning non-
discrimination and affirmative action. 

 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment pursuant to the non-discrimination requirements set 
forth in subsection (b)(2). 

 
(5) The Contractor agrees to send to each labor union or representative of workers with 

which he has a collective bargaining agreement or other contract or understanding, a 
notice to be provided by the contracting agency, advising the said labor union or 
workers’ representative of that contractor’s commitments under this 
nondiscrimination clause and the Act, and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment. 

 
(6) The Contractor agrees to permit access to his books, records and accounts pertaining 

to its employment practices, by the Chief Procurement Officer or designee, or the 
Director of Human Rights or designee, for purposes of investigation to ascertain 
compliance with this chapter, and to require under the terms of any subcontractor 
agreement each subcontractor to permit access of such subcontractor’s books, 
records, and accounts for such purposes. 

 
(7) The Contractor agrees to comply with the provisions of this chapter and with all 

guidelines for equal employment opportunity applicable in the District of Columbia 
adopted by the Director of the Office of Human Rights, or any authorized official. 

 
(8) The Contractor shall include in every subcontract the equal opportunity clauses, 

subsections (b)(1) through (b)(9) of this section, so that such provisions shall be 
binding upon each subcontractor or vendor. 

 
(9) The Contractor shall take such action with respect to any subcontract as the 

Contracting Officer may direct as a means of enforcing these provisions, including 
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sanctions for noncompliance; provided, however, that in the event the Contractor 
becomes involved in, or is threatened with, litigation with a subcontractor or 
Contractor as a result of such direction by the Contracting Officer, the Contractor 
may request the District to enter into such litigation to protect the interest of the 
District. 

 
I.14 SERVICE CONTRACT ACT OF 1965 
  
 Definitions: 

 
“Act”, as used in this clause, means the Service Contract Act of 1965, as amended (41 U.S.C. 
351- 358).  “Contractor” as used in this clause, means the prime Contractor or any 
subcontractor at any tier.  “Service employee” as used in this clause, means any person (other 
than a person employed in a bona fide executive, administrative, or professional capacity as 
defined in 29 CFR 541) engaged in performing a Government contract nor exempted under 41 
U.S.C. 356, the principal purpose of which is to furnish services in the United States as defined 
in section 22.1001 of the Federal Acquisition Regulation.  It includes all such persons 
regardless of the actual or alleged contractual relationship between them and a contractor.  

  
A.  Applicability.  To the extent that the Act applies, this contract is subject to the following 

provisions and to all other applicable provisions of the Act and regulations of the Secretary 
of Labor (29CFR 4).  All interpretations of the Act in Subpart C of 29 CFR 4 are 
incorporated in this contract by reference.  This clause does not apply to contracts or 
subcontracts administratively exempted by the Secretary of Labor or exempted by 41 
U.S.C. 356, as interpreted in Subpart C, 29 CFR 4.  

  
B.  Compensation: (i) The Contractor shall pay not less than the minimum wage and shall 

furnish fringe benefits to each service employee under this contract in accordance with 
wages and benefits determined by the Secretary of Labor or the Secretary’s authorized 
representative, as specified in any attachments to this contract; (ii) If there is an attachment, 
the Contractor shall classify any class of service employees not listed in it, but to be 
employed under this contract.  The classification shall provide a  reasonable 
relationship to those listed in the attachment.  The Contractor shall pay that class wages and 
fringe benefits determined by agreement of the interested parties:  The contracting agency, 
the Contractor, and the employees who will perform the contract or their representatives.  If 
the interested parties do not agree, the Contracting Officer shall submit the question, with a 
recommendation for final determination to the Office of Government Contract Wage 
Standards, Wage and Hour Division Employment Standards Administration (ESA), and the 
Department of Labor.  Failure to pay such employees the compensation agreed upon by the 
interested parties or finally determined by ESA is a contract violation.  (iii)  If the term of 
this contract is more than one (1) year, the minimum wages and fringe benefits required for 
service employees under this contract shall be subject to adjustment after 1 year and not 
less often than once every two (2) years under wage determinations issued by ESA. 

   
C.  Minimum Wage.  In the absence of a minimum wage attachment for this contract, the 

Contractor shall not pay any service or other employees performing this contract less than 
the minimum wage specified by section 6(a)(1) of the Fair Labor Standards Act of 1938, as 
amended (29 U.S.C. 206).  Nothing in this clause shall relieve the Contractor of any other 
legal or contractual obligations to pay a higher wage to any employee.  
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D. Successor Contracts.  If this contract succeeds a contract subject to the Act under which 

substantially the same services were furnished and service employees were paid wages and 
fringe benefits provided for in a collective bargaining agreement, then, in the absence of a 
minimum wage attachment to this contract, the Contractor may not pay any service 
employee performing this contract less than the wages and benefits, including those accrued 
and any prospective increases, provided for under that agreement.  No Contractor may be 
relieved of this obligation unless the limitations of 29 CFR 4.1c (b) apply or unless the 
Secretary of Labor or the Secretary’s authorized representative - (i) Determines that the 
agreement under the predecessor was not the result of arms-length negotiations, or (ii) 
Finds, after a hearing under 29 CFR 4.10, that the wages and benefits provided for by that 
agreement vary substantially from those prevailing for similar services in the locality.   

 
E.  Notification to Employees.  The Contractor shall notify each service employee 

commencing work on this contract of the minimum wage and any fringe benefits required 
to be paid, or shall post a notice of these wages and benefits in a prominent and accessible 
place at the work site, using such poster as may be provided by the Department of Labor. 

  
F.  Safe and sanitary working conditions.  The Contractor shall not permit services called for 

by this contract to be performed in building or surroundings or under working conditions 
provided by or under the control or supervision of the Contractor that are unsanitary, 
hazardous, or dangerous to the health or safety of service employees.  The Contractor shall 
comply with the health standards applied under 29 CFR Part 1925.   

 
G.  Records.  The Contractor shall maintain for three (3) years from the completion of the 

work, and make available for inspection and transcription by authorized ESA 
representatives, a record of the following:  

 
(i) For each employee subject to the Act –  
 

(a) Name and address;  
 
(b)  Work classification or classifications, rate or rates of wages and fringe 

benefits provided;  
 
(c)  Rate or rates of payments in lieu of fringe benefits, and total daily and 

weekly compensation;  
 
(d)  Daily and weekly hours worked; and  
 
(e)  Any deductions, rebates, or refunds from total daily and weekly 

compensation.  
 
(ii) For those classes of service employees not included in any wage determination 

attached to this contract, wage rates or fringe benefits determined by the interested 
parties or by ESA under the terms of paragraph (B)(iii) of this clause.  A copy of the 
report required by paragraph (D) of this clause will fulfill this requirement.   

 



Solicitation No. CFOPD-19-R-032  IV&V Services (EFS, TMS, and Ariba Cloud) 

Page 61 of 90 
 

H. Withholding of Payments and Termination of Contract:  The Contracting Officer shall 
withhold from the prime contractor under this or any other government contract with the 
prime contractor any sums the Contracting Officer, or an appropriate officer of the Labor 
Department, decides may be necessary to pay underpaid employees.  Additionally, any 
failure to comply with the requirements of this clause may be grounds for termination for 
default. 

 
I. Contractor’s Report: (i) If there is a wage determination attachment to this contract and 

any classes of service employees not listed on it are to be employed under the contract, the 
Contractor shall report promptly to the Contracting Officer the wages to be paid and the 
fringe benefits to be provided each of these classes, when determined under paragraph C. of 
this clause.  (ii)  If wages to be paid or fringe benefits to be furnished any service 
employee(s) under the contract are covered in collective bargaining agreement effective at 
any time when the contract is being performed, the prime Contractor shall provide to the 
Contracting Officer a copy of the agreement and full information on the application and 
accrual of wages and benefits (including any prospective increases) to service employees 
working on the contract.  The prime Contractor shall report when contract performance 
begins, in the case of agreements then in effect, and shall report subsequently effective 
agreements, provisions, or amendments promptly after they are negotiated. 

   
J.  Variations, tolerances, and exemptions involving employment:  Notwithstanding any of 

the provisions in this clause, the following employees may be employed in accordance with 
the following variations, tolerances, and exemptions authorized by the Secretary of Labor:  
(i)  In accordance with regulations issued under Section 14, of the Fair Labor Standards Act 
of 1938 by the Administrator of the Wage and Hour Division, ESA(29 CFR 520, 521, 524 
and 525), apprentices, student learners, and workers whose earning capacity is impaired by 
age or by physical or mental deficiency or injury, may be employed at wages lower than the 
minimum wages otherwise required by section 2(a)(1) or 2(b)(1) of the Service Contract 
Act,  without diminishing any fringe benefits or payments in lieu of these benefits required 
under section 2(a)(2) of the Act.  (ii) The Administrator will issue certificates under the Act 
for employing apprentices, and student learners, disabled persons, or disabled clients of 
sheltered workshops not subject to the Fair Labor Standards Act of 1938, or subject to 
different minimum rates of minimum wages, but without changing requirements concerning 
fringe benefits for supplementary cash payments in lieu of these benefits;  (iii)  The 
Administrator may also withdraw, annul, or cancel such certificates under 29 CFR 525 and 
528; and  (iv) an employee engaged in an occupation in which the employee customarily 
and regularly receives more than $30 a month in tips credited by the employer against the 
minimum wage required by section 2(a)(1) of the Act or section 2(b)(1) of the Act, in 
accordance with regulations in 29 CFR 531.  However, the amount of credit shall not 
exceed 40 percent of the minimum rate specified in section 6(a) (1) of the Fair Labor 
Standards Act of 1938, as amended. 

 
I.15 RECOVERY OF DEBTS OWED THE DISTRICT 

 
The Contractor hereby agrees that the District may use all or any portion of any consideration 
or refund due the Contractor under the present contract to satisfy in whole or part, any debt due 
the District. 
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I.16  NON-DISCLOSURE AGREEMENT 
 

A. The Contractor shall maintain as confidential, and shall not disclose to third parties without 
the District’s prior written consent, any District information including, but not limited to, 
the District’s business activities, practices, systems, conditions, products, services, public 
information and education plans and related materials, and game and marketing plans.   

 
B. The Contractor shall at all times obtain the prior written approval from the Contracting 

Officer before it, any of its officers, agents, employees or subcontractors, either during or 
after expiration or termination of the contract, make any statement, or issue any material, 
for publication through any medium of communication, bearing on the work performed or 
data collected under this contract. 

 
C. No information regarding the Contractor's performance of the contract shall be disclosed by 

the Contractor to anyone other than District Government officials unless written approval is 
obtained in advance from the Contracting Officer. 

 
D. The District shall ensure that its personnel do not disclose to any non-District person or 

organization information concerning the process the Contractor uses to provide services 
under the awarded contract. 
 

I.17 GOVERNMENT PROPERTY 
 

Contractor use of Government property shall be governed by Chapter 41 of Title 27 of the D.C. 
Municipal Regulations. 

 
I.18 RIGHTS IN DATA 
 

A. Definitions 
 

1. “Products” - A deliverable under any contract that may include commodities, services 
and/or technology furnished by or through Contractor, including existing and custom 
Products, such as, but not limited to: a) recorded information, regardless of form or the 
media on which it may be recorded; b) document research; c) experimental, 
developmental, or engineering work; d) licensed software; e) components of the 
hardware environment; f) printed materials (including but not limited to training 
manuals, system and user documentation, reports, drawings); g) third party software; h) 
modifications, customizations, custom programs, program listings, programming tools, 
data, modules, components; and  i) any intellectual property embodied therein, whether 
in tangible or intangible form, including but not limited to utilities, interfaces, 
templates, subroutines, algorithms, formulas, source code, and object code. 

 
2. “Existing Products” - Tangible Products and intangible licensed Products that exist 

prior to the commencement of work under the contract. Existing Products must be 
identified on the Product prior to commencement of work or else will be presumed to be 
Custom Products. 
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3. “Custom Products” - Products, preliminary, final or otherwise, which are created or 
developed by Contractor, its subcontractors, partners, employees, resellers or agents for 
the District under the contract. 

 
4. “District” – The District of Columbia and its agencies.  

 
B. Title to Project Deliverables  

 
The Contractor acknowledges that it is commissioned by the District to perform services 
detailed in the contract. The District shall have ownership and rights for the duration set 
forth in the contract to use, copy, modify, distribute, or adapt Products as follows: 

 
1. Existing Products: Title to all Existing Licensed Product(s), whether or not embedded 

in, delivered or operating in conjunction with hardware or Custom Products, shall: (1) 
remain with Contractor or third party proprietary owner, who retains all rights, title and 
interest (including patent, trademark or copyrights). Effective upon payment, the 
District is granted an irrevocable, non-exclusive, worldwide, paid-up license to use, 
execute, reproduce, display, perform, adapt (unless Contractor advises the District as 
part of Contractor’s proposal that adaptation will violate existing agreements or statutes 
and Contractor demonstrates such to the District’s satisfaction) and distribute Existing 
Product to District users up to the license capacity stated in the contract with all license 
rights necessary to fully effect the general business purpose(s) of the project or work 
plan or contract; and (2) be licensed in the name of the District. The District agrees to 
reproduce the copyright notice and any other legend of ownership on any copies 
authorized under this paragraph. 
 

2. Custom Products: Effective upon Product creation, Contractor hereby conveys, assigns, 
and transfers to the District the sole and exclusive rights, title and interest in Custom 
Product(s), whether preliminary, final or otherwise, including all patent, trademark and 
copyrights. Contractor hereby agrees to take all necessary and appropriate steps to 
ensure that the Custom Products are protected against unauthorized copying, 
reproduction and marketing by or through Contractor. 

 
C. Transfers or Assignments of Existing or Custom Products by the District  
 

The District may transfer or assign Existing or Custom Products and the licenses thereunder 
to another District agency. Nothing herein shall preclude the Contractor from otherwise 
using the related or underlying general knowledge, skills, ideas, concepts, techniques and 
experience developed under a project or work plan in the course of Contractor’s business. 

 
D. Subcontractor Rights  
 

Whenever any data, including computer software, are to be obtained from a subcontractor 
under the contract, the Contractor shall use this clause, Rights in Data, in the subcontract, 
without alteration, and no other clause shall be used to enlarge or diminish the District’s or 
the Contractor’s rights in that subcontractor data or computer software which is required for 
the District. 
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E. Source Code Escrow  
 

1. For all computer software furnished to the District with the rights specified in section 
B.2, the Contractor shall furnish to the District, a copy of the source code with such 
rights of the scope as specified in section B.2 of this clause. For all computer software 
furnished to the District with the restricted rights specified in section B.1 of this clause, 
the District, if the Contractor either directly or through a successor or affiliate shall 
cease to provide the maintenance or warranty services provided the District under the 
contract or any paid-up maintenance agreement, or if the Contractor should be declared 
insolvent by a court of competent jurisdiction, shall have the right to obtain, for its own 
and sole use only, a single copy of the current version of the source code supplied under 
the contract, and a single copy of the documentation associated therewith, upon 
payment to the person in control of the source code the reasonable cost of making each 
copy. 
 

2. If the Contractor or Product manufacturer/developer of software furnished to the 
District with the rights specified in section B.1 of this clause offers the source code or 
source code escrow to any other commercial customers, the Contractor shall either: (1) 
provide the District with the source code for the Product; (2) place the source code in a 
third party escrow arrangement with a designated escrow agent who shall be named and 
identified to the District, and who shall be directed to release the deposited source code 
in accordance with a standard escrow arrangement acceptable to the District; or (3) will 
certify to the District that the Product manufacturer/ developer has named the District as 
a named beneficiary of an established escrow arrangement with its designated escrow 
agent who shall be named and identified to the District, and who shall be directed to 
release the deposited source code in accordance with the terms of escrow. 
 

3. The Contractor shall update the source code, as well as any corrections or enhancements 
to the source code, for each new release of the Product in the same manner as provided 
above and certify such updating of escrow to the District in writing. 
 

F. Indemnification and Limitation of Liability  
 

The Contractor shall indemnify and save and hold harmless the District, its officers, agents 
and employees acting within the scope of their official duties against any liability, including 
costs and expenses, (i) for violation of proprietary rights, copyrights, or rights of privacy, 
arising out of the publication, translation, reproduction, delivery, performance, use or 
disposition of any data furnished under this contract, or (ii) based upon any data furnished 
under this contract, or based upon libelous or other unlawful matter contained in such data.  

 
I.19 PATENTS 
 

The Contractor shall hold and save the District, its officers, agents, servants and employees 
harmless from liability of any nature or kind, including costs, expenses, for or on account of 
any patented or unpatented invention, article, process, or appliance, manufactured or use in the 
performance of this contract, including their use by the District, unless otherwise specifically 
stipulated in this contract.    
 

I.20 RESEVED  
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I.21 APPROPRIATION OF FUNDS 

 
The District’s liability under this contract is contingent upon the future availability of 
appropriated monies with which to make payment for the contract purposes.  The legal liability 
on the part of the District for payment of any money shall not arise unless and until such 
monies shall have been provided.  The District's obligation to pay under this contract is subject 
to the provisions of (i) the federal Anti-Deficiency Act, 31 U.S.C. §§1341, 1342, 1349, 1351; 
(ii) the District of Columbia Anti-Deficiency Act, D.C. Official Code §§ 47-355.01 – 355.08 
(2001); (iii) D.C. Official Code § 47-105 (2001); and (iv) D.C. Official Code § 1-204.46 
(2001), as the foregoing statutes may be amended from time to time.  Any expenditures under 
the contract in excess of the encumbered budget authority are subject to appropriation or 
additional budget authority. 
 

I.22 MULTIYEAR CONTRACT   
 

If funds are not appropriated or otherwise made available for the continued performance in a 
subsequent year of a multiyear contract, the contract for the subsequent year shall be 
terminated, either automatically or in accordance with the termination clause of this contract.  
Unless otherwise provided for in this contract, the effect of termination is to discharge both the 
District and the Contractor from future performance of the Contract, but not from their existing 
obligations.  The Contractor shall be reimbursed for the reasonable value of any nonrecurring 
costs incurred, but not amortized in the price of the supplies or services delivered under the 
Contract. 
 

I.23 RESERVED  
 

I.24 CONTRACTS IN EXCESS OF $1 MILLION DOLLARS 
 

Any contract in excess of one million dollars ($l,000,000) within a 12-month period shall not 
be binding or give rise to any claim or demand against the District unless first approved by the 
Council of the District of Columbia and signed by the Contracting Officer. 

 
I.25  CONTRACTS THAT CROSS FISCAL YEARS 
 

Continuation of this contract beyond the current fiscal year is contingent upon future fiscal 
appropriations. 

 
I.26 RESERVED 
 
I.27 AMERICANS WITH DISABILITIES ACT OF 1990 (“ADA”)    
  
 During the performance of the contract, the Contractor and any of its subcontractors shall 

comply with the ADA.  The ADA makes it unlawful to discriminate in employment against a 
qualified individual with a disability.  See 42 U.S.C. § 12101 et seq. 
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I.28 FREEDOM OF INFORMATION ACT (“FOIA”)    
 
 The District of Columbia’s Freedom of Information Act, at D.C. Official Code § 2-532 (a)(3), 

requires the District to make available for inspection and copying any record produced or 
collected pursuant to a District contract with a private contractor to perform a public function, 
to the same extent as if the record were maintained by the agency on whose behalf the contract 
is made.  If the Contractor receives a request for such information, the Contractor shall 
immediately send the request to the COTR designated in subsection G.1 who will provide the 
request to the FOIA Officer for the agency with programmatic responsibility in accordance 
with the D.C. Freedom of Information Act.  If the agency with programmatic responsibility 
receives a request for a record maintained by the Contractor pursuant to the contract, the COTR 
will forward a copy to the Contractor.  In either event, the Contractor is required by law to 
provide all responsive records to the COTR within the timeframe designated by the COTR.  
The FOIA Officer for the agency with programmatic responsibility will determine the 
releasability of the records.  The District will reimburse the Contractor for the costs of 
searching and copying the records in accordance with D.C. Official Code § 2-532 and Chapter 
4 of Title 1 of the D.C. Municipal Regulations.  

  
I.29 RESERVED 
 
I.30 INSURANCE 

 
A. GENERAL REQUIREMENTS.  The Contractor at its sole expense shall procure and 

maintain, during the entire period of performance under this contract, the types of insurance 
specified below.  The Contractor shall have its insurance broker or insurance company 
submit a Certificate of Insurance to the CO giving evidence of the required coverage prior 
to commencing performance under this contract.  In no event shall any work be performed 
until the required Certificates of Insurance signed by an authorized representative of the 
insurer(s) have been provided to, and accepted by, the CO. All insurance shall be written 
with financially responsible companies authorized to do business in the District of 
Columbia or in the jurisdiction where the work is to be performed and have an A.M. Best 
Company rating of A- / VII or higher.  The Contractor shall require all of its subcontractors 
to carry the same insurance required herein. 

 
 All required policies shall contain a waiver of subrogation provision in favor of the 

Government of the District of Columbia.   
 
 The Government of the District of Columbia shall be included in all policies required 

hereunder to be maintained by the Contractor and its subcontractors (except for workers’ 
compensation and professional liability insurance) as an additional insureds for claims 
against The Government of the District of Columbia relating to this contract, with the 
understanding that any affirmative obligation imposed upon the insured Contractor or its 
subcontractors (including without limitation the liability to pay premiums) shall be the sole 
obligation of the Contractor or its subcontractors, and not the additional insured.  The 
additional insured status under the Contractor’s and its subcontractors’ Commercial General 
Liability insurance policies shall be effected using the ISO Additional Insured Endorsement 
form CG 20 10 11 85 (or CG 20 10 07 04 and CG 20 37 07 04) or such other endorsement 
or combination of endorsements providing coverage at least as broad and approved by the 
CO in writing.  All of the Contractor’s and its subcontractors’ liability policies (except for 
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workers’ compensation and professional liability insurance) shall be endorsed using ISO 
form CG 20 01 04 13 or its equivalent so as to indicate that such policies provide primary 
coverage (without any right of contribution by any other insurance, reinsurance or self-
insurance, including any deductible or retention, maintained by an Additional Insured) for 
all claims against the additional insured arising out of the performance of this Statement of 
Work by the Contractor or its subcontractors, or anyone for whom the Contractor or its  
subcontractors may be liable.  These policies shall include a separation of insureds clause 
applicable to the additional insured. 

 
 If the Contractor and/or its subcontractors maintain broader coverage and/or higher limits 

than the minimums shown below, the District requires and shall be entitled to the broader 
coverage and/or the higher limits maintained by the Grantee and subcontractors.   

 
1. Commercial General Liability Insurance (“CGL”) - The Contractor shall provide 

evidence satisfactory to the CO with respect to the services performed that it carries a 
CGL policy, written on an occurrence (not claims-made) basis, on Insurance Services 
Office, Inc. (“ISO”) form CG 00 01 04 13 (or another occurrence-based form with 
coverage at least as broad and approved by the CO in writing), covering liability for all 
ongoing and completed operations of the Contractor, including ongoing and completed 
operations under all subcontracts, and covering claims for bodily injury, including 
without limitation sickness, disease or death of any persons, injury to or destruction of 
property, including loss of use resulting therefrom, personal and advertising injury, and 
including coverage for liability arising out of an Insured Contract (including the tort 
liability of another assumed in a contract) and acts of terrorism (whether caused by a 
foreign or domestic source). Such coverage shall have limits of liability of not less than 
$1,000,000 each occurrence, a $2,000,000 general aggregate (including a per location or 
per project aggregate limit endorsement, if applicable) limit, a $1,000,000 personal and 
advertising injury limit, and a $2,000,000 products-completed operations aggregate 
limit. 
 
The vendor should be named as an additional insured on the applicable 
manufacturer’s/distributer’s Commercial General Liability policy using Insurance 
Services Office, Inc. (“ISO”) form CG 20 15 04 13 (or another occurrence-based form 
with coverage at least as broad). 

   
2. Automobile Liability Insurance - The Contractor shall provide evidence satisfactory to 

the CO of  commercial (business) automobile liability insurance written on ISO form 
CA 00 01 10 13 (or another form with coverage at least as broad and approved by the 
CO in writing) including coverage for all owned, hired, borrowed and non-owned 
vehicles and equipment used by the Contractor, with minimum per accident limits equal 
to the greater of (i) the limits set forth in the Contractor’s commercial automobile 
liability policy or (ii) $1,000,000 per occurrence combined single limit for bodily injury 
and property damage.   
 

3. Workers’ Compensation Insurance - The Contractor shall provide evidence satisfactory 
to the CO of Workers’ Compensation insurance in accordance with the statutory 
mandates of the District of Columbia or the jurisdiction in which the contract is 
performed. 
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 Employer’s Liability Insurance - The Contractor shall provide evidence satisfactory to 

the CO of employer’s liability insurance as follows:  $500,000 per accident for injury; 
$500,000 per employee for disease; and $500,000 for policy disease limit. 

 
 All insurance required by this paragraph 3 shall include a waiver of subrogation 

endorsement for the benefit of Government of the District of Columbia. 
 
4. Crime Insurance (3rd Party Indemnity) - The Contractor shall provide a 3rd Party Crime 

policy to cover the dishonest acts of Contractor’s employees which result in a loss to the 
District.  The policy shall provide a limit of $50,000 per occurrence.  
 

5. Cyber Liability Insurance - The Contractor shall provide evidence satisfactory to the 
Contracting Officer of Cyber Liability Insurance, with limits not less than $10,000,000 
per occurrence or claim, $10,000,000 aggregate.  Coverage shall be sufficiently broad to 
respond to the duties and obligations as is undertaken by Contractor in this agreement 
and shall include, but not limited to, claims involving infringement of intellectual 
property, including but not limited to infringement of copyright, trademark, trade dress, 
invasion of privacy violations, information theft, damage to or destruction of electronic 
information, release of private information, alteration of electronic information, 
extortion and network security.  The policy shall provide coverage for breach response 
costs as well as regulatory fines and penalties as well as credit monitoring expenses 
with limits sufficient to respond to these obligations. This insurance requirement will be 
considered met if the general liability insurance includes an affirmative cyber 
endorsement for the required amounts and coverages. 

 
6. Employment Practices Liability - The Contractor shall provide evidence satisfactory to 

the Contracting Officer with respect to the operations performed to cover the defense of 
claims arising from employment related wrongful acts including but not limited to: 
Discrimination, Sexual Harassment, Wrongful Termination, or Workplace Torts, 
whether between employees of contractor or against third parties.  Contractor will 
indemnify and defend the District of Columbia should it be named co-defendant or be 
subject to or party of any claim. Coverage shall also extend to Temporary Help Firms 
and Independent Contractors hired by Contractor. The policy shall provide limits of not 
less than $1,000,000 for each wrongful act and $2,000,000 annual aggregate for each 
wrongful act.   
 

7. Professional Liability Insurance (Errors & Omissions) - The Contractor shall provide 
Professional Liability Insurance (Errors and Omissions) to cover liability resulting from 
any error or omission in the performance of professional services under this Contract. 
The policy shall provide limits of $10,000,000 per claim or per occurrence for each 
wrongful act and $10,000,000 annual aggregate. The Contractor warrants that any 
applicable retroactive date precedes the date the Contractor first performed any 
professional services for the Government of the District of Columbia and that 
continuous coverage will be maintained or an extended reporting period will be 
exercised for a period of at least ten years after the completion of the professional 
services. 
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8. Commercial Umbrella or Excess Liability - The Contractor shall provide evidence 
satisfactory to the CO of commercial umbrella or excess liability insurance with 
minimum limits equal to the greater of (i) the limits set forth in the Contractor’s 
umbrella or excess liability policy or (ii) $10,000,000 per occurrence and $10,000,000 
in the annual aggregate, following the form and in excess of all liability policies. All 
liability coverages must be scheduled under the umbrella and/or excess policy. The 
insurance required under this paragraph shall be written in a form that annually 
reinstates all required limits. Coverage shall be primary to any insurance, self-insurance 
or reinsurance maintained by the District and the “other insurance” provision must be 
amended in accordance with this requirement and principles of vertical exhaustion.   

 
B. PRIMARY AND NONCONTRIBUTORY INSURANCE 

The insurance required herein shall be primary to and will not seek contribution from any 
other insurance, reinsurance or self-insurance including any deductible or retention, 
maintained by the Government of the District of Columbia. 
 

C. DURATION.  The Contractor shall carry all required insurance until all contract work is 
accepted by the District of Columbia and shall carry listed coverages for ten years for 
construction projects following final acceptance of the work performed under this contract 
and two years for non-construction related contracts.  
 

D. LIABILITY.  These are the required minimum insurance requirements established by the 
District of Columbia. HOWEVER, THE REQUIRED MINIMUM INSURANCE 
REQUIREMENTS PROVIDED ABOVE WILL NOT IN ANY WAY LIMIT THE 
CONTRACTOR’S LIABILITY UNDER THIS CONTRACT.  

 
E. CONTRACTOR’S PROPERTY.  Contractor and subcontractors are solely responsible for 

any loss or damage to their personal property, including but not limited to tools and 
equipment, scaffolding and temporary structures, rented machinery, or owned and leased 
equipment.  A waiver of subrogation shall apply in favor of the District of Columbia.  

 
F. MEASURE OF PAYMENT.  The District shall not make any separate measure or payment 

for the cost of insurance and bonds.  The Contractor shall include all of the costs of 
insurance and bonds in the contract price. 
 

G. NOTIFICATION.    The Contractor shall ensure that all policies provide that the CO shall 
be given thirty (30) days prior written notice in the event of coverage and / or limit changes 
or if the policy is canceled prior to the expiration date shown on the certificate. The 
Contractor shall provide the CO with ten (10) days prior written notice in the event of non-
payment of premium. The Contractor will also provide the CO with an updated Certificate 
of Insurance should its insurance coverages renew during the contract. 

 
H. CERTIFICATES OF INSURANCE.  The Contractor shall submit certificates of insurance 

giving evidence of the required coverage as specified in this section prior to commencing 
work.  Certificates of insurance must reference the corresponding contract number.  
Evidence of insurance shall be submitted to: 

 
    The Government of the District of Columbia 



Solicitation No. CFOPD-19-R-032  IV&V Services (EFS, TMS, and Ariba Cloud) 

Page 70 of 90 
 

 
    And mailed to the attention of: 

(See G.1.a) 
 

 The CO may request, and the Contractor shall promptly deliver updated certificates of 
insurance, endorsements indicating the required coverages, and/or certified copies of the 
insurance policies.  If the insurance initially obtained by the Contractor expires prior to 
completion of the contract, renewal certificates of insurance and additional insured and 
other endorsements shall be furnished to the CO prior to the date of expiration of all such 
initial insurance.  For all coverage required to be maintained after completion, an additional 
certificate of insurance evidencing such coverage shall be submitted to the CO on an annual 
basis as the coverage is renewed (or replaced).       

 
I. DISCLOSURE OF INFORMATION.  The Contractor agrees that the District may disclose 

the name and contact information of its insurers to any third party which presents a claim 
against the District for any damages or claims resulting from or arising out of work 
performed by the Contractor, its agents, employees, servants or subcontractors in the 
performance of this contract. 

 
J. CARRIER RATINGS.  All Contractor’s and its subcontractors’ insurance required in 

connection with this contract shall be written by insurance companies with an A.M. Best 
Insurance Guide rating of at least A- VII (or the equivalent by any other rating agency) and 
licensed in the in the District.  

 
I.31      51% DISTRICT RESIDENTS NEW HIRES REQUIREMENTS AND FIRST SOURCE 

EMPLOYMENT AGREEMENT 
 

I.31.1 For contracts for services in the amount of $300,000 or more, the Contractor shall comply with 
the First Source Employment Agreement Act of 1984, as amended, D.C. Official Code § 2-
219.01 et seq. (First Source Act). 

 
I.31.2 The Contractor shall enter into and maintain during the term of the contract, a First Source 

Employment Agreement (Employment Agreement) with the District of Columbia Department 
of Employment Service’s (DOES), in which the Contractor shall agree that: 

 
(a) The first source for finding employees to fill all jobs created in order to perform the 

contract shall be the First Source Register; and 
(b) The first source for finding employees to fill any vacancy occurring in all jobs covered 

by the Employment Agreement shall be the First Source Register. 
I.31.3 The Contractor shall not begin performance of the contract until its Employment Agreement 

has been accepted by DOES. Once approved, the Employment Agreement shall not be 
amended except with the approval of DOES. 

I.31.4 The Contractor agrees that at least 51% of the new employees hired to perform the contract 
shall be District residents. 

I.31.5 The Contractor’s hiring and reporting requirements under the First Source Act and any rules 
promulgated thereunder shall continue for the term of the contract. 
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I.31.6 The CO may impose penalties, including monetary fines of 5% of the total amount of the direct 
and indirect labor costs of the contract, for a willful breach of the Employment Agreement, 
failure to submit the required hiring compliance reports, or deliberate submission of falsified 
data. 

 
I.31.7 If the Contractor does not receive a good faith waiver, the CO may also impose an additional 

penalty equal to 1/8 of 1% of the total amount of the direct and indirect labor costs of the 
contract for each percentage by which the Contractor fails to meet its hiring requirements. 

 
I.31.8 Any contractor which violates, more than once within a 10-year timeframe, the hiring or 

reporting requirements of the First Source Act shall be referred for debarment for not more 
than five (5) years. 

 
I.31.9 The contractor may appeal any decision of the CO pursuant to this clause to the D.C. Contract 

Appeals Board as provided in Section I.7. 
 

I.31.10 The provisions of the First Source Act do not apply to nonprofit organizations which employ 
50 employees or less.  

 
I.32 COVENANT AGAINST CONTINGENT FEES 
 

The Contractor warrants that no person or selling agency has been employed or retained to 
solicit or secure the contract upon an agreement or understanding for a commission, 
percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide 
established commercial or selling agencies maintained by the Contractor for the purpose of 
securing business. For breach or violation of this warranty, the District will have the right to 
terminate the contract without liability or in its discretion to deduct from the contract price or 
consideration or otherwise recover, the full amount of the commission, percentage, brokerage, 
or contingent fee. 
 

I.33 HEALTH AND SAFETY STANDARDS 
 

Items delivered under this contract shall conform to all requirements of the Occupational Safety 
and Health Act of 1970, as amended (“OSHA”), and Department of Labor Regulations under 
OSHA, and all Federal requirements in effect at time of bid opening/proposal submission. 

 
I.34 FORCE MAJEURE 

 
Neither the Contractor nor the District shall be deemed in default or otherwise liable hereunder 
due to either party’s inability to perform by reason of any fire, earthquake, flood, epidemic, 
accident, explosion, casualty, strike, lockout, labor controversy, riot, civil disturbance, act of 
public enemy, embargo, war, act of God, or any municipal, county, state or national ordinance 
or law, or any executive, administrative or judicial orders (which judicial orders are not the 
result of any act or omission to act which would constitute a default hereunder), or any failure 
or delay of any transportation, power or other essential thing required, or similar causes beyond 
the parties control. 
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I.35 GOVERNING LAW 
 

This contract shall be governed by, and construed in accordance with, the laws of the District of 
Columbia, including, but not limited to, the District of Columbia Procurement Practices 
Reform Act of 2010, (D.C. Law 18-371; D.C. Official Code §§ 2-351.01, et seq.  and D.C. 
MUN. REGS. tit. 27. 
 

I.36 ORDER OF PRECEDENCE 
 

A conflict in language shall be resolved by giving precedence to the document in the highest 
order of priority that contains language addressing the issue in question. The following 
documents are incorporated into the contract by reference and made a part of the contract in the 
following order of precedence: 
 
(1) Contract 
(2) Contract Attachments 
(3) BAFO (in order of the most recent to earliest)  
(4) Contractor Proposal dated ________________________. 

 
 

[End of Section I] 
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SECTION J 
 

ATTACHMENTS 
 

The following Attachments are hereby incorporated: 
 
J.1 The following Attachments are hereby incorporated: 
 

Attachment 
Number 

 

Document 

 
J.1 

 
Office of Contracts Bidder/Offeror Certification Form 

 
 

J.2 

 
RESERVED 

 
 

J.3 

 
Department of Labor Wage Determination No. 2015-4281, Revision No. 13 
dated April 25, 2019. 

 
J.4 

 
Doing Business with Integrity 

 
 

J.5 

 
Office of Local Business Development Equal Employment Opportunity 
Information Report and Mayor’s Order 85-85 

 
J.6 

 
Past Performance Evaluation Form 

 
J.7 

 
Tax Certification Affidavit 

 
 

J.8 

 
Department of Employment Services First Source Employment Agreement 
for NON-Construction Projects Only 

 
J.9 

 
Department of Employment Services First Source Employment Plan 

 
J.10 

 
Subcontracting Plan Form 
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J.2 The following RFP related attachments are hereby incorporated. Those that require a 

proposal response are marked with an asterisk (*).  Others are informational only: 
 

Attachment 
Number 

 

Document 

 
J.11 

 
RESERVED 

 
J.12 

 

OCFO Business Applications As Is 

 
J.13 

 
OCFO As Is (SOAR) Environment 

 
J.14 

 
Accounting System Process Flow 

 
J.15 

 
SOAR User Counts 

 
J.16 

 
OCFO Org Chart 

 
J.17 

 
IVV – Pricing Schedule * 

 
J.18 

 
Current Budget Process Summary 

 
J.19 

 
Current Data Sets for Conversion 

 
J.20 

 
Current Integrations and Interfaces 

 
J.21 

 
Glossary of Terms 

 
J.22 

 
RESERVED 

 
J.23 

 
Project Planned Timeline 

 
J.24 

 
IVV – Resource Plan* 

 
 

[End of Section J] 
  



Solicitation No. CFOPD-19-R-032  IV&V Services (EFS, TMS, and Ariba Cloud) 

Page 75 of 90 
 

SECTION K 
 

REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS 
 
 
K.1 AUTHORIZED OFFICERS 
 

The Contractor shall list the names of persons authorized to negotiate on the Contractor’s 
behalf in connection with this solicitation (list names, titles, and telephone numbers of the 
authorized negotiators): 
____________________________________________________________________ 
____________________________________________________________________ 
____________________________________________________________________ 

 
K.2 PENDING LEGAL CLAIMS AGAINST THE DISTRICT 
 

The Offeror must disclose any pending legal claims against the District.  Pending legal claims 
includes, but is not limited to, Federal and District court litigation, administrative actions such 
as contract appeals or protests, claims for money damages from the District, and any other type 
of action (court or administrative) against the District.  Offerors with pending legal claims 
against the District are not automatically precluded from contract award.  If Offerors does not 
have any pending legal claims against the District, please indicate this below. 
 
____________________________________________________________________ 
____________________________________________________________________ 
____________________________________________________________________ 
 
The Contractor hereby certifies that the information provided above is true, correct and 
complete.   
 
            
Signature    Date  Title 

 
K.3 TERMS AND CONDITIONS CERTIFICATION 
 

The Contractor hereby certifies that it has read, understands, acknowledges and agrees to 
comply with the terms and conditions as set forth in this solicitation/contract/resultant 
contract, without exception. 

 
 

            
Signature    Date  Title 
 
 
 

[End of Section K] 
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SECTION L 
 

INSTRUCTIONS, CONDITIONS AND NOTICES TO CONTRACTORS 
 
L.1 SOLICITATION CONDITIONS 

 
L.1.1 The District reserves the right to accept/reject any/all bids or proposal resulting from this 

solicitation.  
 
L.1.2 The District may reject as non-responsive any bid or proposal that fails to conform in any 

material respect to this solicitation.  
 
L.1.3 The Contracting Officer may waive minor informality or irregularity in bids received or 

provide limited exchanges to clarify or resolve ambiguities, apparent minor mistakes or 
irregularities in proposals received whenever it is determined that such action is in the best 
interest of the District. 

 
L.1.4 All bid or proposal documents will be retained by the District, and therefore will not be 

returned to the offeror. 
 
L.1.5 Offerors are expected to examine the Scope of Work and all instructions and attachments in this 

Solicitation.  Failure to do so shall be at the sole risk of the Offeror.  
 
L.1.6 The District shall not be liable for any costs incurred by any Offeror associated with the 

preparation of a bid or proposal submitted in response to this Solicitation. 
 
L.1.7 The District will reject any bid or proposal that fails to include a subcontracting plan that is 

required by law, pursuant to Section H.3. 
 

L.2 EXPLANATION TO PROSPECTIVE OFFERORS 
 

L.2.1 If a prospective offeror has any questions, exceptions/alternatives it wishes to present to the 
District, or assumptions (referred to collectively herein as “inquiries”) relative to this 
solicitation, the prospective offeror shall email inquiries to the point of contact on Page 1 of 
this solicitation no later June 21, 2019.  The District may not consider any inquiries received 
after the date specified. An amendment to the solicitation will be posted online on the 
Solicitation Gateway at https://bit.ly/2GXc2r5 if that information is necessary in responding to 
the solicitation, or if the lack of its dissemination would be prejudicial to other prospective 
offerors.  Oral explanations or instructions given before the award of the contract will not be 
binding on the District. 

 
L.2.2 Upon the release of this Solicitation and during the selection process, there shall be no 

communication concerning this Solicitation between any prospective Offeror and/or its 
representatives, and employees of the Government of the District of Columbia, consultants or 
advisors to the Government of the District of Columbia; and elected or appointed officials of 
the Government of the District of Columbia or their staff, except as provided for in this 
Solicitation.  Any violation of this provision by any prospective Offeror and/or its 
representatives may be grounds for immediate disqualification. 

 

https://bit.ly/2GXc2r5
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L.3 PREPARATION AND SUBMISSION OF PROPOSALS 
 

L.3.1 An Offeror shall submit its proposal in two (2) parts: (1) a technical proposal, and (2) a price 
proposal.  The offeror shall label each part respectively, i.e., “Technical Proposal” and “Price 
Proposal.” See Section L.12 for delivery details. 

 
L.3.2 Technical Proposal  

 
1) For the Technical Proposal, Offerors are directed to the specific proposal evaluation factors 

found in Section M, Evaluation of this solicitation.  The Offeror shall respond to the 
technical evaluation factors in a way that will allow the District to evaluate the Offeror’s 
response against the factors.  The Offeror shall submit information in a clear, concise, 
factual and logical manner providing a comprehensive description of program supplies and 
services and delivery thereof. The information requested for the technical proposal shall 
facilitate evaluation for all proposals.  The technical proposal must contain sufficient detail 
to provide a clear and concise response fully reflecting the manner in which the Offeror 
proposes to fully meet the requirements in Section C. 

 
2) Representations, Certifications and Acknowledgements: The Offeror shall submit the 

following forms and information: 
 

A. Section K, Representations, Certifications and Other Statements of Offerors 
B. Solicitation, Offer and Award form (cover page) of this solicitation 
C. Acknowledgement of Amendments – signed cover page of any amendments to  

 
3) The Offeror’s Technical Proposal shall be organized and presented in the following clearly 

marked separate sections: 
  

I. Section:  Project Approach, and Methodology (30 Points Maximum) 
 

a. Provide a description of the Offeror’s approach and methodology to provide 
Independent Verification and Validation (IV&V) services that meets the 
requirements of Section C. The description shall include:  

 
1) Project Management Methodology and Approach: 

 
The Offeror shall describe its approach to IV&V project review, oversight, 
and project management. As part of its project management approach, the 
Offeror shall describe the project management tools, standards, controls, and 
procedures that will be utilized to create a proven, reliable process, as well as 
proposed standards for status reporting, issue management, and 
communications. This section should convey Offeror’s understanding of the 
proposed project. 

 
2) Timeline and Approach: 

 

a. The Offeror shall describe its proposed project approach. If the Offeror’s 
recommendations vary significantly from the scope presented in the RFP, 
these variances should be described and justified.  
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b. The Offeror shall recommend an approach, timeline and structure that 

minimizes cost, maximizes user engagement and maintains District 
consistency. This section shall encompass all services and deliverables 
identified in Section C. 

 
c. In addition to the narrative response to this section, the Offeror shall 

provide a Level 3 detail project task plan, including: resources loaded and 
leveled, anticipated deliverable milestones, and timelines for review of all 
documents including deliverables, decision documents, and work products. 
This project task plan forms the basis for the fixed fee price quote. 

 
d. Attachment J.24, IVV – Resource Plan and submit in this response section. 

This plan provides transparency into the Offeror’s IV&V Staffing Plan. The 
worksheet shall include the consulting hours by Year for each proposed 
Offeror position/role.  

e. The position names shown on the worksheet as delivered are examples only 
and may be modified or removed as needed.  

 
3) Proposal Assumptions: The Offeror shall provide a comprehensive listing 

of all assumptions made in preparing their proposal in response to this RFP. 
No price data shall be included in the assumptions. Assumptions specific to 
the Price Proposal will be documented within the Price Proposal. 

 
II. Section:  Project Team Qualifications (30 Points Maximum) 

 
a. Provide a description of the Offeror’s expertise and capacity to provide the 

required personnel, as referenced in Section C. This description shall include the 
key resources for its proposed project team; and present information regarding 
experience, qualifications and past performance of its proposed team resources.  

 
b. Project Organization: 

 

i. Offerors shall provide a narrative description of its recommended IV&V 
project organization and a proposed organization chart for the project team 
(including all recommended roles for Offeror and any District staff). This 
narrative shall include a list of the proposed roles and responsibilities for the 
District and the Offeror, with a description of the major activities and 
responsibilities for each role. Offerors are invited to provide recommendations 
for enhancing project governance in this section of their response. 

 
ii. In addition, the Offeror shall provide a Role Summary Table based on 

personnel identified in Attachment J.24 showing all roles of the personnel 
proposed for the engagement with the recommended staffing level for each 
listed role. The Offeror shall also list the roles and staffing level for District 
staff required for IV&V. 
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c. Personnel Summary Table: 
 

1. The Offeror shall provide a Personnel Summary Table listing key personnel 
assigned to the. See Section H.8 for the Key Personnel roles required. If other 
proposed Offeror personnel are known, they may also be included in the table  
The Personnel Summary Table shall include: (a) the proposed role(s); (b) 
consultant name; (c) firm employed by; (d) years of experience; and (f) other 
relevant experience information, including significant clients in the proposed 
role, an indication whether client was federal, state or local public sector, and 
any relevant professional certifications.  All key personnel shall maintain any 
required professional certifications for the duration of their assignment to the 
project. 
 

2. The Offeror shall provide named resources for the key positions and not 
proposed representative resumes or positions. Non-key personnel may be 
included in this table if known. 

 
d. Staffing Approach: Provide a description of the Offeror’s staffing approach, 

including but not limited to the items below: 
 

i. Provide a statement acknowledging and agreeing to the Key Staff provision. 
ii. Describe how staff will be selected and replaced. 
iii. Discuss how the Offeror will manage the timely resourcing of staff to support 

in- scope services. 
iv. Describe the Offeror’s subcontractor network and how it may be leveraged 

to support staffing this project (or future task orders) with the needed 
expertise, skills and/or capabilities. 

v. Describe considerations for determining whether a resource should be staffed 
on or off-site. 

 
e. Resumes: The Offeror shall provide resumes in an appendix to the proposal for each 

key role to be filled by the Offeror. Proposed consultants should be available to 
staff the project.  Other project team resumes may also be included if available. 
Resumes shall include the following information: 

 
i. Name of consultant; 
ii. Proposed role on project; 
iii. Proposed duration and involvement through the project life cycle; 
iv. Education and training; 
v. Summary of relevant experience (including start and end dates); 
vi. Experience providing IV&V service on an ERP or Cloud implementation 

project; 
vii. Public sector experience; 
viii. Other relevant experience; 
ix. Employee of Offeror or subcontractor; and 
x. Reference contact information, including e-mail address and phone number. 
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f. Subcontractors:  If the Offeror plans to use subcontractors in addition to the 
subcontractors required in accordance with Section H.3, to deliver any of the 
services quoted in its proposal, the Offeror shall list each subcontractor, a description 
of the services to be performed by the subcontractor, and an approximate percentage 
(by dollar volume) of the implementation services that the subcontractor will 
perform. As the prime contractor, the Offeror shall be responsible for the 
performance and quality of all subcontractors and their services. 

 
III. Section:  Firm Qualifications and Experience (20 Points) 

 
a. Provide a description of the Offeror’s general experience in providing independent 

verification and validation (IV&V) services.  Provide a brief overview of the 
Offeror’s experience in providing IV&V services for the public-sector and the role 
that the firm held in the efforts. Note the critical success factors and lessons learned 
for each of the business transformation efforts listed and the Offeror’s role in 
actively supporting these critical success factors 
 

b. The Offeror shall provide three (3) references from organizations, other than from 
the District, where the Offeror was the primary provider of IV&V services that are 
the subject of this solicitation. To the extent possible, provide references for 
federal/state/local government customers as described in this solicitation.  By 
submitting a proposal in response to this solicitation, the Offeror and team 
members grant permission to the District to contact these references and others 
who, from the District’s perspective, may have pertinent information. The District 
may or may not, at the District’s discretion, contact references. 
 

c. The Offeror shall demonstrate at least five (5) years’ experience providing 
IV&V services on Oracle Financial and/or SAP Financial projects. 
 

d. The Offeror shall be required to show that it has provide IV&V services for at 
least two (2) implementations of ERP Financial projects and at least one 
implementation of ERP Contracting and Procurement for a customer that has more 
than $3 Billion of operating budget in case of public sector entity including 
public/private university.  

 
e. Provide at least three (3) client completed Attachment J.6, Past Performance 

Evaluation Forms from the list of references identified. 
 

f. The following information shall be provided for each reference: 
 

• Contact Information 
• Client name 
• Contact name, job title and role 
• Contact address, telephone number and email 
• Whether the organization remains an active client of the Bidder 

• Organization Description (e.g., public/commercial) 
• Number of Employees 
• Software Product 
• Project Description 
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• Project title 
• Timeframe 
• Project scope, including affected departments, agencies and processes 
• Project Budget 
• Bidder role 
• Key deliverables 
• Final status 

• Project insights 
• Describe any benefits the Offeror’s prior experience had to the success 

of the project 
• Provide project lessons learned and how these lessons will benefit the 

District 
 

L.3.3 Price Proposal 
 

The Offeror’s Price Proposal shall be submitted as follows: 
 

1)  Cover page narrative that describes the budget methodology and detail cost factors  
  Completed Section B, Pricing Schedule  
2) Completed Attachment J.17 - IVV – Pricing Schedule 
3) Completed Attachment J.1 - Bidder/Offeror Certifications 
4) Completed Attachment J.7 - Tax Certification Affidavit  
5) Completed Attachment J.10 - Subcontracting Plan Form  
6) Completed Attachment J.5 - EEO package 
7) Completed Attachment J.8/J.9 - First Source Agreement and Plan 
8) The Offeror’s Dun & Bradstreet (D&B) D-U-N-S Number, recent financial statement 

prepared in accordance with Generally Accepted Auditing Standards (GAAS) by a certified 
public accountant, or a copy of the Offeror’s most recently submitted IRS tax filing 

 
L.4 SIGNING BIDS, PROPOSALS, AND CERTIFICATIONS 
 

Each bid or proposal must show a full business address and telephone number and email 
address of the Offeror and be SIGNED BY A PERSON OR PERSONS LEGALLY 
AUTHORIZED TO BIND THE ENTITY TO THE TERMS AND CONDITIONS OF 
THE CONTRACT. All correspondence concerning the bid or proposal or resulting contract 
will be mailed to the address shown on the bid or proposal in the absence of written instructions 
from the Offeror or contractor to the contrary.  Any bid or proposal submitted by a partnership 
must be signed with the partnership name by a general partner with authority to bind the 
partnership.  Any bid or proposal submitted by a corporation must be signed with the name of 
the corporation, followed by the signature and title of the person having authority to sign for 
the corporation.  Upon request, an Offeror shall provide to the District satisfactory evidence of 
authority of the person signing on behalf of the corporation.  If an agent signs a bid or proposal, 
the Offeror shall submit to the Contracting Officer evidence satisfactory to the Contracting 
Officer of the agent's authority to bind the Offeror.  The Offeror shall complete and sign all 
Representations, Certifications and Acknowledgements in this solicitation.  Failure to do so 
may result in a bid or proposal being rejected. 
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L.5 ERRORS IN BIDS OR PROPOSALS 
 
 Offerors shall thoroughly familiarize themselves with the terms and conditions of this 

Solicitation, acquainting themselves with all available information regarding difficulties that 
may be encountered and the conditions under which the work is to be accomplished.  Offerors 
will not be relieved from assuming all responsibility for properly estimating the difficulties and 
the cost of performing the services required herein due to their failure to investigate the 
conditions or to become acquainted with all information, schedules and liability concerning the 
services to be performed. In event of a discrepancy between a unit price and a total price, the 
unit price shall govern. 

 
L.6 BIDS OR PROPOSALS FOR ALL OR PART 
 
 Unless otherwise specified in the solicitation, the Contracting Officer may make award either 

on all items or on any of the items according to the best interests of the District.  Unless 
prohibited by the solicitation, An Offeror may specify that the Offeror will accept award based 
on all of the items required.   

 
L.7 WITHDRAWAL OR MODIFICATION OF BIDS OR PROPOSALS 
 
 An Offeror may modify or withdraw its bid or proposal upon written notice or facsimile 

transmission, or via email if received in the location designated in the solicitation for 
submission of bids or proposals, but not later than the exact time set for opening of bids or due 
date for proposals. 

 
L.8 LATE BIDS OR PROPOSALS, LATE MODIFICATIONS, AND LATE 

WITHDRAWALS 
 

L.8.1 Any bid or proposal or modification to any bid or proposal received at the location designated 
in the solicitation after the time and date set for receipt of bids or proposals shall be considered 
"late" unless it was received prior to the contract award and any of the following applies: 

 
 (a) It was sent by registered or certified mail not later than five (5) calendar days before the 

date and time specified for receipt of offers;  
 
 (b)  It was sent by mail and the contracting officer determines that the late receipt was due 

solely to mishandling by the District after receipt at the location specified in the solicitation;  
 
 (c) Section L.12 requires electronic delivery and it was sent electronically by the offeror prior 

to the time and date specified and there is objective evidence in electronic form confirming 
that the offer was received prior to the date and time specified for receipt; or 

 
 (d)  It was the only proposal received. 
 

L.8.2  Any request for withdrawal or request for modification of an offer received after the time and 
date set for receipt of bids or proposals is late. 

 
L.8.3 A late bid or proposal, late request for modification, or late request for withdrawal shall not be 

considered, except as provided in this section. 
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L.8.4 A late modification of a successful bid or proposal which makes its terms more favorable to the 

District shall be considered at any time it is received and may be accepted. 
 
L.8.5 A late bid or proposal, late modification of offer, or late withdrawal of offer that is not 

considered shall be held unopened, unless opened for identification, until after award and then 
retained with unsuccessful offers. 

 
L.8.6 If any information received electronically is unreadable, the contracting officer immediately 

shall notify the offeror and permit the offeror to resubmit the unreadable portion of the 
information. The method and time for resubmission shall be prescribed by the contracting 
officer after consultation with the offeror and documented in the contract file. The resubmission 
shall be considered as if it were received at the date and time of the original unreadable 
submission for the purpose of determining timeliness, provided the offeror complies with the 
time and format requirements for resubmission prescribed by the contracting officer.  

 
L.9 CONTRACT AWARD  
 
 If the District awards a contract as a result of this solicitation, the District will send to the 

successful offeror one copy of the contract electronically and notice to unsuccessful offeror.   
 
L.10 ACKNOWLEDGEMENT OF AMENDMENTS 
 
 The Offeror shall acknowledge receipt of any amendments to this solicitation (a) by signing and 

returning the amendment; or (b) by identifying the amendment number and date in the space for 
amendment(s) on the Offeror’s submitted Solicitation, Offer and Award Form, page 1 of the 
solicitation.  The District must receive the acknowledgement by the date and time specified for 
receipt of bids or proposals.  The Offeror’s failure to acknowledge an amendment may result in 
rejection of bid or proposal.   

 
L.11  ACCEPTANCE PERIOD 
 

The Offerors agrees that its bid or proposal remains valid for the period specified in Box #12 of 
the Solicitation, Offer and Award Form (page 1 of this solicitation). 

 
L.12 HAND DELIVERY OR MAILING OF PROPOSALS 
 

L.12.1 The Offeror must submit its proposal as:  
 

1) six (6) hardcopies of its Technical Proposal,  
2) one (1) hardcopy of its Price Proposal, and   
3) one (1) flash drive that contains the Technical Proposal, the Price Proposal, and a 

Redacted Proposal Copy pursuant to Section L.12.3.  
 
The Offeror should not include pricing information in its technical proposal, nor must technical 
information be in the pricing proposal.   

 
L.12.2 All proposals should be in sealed envelopes and conspicuously marked as indicated below: 
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A. Proposal in Response to Solicitation No. CFOPD-19-R-032 (IV&V Services (EFS, TMS 
and ARIBA Cloud)).  

  
B.  Office of the Chief Financial Officer 
 Office of Contracts  
 Attention: Andrea Simpson 
 1100 4th Street SW, Suite E620 
 Washington, DC 20024 
  
C.  SEALED PROPOSALS are due to the Office of Contracts, at the address listed above not 

later than proposal due date as specified on Page 1 of this solicitation or as amended. 
 

L.12.3 Redacted Proposal Copy: In addition to other proposal submission requirements, the offeror 
must submit a copy of its proposal on flash drive, redacted in accordance with any applicable 
exemptions from disclosure in D.C. Official Code §2-534, in order for the District to comply 
with §2-536(b) that requires the District to make available electronically copies of records that 
must be made public.  The District’s policy is to release documents relating to District 
proposals following award of the contract, subject to applicable Freedom of Information Act 
(FOIA) exemption under §2-534(a)(1).    

 
L.13 PROCUREMENT PROTESTS 
 

Any actual or prospective Offeror or contractor, who is aggrieved in connection with the 
solicitation or award of a contract, must file a protest with the Contract Appeals Board no later 
than 10 business days after the basis of protest is known or should have been known, whichever 
is earlier.  A protest based on alleged improprieties in a solicitation which are apparent prior to 
bid opening or the time set for receipt of initial proposals shall be filed with the Board prior to 
bid opening or the time set for receipt of initial proposals.  In procurements in which proposals 
are requested, alleged improprieties which do not exist in the initial solicitation, but which are 
subsequently incorporated into this solicitation, must be protested no later than the next closing 
time for receipt of proposals following the incorporation.  The aggrieved person shall also mail 
a copy of the protest to the Contracting Officer.   

 
L.14 STANDARDS OF RESPONSIBILITY 
 

L.14.1 The prospective contractor must demonstrate to the satisfaction of the District the capability in 
all respects to perform fully the contract requirements, therefore, the prospective contractor 
must submit evidence, within five (5) days of the request by the District, of the following: 

 
(a) Financial resources adequate to perform the contract or the ability to obtain them; 
(b) Ability to comply with the required or proposed delivery or performance schedule, 

taking into consideration all existing commercial and governmental business 
commitments; 

(c) A satisfactory performance record; 
(d) A satisfactory record of integrity and business ethics; 
(e) The necessary organization, experience, accounting and operational controls, and 

technical skills or the ability to obtain them; 
(f) Compliance with the applicable District licensing and tax laws and regulations; 
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(g) The necessary production, construction, and technical equipment and facilities or the 
ability to obtain them;  

(h) not exhibited a pattern of overcharging the District; 
(i) the prospective contractor does not have an outstanding debt with the District or 

Federal government in delinquent status of more than the greater of $1,000 or 1% of 
the contract value, up to $25,000; and 

(j) the prospective contractor is otherwise qualified and is eligible to receive an award 
under applicable laws and rules. 
 

L.14.2 If the prospective contractor fails to supply the information requested, the Contracting Officer 
shall make the determination of responsibility or non-responsibility based upon available 
information.  If the available information is insufficient to make a determination of 
responsibility, the Contracting Officer shall determine the prospective contractor to be non-
responsible. 

 
L.15 RESTRICTION ON DISCLOSURE AND USE OF DATA 

 
L.15.1 Offerors who include in their bid or proposal data that they do not want disclosed to the public 

or used by the District except for use in the procurement process shall mark the title page with 
the following legend: 

 
  "This bid or proposal includes data that shall not be disclosed outside the District and shall not 

be duplicated, used or disclosed in whole or in part for any purpose except for use in the 
procurement process. 

 
  If, however, a contract is awarded to this offeror as a result of or in connection with the 

submission of this data, the District will have the right to duplicate, use, or disclose the data to 
the extent consistent with the District’s needs in the procurement process.  This restriction does 
not limit the District’s rights to use, without restriction, information contained in this proposal 
if it is obtained from another source.  The data subject to this restriction are contained in 
sheets (insert page numbers or other identification of sheets).” 

 
L.15.2 Mark each sheet of data it wishes to restrict with the following legend: 

 
   “Use or disclosure of data contained on this sheet is subject to the restriction on the title 

page of this bid or proposal." 
 
L.16 INITIAL OFFERS 
 

The CO reserves the right to reject any or all bids or proposals determined to be inadequate or 
unacceptable. The District may award contracts on the basis of initial offers received, without 
discussion.  Therefore, each initial offer should contain the Offeror’s best terms from a 
standpoint of price, technical and any other factors of award. 

 
 

[End of Section L] 
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SECTION M 
 

EVALUATION OF PROPOSALS 
 
M.1 EVALUATION FOR AWARD 

 
M.1.1 The District intends to award a single contract to the responsive, responsible Offeror whose 

offer is most advantageous to the District, based upon the evaluation factors specified below.  
Thus, while the points in the evaluation factors indicate their relative importance, the total 
scores will not necessarily be determinative of the award.  Rather, the total scores will guide the 
District in making an intelligent award decision based upon the evaluation factors that consists 
of a combination of experience and qualifications, pricing, and ability to meet the needs of the 
District. 

 
M.1.2 The District may award a contract on the basis of initial offers received, without further 

discussion.  Therefore, each initial offer must contain the Contractor’s best terms from a 
standpoint of price, technical standards, and other factors.  

 
M.1.3 The District reserves the right to request discussions/oral presentations from Offerors and will 

use the information derived from these discussions/oral presentations, if any, in its evaluation. 
 

M.1.4 Selection of Negotiation Process 
 

In accordance with 27 DCMR § 1632, after evaluation of the proposals using only the factors 
stated in the RFP and in accordance with weightings provided in the RFP, the CO may elect to 
proceed with any method of negotiations, discussions or award of the contract without 
negotiations, which is set forth in subsections (a), (b), (c), or (d) of 27 DCMR § 1632.1.   
 

M.2 TECHNICAL RATING  
 

M.2.1 The technical rating scale and guidelines for each technical evaluation factor identified in the 
solicitation is as follows: 

 
Rating  Score as a Percentage 

of Total Available 
Points for Factors  

Guidelines  

Excellent  90-100% The response to the factor is complete and well defined, 
providing relevant supporting details and examples. The 
response to this factor indicates a high prospect for 
outstanding performance on the resulting contract. The 
expectations for this factor are clearly met or exceeded.  

Good  70-89% The response to the factor is generally complete and well 
defined, providing reasonably well-developed responses 
with a good amount of relevant supporting details and 
examples. The response to this factor indicates a moderate 
to high prospect for good performance on the resulting 
contract. Most of the expectations are met for this factor.  
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Rating  Score as a Percentage 
of Total Available 
Points for Factors  

Guidelines  

Fair  50-69% The response to the factor is fairly complete but lacking 
some definition or clarity. The response is not well 
developed to address the factor and provides limited 
supporting details and examples. The response to this factor 
indicates a prospect of achieving satisfactory performance 
on the resulting contract, but there may also be some risk. 
Few of the expectations are demonstrated to be met for this 
factor.  

Poor  49% or below The response to the factor is not complete or provides 
minimal information, lacking sufficient details and 
examples. The response to this factor indicates a moderate 
to high risk of not achieving satisfactory performance on 
the resulting contract. Does not demonstrate ability to meet 
expectations for this factor.  

 
M.2.2 The technical rating is a guideline that will be applied to the point value for each technical 

evaluation factor or sub-factor to determine the offeror’s score for each factor.  For example, if 
an evaluation factor has a maximum point value of 40, using the technical rating guidelines 
above, if the District evaluates the offeror’s response as “Good,” then the score for that 
evaluation factor would fall between 28 to 35 (70% to 89% x 40). The offeror’s total technical 
score will be determined by adding the offeror’s score in each technical evaluation factor or 
sub-factor. 

 
M.3 EVALUATION FACTORS 
 
 Proposals will be evaluated based on the following evaluation factors. The Technical Proposal 

shall be worth 80 points and the Price Proposal shall be worth 20 points, for a total of 100.  If 
preference points are applicable, the maximum attainable total shall be 112.  

 
M.3.1 Technical Evaluation Factors (80 Points Maximum) 
 

The technical evaluation will be subjective.  The technical proposal will be scored up to the 
maximum possible points based on the rating guidelines. The technical proposal will be 
evaluated based on the following subfactors: 

 
1. Project Approach and Methodology (30 Points Maximum) 

 
This factor evaluates how complete and well defined is the Offeror’s project approach and 
methodology to provide the requirements of Section C based on Offeror’s information in 
response to Section L.3.2.3(I).     

 
2. Project Team Qualifications (30 Points Maximum) 

 
This factor evaluates the Offeror’s level of technical expertise and capacity and the 
qualifications of the Offeror’s key staff and key subcontractors to provide outstanding 
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performance of the required services in Section C based on Offeror’s information in 
response to Section L.3.2.3(II). 
 

3. Firm Qualifications and Experience (20 Points Maximum) 
 

This factor evaluates the Offeror’s relevant experience in services similar in size and scope 
as required in Section C that indicates a prospect for similar performance on the resulting 
contract based on Offeror’s information in response to Section L.3.2.3(III). 

 
M.3.2 Price Evaluation Factor (20 Points Maximum) 

 
The price evaluation will be objective. Price evaluation will include the base period and option 
periods. Evaluation of option periods shall not obligate the District to exercise them. The 
offeror with the lowest price will receive the maximum price points. All other proposals will 
receive a proportionately lower total score. The following formula will be used to determine 
each offeror's evaluated price score: 

  
Lowest price proposal   
---------------------------------------     x     weight      =       Evaluated price score  

 Price of proposal being evaluated           
 
 
M.4 PREFERENCES FOR CERTIFIED BUSINESS ENTERPRISES 

 
Under the provisions of the “Small, Local, and Disadvantaged Business Enterprise 
Development and Assistance Act of 2005”, as amended, D.C. Official Code §2-218.01 et seq. 
(the Act), the District shall apply preferences in evaluating bids or proposals from businesses 
that are small, local, disadvantaged, resident-owned, longtime resident, veteran-owned, local 
manufacturing or local with a principal office located in an enterprise zone of the District of 
Columbia. 

 
M.4.1 Application of Preferences 

 
For evaluation purposes, the allowable preferences for Certified Business Enterprises under the 
Act for are as follows: 

 
M.4.1.1 Three percent reduction in the bid price in the case of an Invitation for Bids (IFB) or the 

addition of three points on a 100-point scale in the case of a Request for Proposals (RFP) for a 
small business enterprise (SBE) certified by the Department of Small and Local Business 
Development (DSLBD), as applicable; 

 
M.4.1.2 Five percent reduction in the bid price in the case of an IFB or the addition of five points on a 

100-point scale in the case of an RFP for a resident-owned business enterprise (ROB) certified 
by the DSLBD, as applicable; 

 
M.4.1.3 Ten percent reduction in the bid price in the case of an IFB or the addition of five points on a 

100-point scale in the case of an RFP for a longtime resident business (LRB) certified by the 
DSLBD, as applicable;  

 



Solicitation No. CFOPD-19-R-032  IV&V Services (EFS, TMS, and Ariba Cloud) 

Page 89 of 90 
 

M.4.1.4 Two percent reduction in the bid price in the case of an IFB or the addition of two points on a 
100-point scale in the case of an RFP for a local business enterprise (LBE) certified by the 
DSLBD, as applicable;  

 
M.4.1.5 Two percent reduction in the bid price in the case of an IFB or the addition of two points on a 

100-point scale in the case of an RFP for a local business enterprise with its principal office 
located in an enterprise zone (DZE) and certified by the DSLBD, as applicable;  

 
M.4.1.6 Two percent reduction in the bid price in the case of an IFB or the addition of two points on a 

100-point scale in the case of an RFP for a disadvantaged business enterprise (DBE) certified 
by the DSLBD, as applicable; 

 
M.4.1.7 Two percent reduction in the bid price in the case of an IFB or the addition of two points on a 

100-point scale in the case of an RFP for veteran-owned business enterprise (VOB) certified by 
the DSLBD, as applicable; and 

 
M.4.1.8 Two percent reduction in the bid price in the case of an IFB or the addition of two points on a 

100-point scale in the case of an RFP for local manufacturing business enterprise (LME) 
certified by the DSLBD, as applicable. 

 
M.4.2 Maximum Preference Awarded 

 
Notwithstanding the availability of the preceding preferences, the maximum total preference to 
which a certified business enterprise is entitled under the Act is twelve percent (12%) for bids 
submitted in response to an IFB or the equivalent of twelve (12) points on a 100-point scale for 
proposals submitted in response to an RFP.  There will be no preference awarded for 
subcontracting by the prime contractor with certified business enterprises. 

 
M.4.3 Preferences For Certified Joint Ventures 

 
When the DSLBD, as applicable, certifies a joint venture, the certified joint venture will 
receive preferences for categories in which the joint venture and the joint venture partner are 
certified, subject to the maximum preference limitation set forth in the preceding paragraph. 

 
M.4.4 Offeror’s Submission for Preferences 

 
M.4.4.1 Any Offeror seeking to receive preferences on this solicitation must submit at the time of, and 

as part of its bid or proposal, the following documentation, as applicable to the preference 
being sought: 

  
M.4.4.1.1 Evidence of the contractor’s or joint venture’s certification by the DSLBD as a CBE, to include 

a copy of the certification from the DSLBD. 
 

M.4.4.2 Any contractor seeking certification in order to receive preferences under this solicitation must 
contact the: 
 

 DC Department of Small and Local Business Development 
ATTN:  CBE Certification Program 

 441 Fourth Street, N.W., Suite 850N 
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 Washington, DC  20001 
 

M.4.4.3 All contractors are encouraged to contact the DSLBD at (202) 727-3900 if additional 
information is required on certification procedures and requirements. 

 
 

[End of Section M] 
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