AGENCY:

GOVERNMENT OF THE DISTRICT OF COLUMBIA
OFFICE OF THE CHIEF FINANCIAL OFFICER
DETERMINATION AND FINDINGS
FOR
CONTRACTOR’S RESPONSIBILITY

Office of Finance and Treasury (OFT)

CONTRACT NO: CFOPD-19-C-022

CONTRACTOR: Bert Smith & Co.

CAPTION:

Collateral Bond Auditing Services

FINDINGS

1. AUTHORIZATION:

DC Municipal Regulations Title 27 §1540.1 and 2200, PPRA §301, 302

2. MINIMUM REQUIREMENTS:

The OFT has a need for the Contractor to provide collateral bonds auditing and related

services.

3. ESTIMATED REASONABLE PRICE:

The estimated fair and reasonable price for this base period is $156,450.00.

4. FACTS WHICH JUSTIFY CONTRACTOR’S RESPONSIBILITY:

The Contracting Officer has determined that the Contractor Bert Smith & Co. has:

(a)
(b)

©)
(d)
(e)
®
(2)

the financial resources adequate to perform the contract;

the ability to perform the proposed schedules, taking into consideration all
existing commercial and governmental business commitments;

a satisfactory performance record, as depicted in their past performance
references;

a satisfactory record of integrity and business ethics, as depicted in their past
performance references;

a satisfactory record of compliance with the law, including licensing and tax
laws, labox laws, civil rights laws and First Source Employment Act;

the necessary organization, experience, accounting and operational controls,
and technical skills, or the ability to obtain them;

the necessary production, construction, and technical equipment and facilities
or the ability to obtain them;



(h) not exhibited a pattern of overcharging the District;

(1) the contractor does not have an outstanding debt with the District or Federal
government in delinquent status of more than the greater of $1,000 or 1% of the
contract value, up to $25,000; and

)] the contractor is otherwise qualified and is eligible to receive an award under
applicable laws and rules.

CERTIFICATION BY THE CONTRACT SPECIALIST:

I hereby certify that the above findings are correct and complete to the best of my
knowledge.
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.41
Date Ma Slmpsch’r/ /

Contract Specialist

DETERMINATION:

Based on the above findings, it is hereby determined that the Contractor is responsible in
accordance with the applicable regulations set forth above and continuance of the contract
with Bert Smith & Co. is in the best interest of the Government of the District of Columbia.

Maich 3, 219 mm

Date Anthony A. Stgver
Contracting ﬁcer




