GOVERNMENT OF THE DISTRICT OF COLUMBIA
OFFICE OF THE CHIEF FINANCIAL OFFICER
DETERMINATION AND FINDINGS

FOR
PRICE REASONABLENESS
AGENCY: Office of Logistics and Support Services (OLSS)
CONTRACT NO: CFOPD-19-C-028
CONTRACTOR: Konstructure, LLC
CAPTION: OBP Office Renovation
FINDINGS

1. AUTHORIZATION:

D.C. Municipal Regulations Title 27 §3307 and PPRA §419

2. MINIMUM REQUIREMENTS:

The District of Columbia Office of the Chief Financial Officer, Office of Contracts, on
behalf of Office of Logistics and Support Services OLSS) (the *District”) requires a
contractor to replace carpet and paint at John Wilson Building located at 1350 Pennsylvania
Avenue, NW Washington, DC 20002,

3. ESTIMATED REASONABLE COST:

The estimated contract total price is $95,820.00,

3. ESTIMATED REASONABLE PRICE AND REASONABLENESS
DETERMINATION:

The estimated contract total price is $95,820.00.
Contract Specialist Reasonableness Determination:

(a)  The cost of this contract is of a type generally recognized as ordinary and
necessary for the conduct of the contractor or the performance of the contract,

(b}  This contract includes the restraints or requirements imposed by generally
accepted sound business practices, arms-length bargaining, federal and District
laws and regulations, and contract terms and specifications.

(c) This action is an action that a prudent business person would take, considering
responsibilities to the owner of the business, employees, customers, the District,
and the public at large.



(d) There are no significant deviations from the established practices of the contractor
that may unjustifiably increase the contract costs.

(e) There are no other relevant factors that should be noted at this time.

() A review of wage rates for specialized consultants with over 20 years of
experience in the area and for these services indicates that the costs associated
with this contract is commensurate with the general market.

JUSTIFICATION OF REASONABLENESS OF PRICE:

The Contracting Officer has performed an analysis to determine the reasonableness of the
price and the Contracting Officer has found that the price is fair and reasonable.

The Contracting Officer has compared prices of this contract with the independent
District cost estimate and has determined the price to be fair and reasonable.

CERTIFICATION BY CONTRACT SPECIALIST

[ hereby certify that to the best of my knowledge and belief, the above reasonableness
findings and cost price analysis are true and complete and the proposed Contractor’s
pricing is reasonable and in the best interest of the Government.
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Carla Roane Datel
Contract Specialist

DETERMINATION

Based on the above reasonableness findings and cost price analysis, it is hereby
determined that the award of the proposed contract to Konstructure, LLC. is reasonable
and is in the best interest of the Government of the District of Columbia.
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Contracting Officer



